



MOTOROLA
SOLUTIONS

Webb County

Proposal

ASR 800MHz Site Add

Jorge Chavez

737-389-8421

jorge.chavez1@motorolasolutions.com

The design, technical, and price information furnished with this proposal is proprietary information of Motorola Solutions, Inc (Motorola). Such information is submitted with the restriction that it is to be used only for the evaluation of the proposal, and is not to be disclosed publicly or in any manner to anyone other than those required to evaluate the proposal, without the express written permission of Motorola Solutions, Inc. MOTOROLA, MOTO, MOTOROLA SOLUTIONS, and the Stylized M Logo are trademarks or registered trademarks of Motorola Trademark Holdings, LLC and are used under license. All other trademarks are the property of their respective owners. © 2025 Motorola Solutions, Inc All rights reserved.

PS-000204924

**MOTOROLA SOLUTIONS**

Motorola Solutions, Inc
500 W Monroe Street, Ste 4400
Chicago, IL 60661-37

02/17/2026

Webb County Sheriff's Office
902 Victoria St
Laredo, TX 78040

RE: ASR 800MHz Site Add

Dear Commander Calderon,

Motorola Solutions, Inc (Motorola Solutions) appreciates the opportunity to provide Webb County quality communications equipment and services. Motorola Solutions' project team has taken great care to propose a solution to address your operational objectives.

800MHz 6-Channel P25 FDMA Astro Standalone Repeater (ASR) Site located at KRRG

Motorola Solutions' proposal is conditional upon Webb County's acceptance of the terms and conditions included in this proposal, or a negotiated version thereof. Pricing will remain valid for 60 days from the date of this proposal.

Any questions Webb County has regarding this proposal can be directed to Jorge Chavez, at 737-389-8421, (jorge.chavez1@motorolasolutions.com).

Our goal is to provide Webb County with quality products and services available in the communications industry. We thank you for the opportunity to present our proposed solution, and we hope to strengthen our relationship by implementing this project.

Sincerely,

Motorola Solutions, Inc



Table of Contents

Table of Contents	3
Solution Summary	6
Driving Your Success	6
A Solution That is More Than the Sum of Its Parts	6
ASTRO DBR M12 P25 Radio Site can integrate with...	6
ASTRO DBR M12 P25 Radio Site	8
Overview	8
Improving Uptime	9
Simplifying Ownership	9
Modernizing Cybersecurity	10
Key DBR M12 Components	10
Proposed Equipment	10
COVERAGE MAPS	12
AC Power Consumption	17
Cutover	17
Implementation Statement of Work	19
Overview	19
Responsibility Matrix	19
Site Development Statement of Work	27
Overview	27
Civil Scope High Level Summary	27
Customer Responsibility	27
Site Specific Requirements	29
Antenna and Transmission Line Installation	29
General Customer Responsibilities	29
EXISTING STRUCTURE RESPONSIBILITIES	30
Overview	32
Advanced Plus Services Element Descriptions	32
ASTRO System Monitoring	32
Remote Technical Support	33
Network Hardware Repair	33
Remote Security Update Service	33
On-site Infrastructure Response	33
Annual Preventive Maintenance	34
Network Updates	34



Motorola Solutions Service Delivery Ecosystem	34
Centralized Managed Support Operations	35
Field Service	35
Repair Depot	35
Customer Support Manager	36
Customer Hub	36
System Upgrade Agreement II	36
Overview	37
Scope	38
Inclusions	39
System Upgrades	39
Subscriber Radio Software	39
Limitations and Exclusions	39
Platform Migrations	40
Non-Standard Configurations	41
System Expansions and New Features	41
Cloud Technology	41
Subscriber Radio Software	41
General Statement of Work for System Upgrades	41
Upgrade Planning and Preparation	41
Motorola Responsibilities	41
Customer Responsibilities	42
System Readiness Checkpoint	43
Motorola Responsibilities	43
Customer Responsibilities	44
System Upgrade	44
Motorola Responsibilities	44
Customer Responsibilities	44
Upgrade Completion	44
Motorola Responsibilities	44
Customer Responsibilities	44
Special Provisions	44
Appendix A: ASTRO® System Release Upgrade Paths	45
Appendix B: System Pricing Configuration	47
Appendix C: SUA Coverage Table	49
Pricing Summary	52
Payment Milestones	53
Inflation Review	54



Contractual Documentation

56

