



**Lockwood, Andrews
& Newnam, Inc.**

A LEO A DALY COMPANY

April 18, 2008

Michael Snare, P.E.
HNTB Corporation
14 Galloping Road
Round Rock, Texas 78681

Attn: Laura Harris, P.E.

Re: US 79 Section 5B Bid Recommendation


On Wednesday, April 16, 2008, bids were received for this project. Twelve contractors submitted bids ranging from 16,986,053.49 to 21,077,331.90.

The low Bidder is J.C. Evans Construction Co., LP of Leander, Texas. I have tabulated all bids and have confirmed low bid to be in order. Therefore, I recommend J.C Evans Construction Co. for further processing of contract documents. Please find the attached tabulation of bidders and the Engineers estimate for your use.

Sincerely,

A handwritten signature in black ink, appearing to read 'Richard A. Camero', is written over a horizontal line.

Richard A. Camero, P.E.
Project Manager



US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	JC Evans Construction		Garey Construction		Angel Brothers	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	100-2002	PREPARING ROW	215	STA	\$5,475.00	\$1,177,125.00	\$1,000.00	\$215,000.00	\$500.00	\$107,500.00
2	110-2001	EXCAVATION (ROADWAY)	51243	CY	\$3.25	\$166,539.75	\$3.65	\$187,036.95	\$9.00	\$461,187.00
3	132-2004	EMBANKMENT (FINAL/DEN CONT)(TY B)	137596	CY	\$2.25	\$309,591.00	\$4.30	\$591,662.80	\$8.70	\$1,197,085.20
4	134-XXXX	BACKFILL (TY A)	33.4	STA	\$500.00	\$16,700.00	\$310.00	\$10,364.00	\$335.00	\$11,189.00
5	160-2003	FURNISHING AND PLACING TOPSOIL (4")	255881	SY	\$0.50	\$127,940.50	\$0.55	\$140,734.55	\$0.75	\$191,910.75
6	164-2035	DRILL SEEDING (PERM)(RURAL)(CLAY)	256881	SY	\$0.15	\$38,382.15	\$0.16	\$40,940.96	\$0.11	\$28,146.91
7	164-2041	DRILL SEEDING (TEMP)(WARM)	63970	SY	\$0.15	\$9,595.50	\$0.10	\$6,397.00	\$0.09	\$5,757.30
8	164-2043	DRILL SEEDING (TEMP)(COOL)	63970	SY	\$0.15	\$9,595.50	\$0.10	\$6,397.00	\$0.09	\$5,757.30
9	168-2001	VEGETATIVE WATERING	5757	MG	\$11.00	\$63,327.00	\$0.01	\$57.57	\$5.00	\$28,785.00
10	169-2003	SOIL RETENTION BLANKETS (CL 1) (TY C)	7362	SY	\$1.00	\$7,362.00	\$1.20	\$8,834.40	\$1.60	\$11,779.20
11	247-2044	FLBS (CMP IN PLC)(TY A GR 4)(FINAL POS)	82343	CY	\$26.79	\$2,205,968.97	\$30.15	\$2,482,641.45	\$31.00	\$2,552,633.00
12	260-2027	LIME TRT (EXST MATL)(8")	186059	SY	\$0.37	\$69,581.83	\$0.90	\$169,253.10	\$1.40	\$263,282.60
13	260-2033	LIME (HYD OR COM)(SLURRY) OR OK DRY	2821	TON	\$103.00	\$290,563.00	\$102.05	\$287,883.05	\$129.00	\$363,909.00
14	310-2005	PRIME COAT (MC-30 OR AE-P)	40697	GAL	\$3.40	\$138,369.80	\$3.40	\$138,369.80	\$3.15	\$128,195.55
15	340-2014	D-GR HMA (METH) TY-B PG70-22	41051	TON	\$65.00	\$2,668,315.00	\$64.00	\$2,627,264.00	\$63.50	\$2,606,738.50
16	341-2050	D-GR HMA (GCCA) TY-C PG70-22	23918	TON	\$66.50	\$1,590,547.00	\$64.50	\$1,542,711.00	\$66.50	\$1,590,738.50
17	341-XXXX	D-GR HMA (GCCA) TY-B PG70-22 (LEVEL-UP)	18569	TON	\$65.00	\$1,206,985.00	\$64.00	\$1,188,416.00	\$63.50	\$1,179,131.50
18	346-2014	STONE-MTRX-ASPH SMA-D SAC-A PG76-22	29792	TON	\$94.00	\$2,800,448.00	\$94.00	\$2,800,448.00	\$94.00	\$2,800,448.00
19	400-2006	CUT & RESTORING PAV	458	SY	\$48.00	\$21,984.00	\$65.00	\$29,770.00	\$81.00	\$37,098.00
20	401-2001	FLOWABLE BACKFILL	188	CY	\$98.00	\$18,424.00	\$200.00	\$37,600.00	\$140.00	\$26,320.00
21	402-2001	TRENCH EXCAVATION PROTECTION	992	LF	\$3.00	\$2,976.00	\$3.00	\$2,976.00	\$1.10	\$1,091.20
22	423-2005	RETAINING WALL (TEMP WALL)	867	SF	\$19.00	\$16,473.00	\$15.00	\$13,005.00	\$33.50	\$29,044.50
23	432-2002	RIPRAP (CONC) (5 IN)	138	CY	\$312.00	\$43,056.00	\$380.00	\$52,440.00	\$390.00	\$53,820.00
24	432-2040	RIPRAP (MCW STRIP)(5 IN)	204	CY	\$385.70	\$78,682.80	\$425.00	\$86,700.00	\$475.00	\$96,900.00
25	460-2014	CMP AR (GAL STL DES 2)	161	LF	\$53.00	\$8,533.00	\$30.00	\$4,830.00	\$66.00	\$10,626.00
26	460-2015	CMP AR (GAL STL DES 3)	626	LF	\$65.00	\$40,690.00	\$45.00	\$28,170.00	\$70.00	\$43,800.00
27	460-2016	CMP AR (GAL STL DES 4)	85	LF	\$99.00	\$8,415.00	\$70.00	\$5,950.00	\$88.00	\$7,480.00
28	462-2003	CONC BOX CULV (4 FT X 2 FT)	701	LF	\$186.00	\$130,386.00	\$148.00	\$103,748.00	\$205.00	\$143,705.00
29	462-2004	CONC BOX CULV (4 FT X 3 FT)	199	LF	\$197.00	\$39,203.00	\$154.00	\$30,646.00	\$228.00	\$45,372.00
30	462-2008	CONC BOX CULV (5 FT X 4 FT)	369	LF	\$252.00	\$92,988.00	\$225.00	\$83,025.00	\$276.00	\$101,844.00
31	462-2010	CONC BOX CULV (6 FT X 3 FT)	522	LF	\$284.00	\$148,248.00	\$245.00	\$127,890.00	\$316.00	\$164,952.00
32	462-2015	CONC BOX CULV (7 FT X 4 FT)	516	LF	\$334.00	\$172,344.00	\$300.00	\$154,800.00	\$383.00	\$197,628.00
33	462-2019	CONC BOX CULV (8 FT X 4 FT)	312	LF	\$433.00	\$135,096.00	\$325.00	\$101,400.00	\$428.00	\$133,536.00
34	462-2030	CONC BOX CULV (10 FT X 6 FT)	654	LF	\$502.10	\$328,373.40	\$350.00	\$228,900.00	\$605.00	\$395,670.00
35	464-2005	RC PIPE (CL III)(24 IN)	797	LF	\$64.00	\$51,008.00	\$42.00	\$33,474.00	\$81.00	\$64,557.00
36	465-2017	INLET (COMPL)(DROP)(TY 1)	8	EA	\$3,000.00	\$24,000.00	\$2,600.00	\$20,800.00	\$3,300.00	\$26,400.00
37	465-XXXX	INLET (COMPL)(DROP)(TY 1)MOD	1	EA	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00
38	466-2048	WINGWALL (PW)(HW=4FT)	3	EA	\$6,526.00	\$19,578.00	\$5,000.00	\$15,000.00	\$6,700.00	\$20,100.00
39	466-XXXX	WINGWALL (PW)(HW=4FT)	2	EA	\$6,141.00	\$12,282.00	\$4,500.00	\$9,000.00	\$6,100.00	\$12,200.00
40	466-2049	WINGWALL (PW)(HW=5FT)	4	EA	\$9,000.00	\$36,000.00	\$7,800.00	\$31,200.00	\$11,000.00	\$44,000.00
41	466-2050	WINGWALL (PW)(HW=6FT)	2	EA	\$12,033.00	\$24,066.00	\$13,000.00	\$26,000.00	\$19,000.00	\$38,000.00
42	466-2052	WINGWALL (PW)(HW=8FT)	3	EA	\$19,839.00	\$59,517.00	\$20,000.00	\$60,000.00	\$31,000.00	\$93,000.00
43	466-2054	WINGWALL (PW)(HW=10FT)	3	EA	\$24,005.00	\$72,015.00	\$22,500.00	\$67,500.00	\$35,500.00	\$106,500.00
44	466-2056	WINGWALL (PW)(HW=12FT)	1	EA	\$44,350.00	\$44,350.00	\$47,000.00	\$47,000.00	\$79,500.00	\$79,500.00
45	466-2222	WINGWALL (PW)(HW=6FT)	2	EA	\$12,663.00	\$25,326.00	\$9,600.00	\$19,200.00	\$14,500.00	\$29,000.00
46	466-2231	WINGWALL (PW)(HW=6FT)	1	EA	\$12,115.00	\$12,115.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
47	466-XXXX	WINGWALL (PW)(HW=5FT)	1	EA	\$9,226.00	\$9,226.00	\$7,500.00	\$7,500.00	\$10,500.00	\$10,500.00
48	467-2303	SET (TY II)(24 IN)(CMP)(6:1)(P)	12	EA	\$1,454.00	\$17,448.00	\$750.00	\$9,000.00	\$840.00	\$10,080.00

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	JC Evans Construction			Garey Construction			Angel Brothers		
					Unit Price	Total Price		Unit Price	Total Price		Unit Price	Total Price	
49	467-2336	SET (TY II)(DES 2)(CMP)(6:1)(P)	8	EA	\$1,454.00	\$11,632.00		\$650.00	\$5,200.00		\$575.00	\$4,600.00	
50	467-2337	SET (TY II)(DES 3)(CMP)(6:1)(P)	24	EA	\$1,221.00	\$29,304.00		\$750.00	\$18,000.00		\$700.00	\$16,800.00	
51	467-2338	SET (TY II)(DES 4)(CMP)(6:1)(P)	4	EA	\$1,733.00	\$6,932.00		\$1,200.00	\$4,800.00		\$1,525.00	\$6,100.00	
52	480-2001	CLEAN EXIST CULV	1	EA	\$750.00	\$750.00		\$3,900.00	\$3,900.00		\$2,800.00	\$2,800.00	
53	496-2001	REMOV STR (BOX CULVERT)	10	EA	\$1,250.00	\$12,500.00		\$2,850.00	\$28,500.00		\$2,300.00	\$23,000.00	
54	500-2001	MOBILIZATION	1	LS	\$850,000.00	\$850,000.00		\$1,961,140.00	\$1,961,140.00		\$670,000.00	\$670,000.00	
55	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$2,300.00	\$55,200.00		\$5,500.00	\$132,000.00		\$1,500.00	\$36,000.00	
56	506-2001	ROCK FILTER DAMS (INSTALL)(TY 1)	200	LF	\$20.00	\$4,000.00		\$15.00	\$3,000.00		\$23.00	\$4,600.00	
57	506-2003	ROCK FILTER DAMS (INSTALL)(TY 3)	730	LF	\$25.00	\$18,250.00		\$41.00	\$29,930.00		\$40.00	\$29,200.00	
58	506-2009	ROCK FILTER DAMS (REMOVE)	930	LF	\$1.00	\$930.00		\$21.00	\$19,530.00		\$11.00	\$10,230.00	
59	506-2016	CONSTRUCTION EXITS (INSTALL)(TY 1)	312	SY	\$15.00	\$4,680.00		\$11.90	\$3,712.80		\$11.00	\$3,432.00	
60	506-2019	CONSTRUCTION EXITS (REMOVE)	312	SY	\$2.00	\$624.00		\$8.75	\$2,730.00		\$9.00	\$2,808.00	
61	506-2030	CONSTRUCTION PERIMETER FENCE	21243	LF	\$5.00	\$106,215.00		\$1.25	\$26,553.75		\$1.70	\$36,113.10	
62	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	19577	LF	\$2.25	\$44,048.25		\$1.95	\$38,175.15		\$1.55	\$30,344.35	
63	508-2001	CONSTRUCT DETOURS	19.5	STA	\$5,563.00	\$108,478.50		\$9,500.00	\$185,250.00		\$8,400.00	\$163,800.00	
64	512-2005	PORT CTB (FUR&INST)(SNGL SLP)(TY 2)	5190	LF	\$30.00	\$155,700.00		\$46.50	\$241,335.00		\$52.00	\$269,880.00	
65	512-2023	PORT CTB (MOVE)(SNGL SLP)(TY 2)	8670	LF	\$3.00	\$26,010.00		\$11.45	\$99,271.50		\$3.00	\$26,010.00	
66	512-2041	PORT CTB (REMOVE)(SNGL SLP)(TY 2)	5190	LF	\$5.00	\$25,950.00		\$14.35	\$74,476.50		\$10.00	\$51,900.00	
67	530-2011	DRIVEWAYS (ACP)	1624	SY	\$11.00	\$17,864.00		\$29.00	\$47,096.00		\$20.00	\$32,480.00	
68	533-2002	SHOULDER TEXTURING (ROLLED)	483.15	STA	\$100.00	\$48,915.00		\$65.00	\$31,794.75		\$56.00	\$27,392.40	
69	540-2001	MTL W-BEAM GD FEN (TIM POST)	2425	LF	\$20.00	\$48,500.00		\$20.50	\$49,712.50		\$23.00	\$55,775.00	
70	540-2005	TERMINAL ANCHOR SECTION	12	EA	\$500.00	\$6,000.00		\$475.00	\$5,700.00		\$550.00	\$6,600.00	
71	542-2001	REMOVING METAL BEAM GUARD FENCE	50	LF	\$5.00	\$250.00		\$3.50	\$175.00		\$5.50	\$275.00	
72	544-2001	GUARDRAIL END TREATMENT (INSTALL)	13	EA	\$500.00	\$6,500.00		\$2,260.00	\$29,380.00		\$2,700.00	\$35,100.00	
73	544-2003	GUARDRAIL END TREATMENT (REMOVE)	3	EA	\$150.00	\$450.00		\$295.00	\$885.00		\$375.00	\$1,125.00	
74	545-2049	CRASH CUSH ATTEN (INSTAL)(WRK ZN)	33	EA	\$9,500.00	\$313,500.00		\$9,000.00	\$297,000.00		\$11,500.00	\$379,500.00	
75	545-2050	CRASH CUSH ATTEN (MOVE/RESET)(WRK ZN)	36	EA	\$850.00	\$30,600.00		\$2,065.00	\$74,340.00		\$2,500.00	\$90,000.00	
76	545-2051	CRASH CUSH ATTEN (REMOVE)(WRK ZN)	33	EA	\$500.00	\$16,500.00		\$900.00	\$29,700.00		\$825.00	\$27,225.00	
77	552-2004	WIRE FENCE (TY D)	20	LF	\$5.00	\$100.00		\$25.00	\$500.00		\$30.00	\$600.00	
78	552-2005	GATE (TY 1)	1	EA	\$950.00	\$950.00		\$500.00	\$500.00		\$525.00	\$525.00	
79	560-2001	MAILBOX (INSTL)(SINGLE)	3	EA	\$250.00	\$750.00		\$113.25	\$339.75		\$125.00	\$375.00	
80	636-2001	ALUMINUM SIGNS (TY A)	1347	SF	\$5.00	\$6,735.00		\$20.00	\$26,940.00		\$1.10	\$1,481.70	
81	644-2001	INS SM RD SUP & AM TY 10BWG (1) SA (P)	157	EA	\$340.00	\$53,380.00		\$323.32	\$50,761.24		\$350.00	\$54,950.00	
82	644-2004	INS SM RD SN SUP & AM TY 10BWG (1) SA (T)	9	EA	\$350.00	\$3,150.00		\$377.82	\$3,400.38		\$425.00	\$3,825.00	
83	644-2006	INS SM RD SN SUP & AM TY 10BWG (1) SA (U)	1	EA	\$350.00	\$350.00		\$573.91	\$573.91		\$625.00	\$625.00	
84	644-2043	INS SM RD SN SUP & AM TY S80 (2) SA (P-EXAL)	4	EA	\$1,400.00	\$5,600.00		\$1,341.52	\$5,366.08		\$1,500.00	\$6,000.00	
85	644-2060	REMOV SM RD SN SUP & AM	45	EA	\$300.00	\$13,500.00		\$70.00	\$3,150.00		\$78.00	\$3,510.00	
86	658-2240	INSTL DEL ASSM (D-SWSZ 1 (FLX) GF2	3	EA	\$55.00	\$165.00		\$31.65	\$94.95		\$35.00	\$105.00	
87	658-2315	INSTL OM ASSM (OM-2Y)(WVC) GND	21	EA	\$55.00	\$1,155.00		\$41.35	\$868.35		\$46.00	\$966.00	
88	662-2001	WK ZN PAV MKK NON-REMOV (W) 4" (BRK)	680	LF	\$0.19	\$129.20		\$0.14	\$95.20		\$0.16	\$108.80	
89	662-2004	WK ZN PAV MKK NON-REMOV (W) 4" (SLD)	44193	LF	\$0.19	\$8,396.67		\$0.13	\$5,745.09		\$0.14	\$6,187.02	
90	662-2030	WK ZN PAV MKK NON-REMOV (Y) 4" (BRK)	10660	LF	\$0.25	\$2,665.00		\$0.15	\$1,599.00		\$0.17	\$1,812.20	
91	662-2032	WK ZN PAV MKK NON-REMOV (Y) 4" (SLD)	44568	LF	\$0.22	\$9,804.96		\$0.14	\$6,239.52		\$0.16	\$7,130.88	
92	662-2037	WK ZN PAV MKK NON-REMOV (Y) 12" (SLD)	2652	LF	\$1.90	\$5,038.80		\$1.90	\$5,038.80		\$2.10	\$5,566.20	
93	662-2052	WK ZN PAV MKK REMOV (REFL) TY 1-C	256	EA	\$3.00	\$768.00		\$2.45	\$627.20		\$2.75	\$704.00	
94	662-2054	WK ZN PAV MKK REMOV (REFL) TY 1-A-A	5693	EA	\$3.00	\$17,079.00		\$2.45	\$13,947.85		\$2.75	\$15,655.75	
95	662-2064	WK ZN PAV MKK REMOV (W) 4" (BRK)	1750	LF	\$0.55	\$962.50		\$0.55	\$962.50		\$0.60	\$1,050.00	
96	662-2067	WK ZN PAV MKK REMOV (W) 4" (SLD)	30404	LF	\$0.50	\$15,202.00		\$0.50	\$15,202.00		\$0.55	\$16,722.20	
97	662-2075	WK ZN PAV MKK REMOV (W) 8" (SLD)	100	LF	\$0.20	\$20.00		\$1.00	\$100.00		\$1.10	\$110.00	

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	JC Evans Construction		Garey Construction		Angel Brothers	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
98	662-2079	WIK ZN PAV MRK REMOV (W) 24" (SLD)	133	LF	\$14.00	\$1,862.00	\$6.00	\$798.00	\$6.50	\$864.50
99	662-2084	WIK ZN PAV MRK REMOV (W) (ARROW)	143	EA	\$95.00	\$13,585.00	\$95.00	\$13,585.00	\$105.00	\$15,015.00
100	662-2084	WIK ZN PAV MRK REMOV (W) (WORD)	1	EA	\$155.00	\$155.00	\$155.00	\$155.00	\$170.00	\$170.00
101	662-2097	WIK ZN PAV MRK REMOV (Y) 4" (BRK)	1480	LF	\$0.55	\$814.00	\$0.55	\$814.00	\$0.60	\$888.00
102	662-2099	WIK ZN PAV MRK REMOV (Y) 4" (SLD)	41750	LF	\$0.50	\$20,875.00	\$0.50	\$20,875.00	\$0.55	\$22,962.50
103	662-2112	WIK ZN PAV MRK REMOV (Y) (MED NOSE)	2	EA	\$175.00	\$350.00	\$175.00	\$350.00	\$195.00	\$390.00
104	662-2113	WIK ZN PAV MRK SHT TERM (TAB) TY W	4322	EA	\$4.00	\$17,288.00	\$1.25	\$5,402.50	\$0.80	\$3,457.60
105	662-2114	WIK ZN PAV MRK SHT TERM (TAB) TY Y	520	EA	\$4.00	\$2,080.00	\$1.25	\$650.00	\$0.80	\$416.00
106	666-2002	REFL PAV MRK TY I (W) 4" (BRK)(090MIL)	11550	LF	\$0.23	\$2,656.50	\$0.23	\$2,656.50	\$0.25	\$2,887.50
107	666-2005	REFL PAV MRK TY I (W) 4" (DOT)(090MIL)	1184	LF	\$0.23	\$272.32	\$0.23	\$272.32	\$0.25	\$296.00
108	666-2011	REFL PAV MRK TY I (W) 4" (SLD)(090MIL)	45520	LF	\$0.23	\$10,469.60	\$0.23	\$10,469.60	\$0.25	\$11,380.00
109	666-2035	REFL PAV MRK TY I (W) 8" (SLD)(090MIL)	21226	LF	\$0.46	\$9,763.96	\$0.46	\$9,763.96	\$0.50	\$10,613.00
110	666-2047	REFL PAV MRK TY I (W) 24" (SLD)(090MIL)	807	LF	\$8.00	\$6,456.00	\$4.79	\$3,865.53	\$5.25	\$4,236.75
111	666-2053	REFL PAV MRK TY I (W) (ARROW)(090MIL)	54	EA	\$96.00	\$5,184.00	\$65.00	\$3,510.00	\$72.00	\$3,888.00
112	666-2083	REFL PAV MRK TY I (W) (RR XING)(090MIL)	3	EA	\$295.00	\$885.00	\$295.00	\$885.00	\$325.00	\$975.00
113	666-2095	REFL PAV MRK TY I (W) (WORD)(090MIL)	48	EA	\$104.00	\$4,992.00	\$85.00	\$4,080.00	\$95.00	\$4,560.00
114	666-2104	REFL PAV MRK TY I (Y) 4" (BRK)(090MIL)	460	LF	\$0.24	\$110.40	\$0.24	\$110.40	\$0.27	\$124.20
115	666-2110	REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)	45405	LF	\$0.24	\$10,897.20	\$0.24	\$10,897.20	\$0.27	\$12,259.35
116	666-2131	REFL PAV MRK TY I (Y) 24" (SLD)(090MIL)	516	LF	\$4.85	\$2,502.60	\$4.85	\$2,502.60	\$5.25	\$2,709.00
117	666-2140	REFL PAV MRK TY I (Y) (MED NOSE)(090MIL)	2	EA	\$265.00	\$530.00	\$265.00	\$530.00	\$295.00	\$590.00
118	666-2142	REF PAV MRK TY II (W) 4" (BRK)	11350	LF	\$0.12	\$1,366.00	\$0.10	\$1,155.00	\$0.11	\$1,270.50
119	666-2143	REF PAV MRK TY II (W) 4" (DOT)	1184	LF	\$0.12	\$142.08	\$0.10	\$118.40	\$0.11	\$130.24
120	666-2145	REF PAV MRK TY II (W) 4" (SLD)	45520	LF	\$0.12	\$5,462.40	\$0.10	\$4,552.00	\$0.11	\$5,007.20
121	666-2153	REF PAV MRK TY II (W) 8" (SLD)	21226	LF	\$0.20	\$4,245.20	\$0.20	\$4,245.20	\$0.22	\$4,669.72
122	666-2157	REF PAV MRK TY II (W) 24" (SLD)	807	LF	\$3.00	\$2,421.00	\$3.15	\$2,542.05	\$3.50	\$2,824.50
123	666-2160	REF PAV MRK TY II (W) (ARROW)	54	EA	\$35.00	\$1,890.00	\$35.00	\$1,890.00	\$39.00	\$2,106.00
124	666-2169	REF PAV MRK TY II (W) (RR XING)	3	EA	\$250.00	\$750.00	\$160.00	\$480.00	\$175.00	\$525.00
125	666-2173	REF PAV MRK TY II (W) (WORD)	48	EA	\$50.00	\$2,400.00	\$45.00	\$2,160.00	\$50.00	\$2,400.00
126	666-2176	REF PAV MRK TY II (Y) 4" (BRK)	460	LF	\$0.12	\$55.20	\$0.10	\$46.00	\$0.11	\$50.60
127	666-2178	REF PAV MRK TY II (Y) 4" (SLD)	45405	LF	\$0.12	\$5,448.60	\$0.10	\$4,540.50	\$0.11	\$4,994.55
128	666-2185	REF PAV MRK TY II (Y) 24" (SLD)	516	LF	\$3.00	\$1,548.00	\$3.18	\$1,640.88	\$3.50	\$1,806.00
129	666-2188	REF PAV MRK TY II (Y) (MED NOSE)	2	EA	\$125.00	\$250.00	\$145.00	\$290.00	\$160.00	\$320.00
130	672-2012	REFL PAV MRKR TY II-C	112	EA	\$4.25	\$476.00	\$3.35	\$375.20	\$3.75	\$420.00
131	672-2015	REFL PAV MRKR TY II-A-A	380	EA	\$4.25	\$1,615.00	\$3.35	\$1,273.00	\$3.75	\$1,425.00
132	672-2017	REFL PAV MRKR TY II-C-R	2647	EA	\$4.25	\$11,249.75	\$3.35	\$8,867.45	\$3.75	\$9,926.25
133	677-2001	ELIM EXT PAV MRK & MRKS (4")	27899	LF	\$0.40	\$11,159.60	\$0.40	\$11,159.60	\$0.44	\$12,275.56
134	677-2007	ELIM EXT PAV MRK & MRKS (24")	21	LF	\$2.00	\$42.00	\$2.40	\$56.40	\$2.70	\$56.70
135	5049-2003	BIODEGRADABLE EROSION CONTROL LOGS (12")	508	LF	\$45.00	\$22,860.00	\$7.00	\$3,556.00	\$6.00	\$3,048.00
136	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	500	DAY	\$250.00	\$125,000.00	\$85.00	\$42,500.00	\$84.00	\$42,000.00
TOTAL BID						\$16,986,053.49		\$17,664,379.69		\$17,939,167.33

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Knife River		Big Creek Construction		James Construction	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	100-2002	PREPARING ROW	215	STA	\$1,800.00	\$387,000.00	\$500.00	\$107,500.00	\$1,000.00	\$215,000.00
2	110-2001	EXCAVATION (ROADWAY)	51243	CY	\$5.00	\$256,215.00	\$6.00	\$307,458.00	\$6.00	\$307,458.00
3	132-2004	EMBANKMENT (FINAL/DEN CONT)(TY B)	137596	CY	\$5.00	\$687,980.00	\$6.00	\$825,576.00	\$7.00	\$963,172.00
4	134-XXXX	BACKFILL (TY A)	33.4	STA	\$580.00	\$19,372.00	\$500.00	\$16,700.00	\$500.00	\$16,700.00
5	160-2003	FURNISHING AND PLACING TOPSOIL (4")	255881	SY	\$0.45	\$115,146.45	\$0.50	\$127,940.50	\$0.60	\$153,528.60
6	164-2035	DRILL SEEDING (PERM)(RURAL)(CLAY)	255881	SY	\$0.06	\$15,352.86	\$0.07	\$17,911.67	\$0.06	\$15,352.86
7	164-2041	DRILL SEEDING (TEMP)(WARM)	63970	SY	\$0.04	\$2,558.80	\$0.06	\$3,838.20	\$0.04	\$2,558.80
8	164-2043	DRILL SEEDING (TEMP)(COOL)	63970	SY	\$0.04	\$2,558.80	\$0.06	\$3,838.20	\$0.04	\$2,558.80
9	168-2001	VEGETATIVE WATERING	5757	MG	\$8.20	\$47,207.40	\$5.00	\$28,785.00	\$15.00	\$86,355.00
10	169-2003	SOIL RETENTION BLANKETS (CL 1) (TY C)	7362	SY	\$1.50	\$11,043.00	\$1.09	\$8,024.58	\$1.80	\$13,251.60
11	247-2044	FLBS (CMP IN PLC)(TY A GR 4)(FINAL POS)	82343	CY	\$32.50	\$2,676,147.50	\$33.00	\$2,717,319.00	\$29.00	\$2,387,947.00
12	260-2027	LIME TRT (EXST MATL)(8")	188059	SY	\$1.20	\$225,670.80	\$1.50	\$282,088.50	\$1.80	\$338,506.20
13	260-2033	LIME (HYD OR COMISLURRY) OR OK DRY	2821	TON	\$110.00	\$310,310.00	\$120.00	\$338,520.00	\$105.00	\$296,205.00
14	310-2005	PRIME COAT (MC-30 OR AE-P)	40697	GAL	\$3.45	\$140,404.65	\$3.00	\$122,091.00	\$3.20	\$130,230.40
15	340-2014	D-GR HMA (METH) TY-B PG70-22	41051	TON	\$64.60	\$2,651,894.60	\$62.00	\$2,545,162.00	\$64.00	\$2,627,264.00
16	341-2050	D-GR HMA (QCOA) TY-C PG70-22	23918	TON	\$67.90	\$1,624,032.20	\$67.00	\$1,602,506.00	\$68.00	\$1,626,424.00
17	341-XXXX	D-GR HMA (QCOA) TY-B PG70-22 (LEVEL-UP)	18569	TON	\$66.40	\$1,232,981.60	\$65.00	\$1,206,985.00	\$66.00	\$1,225,554.00
18	346-2014	STONE-MTRX-ASPH SMA-D SAC-A PG76-22	29792	TON	\$91.00	\$2,711,072.00	\$87.00	\$2,591,904.00	\$90.00	\$2,661,280.00
19	400-2006	CUT & RESTORING PAV	458	SY	\$59.00	\$27,022.00	\$70.00	\$32,060.00	\$70.00	\$32,060.00
20	401-2001	FLOWABLE BACKFILL	188	CY	\$108.00	\$20,304.00	\$130.00	\$24,440.00	\$220.00	\$41,360.00
21	402-2001	TRENCH EXCAVATION PROTECTION	992	LF	\$5.50	\$5,456.00	\$10.00	\$9,920.00	\$4.00	\$3,968.00
22	423-2005	RETAINING WALL (TEMP WALL)	867	SE	\$18.00	\$15,606.00	\$15.00	\$13,005.00	\$20.00	\$17,340.00
23	432-2002	RIPRAP (CONC) (5 IN)	138	CY	\$420.00	\$57,960.00	\$350.00	\$48,300.00	\$400.00	\$55,200.00
24	432-2040	RIPRAP (MOW STRIP)(5 IN)	204	CY	\$420.00	\$85,680.00	\$400.00	\$81,600.00	\$500.00	\$102,000.00
25	460-2014	CMP AR (GAL STL DES 2)	161	LF	\$56.00	\$9,016.00	\$40.00	\$6,440.00	\$40.00	\$6,440.00
26	460-2015	CMP AR (GAL STL DES 3)	626	LF	\$61.00	\$38,166.00	\$45.00	\$28,170.00	\$60.00	\$37,560.00
27	460-2016	CMP AR (GAL STL DES 4)	85	LF	\$65.00	\$5,525.00	\$50.00	\$4,250.00	\$80.00	\$6,800.00
28	462-2003	CONC BOX CULV (4 FT X 2 FT)	701	LF	\$140.00	\$98,140.00	\$180.00	\$126,180.00	\$190.00	\$133,190.00
29	462-2004	CONC BOX CULV (4 FT X 3 FT)	199	LF	\$150.00	\$29,850.00	\$190.00	\$37,810.00	\$230.00	\$45,770.00
30	462-2008	CONC BOX CULV (5 FT X 4 FT)	369	LF	\$200.00	\$73,800.00	\$250.00	\$92,250.00	\$290.00	\$107,010.00
31	462-2010	CONC BOX CULV (6 FT X 3 FT)	522	LF	\$210.00	\$109,620.00	\$260.00	\$135,720.00	\$320.00	\$167,040.00
32	462-2015	CONC BOX CULV (7 FT X 4 FT)	516	LF	\$265.00	\$136,740.00	\$320.00	\$165,120.00	\$380.00	\$196,080.00
33	462-2019	CONC BOX CULV (8 FT X 4 FT)	312	LF	\$200.00	\$62,400.00	\$370.00	\$115,440.00	\$400.00	\$124,800.00
34	462-2030	CONC BOX CULV (10 FT X 6 FT)	654	LF	\$450.00	\$294,300.00	\$500.00	\$327,000.00	\$460.00	\$300,840.00
35	464-2005	RC PIPE (CL III)(24 IN)	797	LF	\$36.00	\$28,692.00	\$45.00	\$35,865.00	\$50.00	\$39,850.00
36	465-2017	INLET (COMPL/DROP)(TY 1)	8	EA	\$2,400.00	\$19,200.00	\$2,000.00	\$16,000.00	\$3,000.00	\$24,000.00
37	465-XXXX	INLET (COMPL/DROP)(TY 1)MOD	1	EA	\$2,100.00	\$2,100.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00
38	466-2048	WINGWALL (PW)(HW=4FT)	3	EA	\$6,500.00	\$19,500.00	\$4,000.00	\$12,000.00	\$5,500.00	\$16,500.00
39	466-XXXX	WINGWALL (PW)(HW=4FT)	2	EA	\$6,500.00	\$13,000.00	\$3,700.00	\$7,400.00	\$5,200.00	\$10,400.00
40	466-2049	WINGWALL (PW)(HW=5FT)	4	EA	\$10,000.00	\$40,000.00	\$6,500.00	\$26,000.00	\$8,500.00	\$34,000.00
41	466-2050	WINGWALL (PW)(HW=6FT)	2	EA	\$14,000.00	\$28,000.00	\$11,000.00	\$22,000.00	\$15,000.00	\$30,000.00
42	466-2052	WINGWALL (PW)(HW=8FT)	3	EA	\$20,000.00	\$60,000.00	\$18,000.00	\$54,000.00	\$28,000.00	\$84,000.00
43	466-2054	WINGWALL (PW)(HW=10FT)	3	EA	\$26,000.00	\$78,000.00	\$21,000.00	\$63,000.00	\$26,000.00	\$78,000.00
44	466-2056	WINGWALL (PW)(HW=12FT)	1	EA	\$43,500.00	\$43,500.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00
45	466-2222	WINGWALL (PW-15)(HW=6FT)	2	EA	\$12,000.00	\$24,000.00	\$8,500.00	\$17,000.00	\$11,000.00	\$22,000.00
46	466-2231	WINGWALL (PW-30)(HW=6FT)	1	EA	\$14,000.00	\$14,000.00	\$9,000.00	\$9,000.00	\$12,000.00	\$12,000.00
47	466-XXXX	WINGWALL (PW-30)(HW=5FT)	1	EA	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$9,000.00	\$9,000.00
48	467-2303	SET (TY II)(24 IN)(CMP)(6-1)(P)	12	EA	\$1,100.00	\$13,200.00	\$800.00	\$9,600.00	\$900.00	\$10,800.00

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Knife River		Big Creek Construction		James Construction	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
49	467-2336	SET (TY 1)DES 2(CMP)(6:1/P)	8	EA	\$1,100.00	\$8,800.00	\$550.00	\$4,400.00	\$800.00	\$6,400.00
50	467-2337	SET (TY 1)DES 3(CMP)(6:1/P)	24	EA	\$1,400.00	\$33,600.00	\$800.00	\$19,200.00	\$500.00	\$12,000.00
51	467-2338	SET (TY 1)DES 4(CMP)(6:1/P)	4	EA	\$2,600.00	\$10,400.00	\$2,000.00	\$8,000.00	\$1,500.00	\$6,000.00
52	480-2001	CLEAN EXIST CULV	1	EA	\$2,700.00	\$2,700.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00
53	496-2001	REMOVE STR (BOX CULVERT)	10	EA	\$2,800.00	\$28,000.00	\$5,000.00	\$50,000.00	\$4,000.00	\$40,000.00
54	500-2001	MOBILIZATION	1	LS	\$1,570,000.00	\$1,570,000.00	\$1,790,000.00	\$1,790,000.00	\$1,850,000.00	\$1,850,000.00
55	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$4,500.00	\$108,000.00	\$5,000.00	\$120,000.00	\$10,000.00	\$240,000.00
56	506-2001	ROCK FILTER DAMS (INSTALL)(TY 1)	200	LF	\$13.00	\$2,600.00	\$20.00	\$4,000.00	\$40.00	\$8,000.00
57	506-2003	ROCK FILTER DAMS (INSTALL)(TY 3)	730	LF	\$53.00	\$38,690.00	\$50.00	\$36,500.00	\$60.00	\$43,800.00
58	506-2009	ROCK FILTER DAMS (REMOVE)	930	LF	\$30.00	\$27,900.00	\$5.00	\$4,650.00	\$25.00	\$23,250.00
59	506-2016	CONSTRUCTION EXITS (INSTALL)(TY 1)	312	SY	\$10.00	\$3,120.00	\$15.00	\$4,680.00	\$20.00	\$6,240.00
60	506-2019	CONSTRUCTION EXITS (REMOVE)	312	SY	\$6.50	\$2,028.00	\$5.00	\$1,560.00	\$10.00	\$3,120.00
61	506-2030	CONSTRUCTION PERIMETER FENCE	21243	LF	\$1.15	\$24,429.45	\$1.00	\$21,243.00	\$1.10	\$23,367.30
62	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	19577	LF	\$2.20	\$43,069.40	\$3.00	\$58,731.00	\$2.50	\$48,942.50
63	508-2001	CONSTRUCT DETOURS	19.5	STA	\$10,500.00	\$204,750.00	\$12,000.00	\$234,000.00	\$15,000.00	\$292,500.00
64	512-2005	PORT CTB (FUR&INST)(SNGL SLP)(TY 2)	5190	LF	\$50.00	\$259,500.00	\$50.00	\$259,500.00	\$30.00	\$155,700.00
65	512-2023	PORT CTB (MOVE)(SNGL SLP)(TY 2)	8670	LF	\$4.00	\$34,680.00	\$7.00	\$60,690.00	\$5.00	\$43,350.00
66	512-2041	PORT CTB (REMOVE)(SNGL SLP)(TY 2)	5190	LF	\$9.00	\$46,710.00	\$7.00	\$36,330.00	\$4.00	\$20,760.00
67	530-2011	DRIVEWAYS (ACP)	1624	SY	\$31.00	\$50,344.00	\$30.00	\$48,720.00	\$24.00	\$38,976.00
68	533-2002	SHOULDER TEXTURING (ROLLED)	489.15	STA	\$20.50	\$10,027.58	\$20.00	\$9,783.00	\$30.00	\$14,674.50
69	540-2001	MTL W-BEAM GD FEN (TIM POST)	2425	LF	\$20.00	\$48,500.00	\$19.13	\$46,390.25	\$20.00	\$48,500.00
70	540-2005	TERMINAL ANCHOR SECTION	12	EA	\$780.00	\$9,360.00	\$424.00	\$5,088.00	\$430.00	\$5,160.00
71	544-2001	REMOVING METAL BEAM GUARD FENCE	50	LF	\$10.00	\$500.00	\$10.00	\$500.00	\$10.00	\$500.00
72	544-2001	GUARDRAIL END TREATMENT (INSTALL)	13	EA	\$2,000.00	\$26,000.00	\$1,862.00	\$24,206.00	\$1,900.00	\$24,700.00
73	544-2003	GUARDRAIL END TREATMENT (REMOVE)	3	EA	\$400.00	\$1,200.00	\$375.00	\$1,125.00	\$400.00	\$1,200.00
74	545-2049	CRASH CUSH ATTEN (INSTAL)(WRK ZN)	33	EA	\$9,700.00	\$320,100.00	\$8,990.00	\$296,670.00	\$9,000.00	\$297,000.00
75	545-2050	CRASH CUSH ATTEN (MOV&RESET)(WRK ZN)	36	EA	\$2,300.00	\$82,800.00	\$1,900.00	\$68,400.00	\$600.00	\$21,600.00
76	545-2051	CRASH CUSH ATTEN (REMOVE)(WRK ZN)	33	EA	\$1,000.00	\$33,000.00	\$700.00	\$23,100.00	\$500.00	\$16,500.00
77	552-2004	WIRE FENCE (TY D)	20	LF	\$25.00	\$500.00	\$20.00	\$400.00	\$6.00	\$120.00
78	552-2005	GATE (TY 1)	1	EA	\$900.00	\$900.00	\$400.00	\$400.00	\$700.00	\$700.00
79	560-2001	MAILBOX (INSTL)(SNGLE)	3	EA	\$120.00	\$360.00	\$113.25	\$339.75	\$150.00	\$450.00
80	636-2001	ALUMINUM SIGNS (TY A)	1347	SF	\$20.00	\$26,940.00	\$20.00	\$26,940.00	\$12.00	\$16,164.00
81	644-2001	INS SM RD SUP & AM TY 10BWG (1) SA (P)	157	EA	\$340.00	\$53,380.00	\$323.82	\$50,761.24	\$350.00	\$54,950.00
82	644-2004	INS SM RD SN SUP & AM TY 10BWG (1) SA (T)	9	EA	\$400.00	\$3,600.00	\$377.82	\$3,400.38	\$400.00	\$3,600.00
83	644-2006	INS SM RD SN SUP & AM TY 10BWG (1) SA (U)	1	EA	\$600.00	\$600.00	\$573.91	\$573.91	\$600.00	\$600.00
84	644-2043	INS SM RD SN SUP & AM TY S80 (2) SA (P-EXAL)	4	EA	\$1,400.00	\$5,600.00	\$1,341.52	\$5,366.08	\$1,200.00	\$4,800.00
85	644-2060	REMOVE SM RD SN SUP & AM	45	EA	\$125.00	\$5,625.00	\$70.00	\$3,150.00	\$70.00	\$3,150.00
86	658-2240	INSTL DEL ASSM (D-SW)SZ 1 (FLX) GF2	3	EA	\$32.00	\$96.00	\$30.75	\$92.25	\$30.00	\$90.00
87	658-2315	INSTL OM ASSM (OM-2Y)(WC) GND	21	EA	\$40.00	\$840.00	\$38.00	\$798.00	\$50.00	\$1,050.00
88	662-2001	WK ZN PAV MRK NON-REMOVE (W) 4" (BRK)	680	LF	\$0.14	\$95.20	\$0.14	\$95.20	\$0.20	\$136.00
89	662-2004	WK ZN PAV MRK NON-REMOVE (W) 4" (SLD)	44193	LF	\$0.13	\$5,745.09	\$0.13	\$5,745.09	\$0.20	\$8,838.60
90	662-2030	WK ZN PAV MRK NON-REMOVE (Y) 4" (BRK)	10860	LF	\$0.15	\$1,629.00	\$0.15	\$1,629.00	\$0.20	\$2,172.00
91	662-2032	WK ZN PAV MRK NON-REMOVE (Y) 4" (SLD)	44568	LF	\$0.14	\$6,239.52	\$0.14	\$6,239.52	\$0.20	\$8,913.60
92	662-2037	WK ZN PAV MRK NON-REMOVE (Y) 12" (SLD)	2652	LF	\$1.90	\$5,038.80	\$1.90	\$5,038.80	\$2.10	\$5,569.20
93	662-2052	WK ZN PAV MRK REMOVE (REFL) TY I-C	256	EA	\$2.50	\$640.00	\$2.45	\$627.20	\$3.25	\$832.00
94	662-2054	WK ZN PAV MRK REMOVE (REFL) TY II-A-A	5693	EA	\$2.50	\$14,232.50	\$2.45	\$13,947.85	\$3.25	\$18,502.25
95	662-2064	WK ZN PAV MRK REMOVE (W) 4" (BRK)	1750	LF	\$0.57	\$997.50	\$0.55	\$962.50	\$0.80	\$1,400.00
96	662-2067	WK ZN PAV MRK REMOVE (W) 4" (SLD)	30404	LF	\$0.52	\$15,810.08	\$0.50	\$15,202.00	\$0.48	\$14,593.92
97	662-2075	WK ZN PAV MRK REMOVE (W) 8" (SLD)	100	LF	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Knife River		Big Creek Construction		James Construction	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
98	666-2078	WZ N PAV MRK REMOV (W) 24" (SLD)	133	LF	\$6.20	\$824.60	\$6.00	\$798.00	\$8.25	\$1,097.25
99	666-2084	WZ N PAV MRK REMOV (W) (ARROW)	143	EA	\$100.00	\$14,300.00	\$95.00	\$13,595.00	\$100.00	\$14,300.00
100	666-2094	WZ N PAV MRK REMOV (W) (WORD)	1	EA	\$160.00	\$160.00	\$155.00	\$155.00	\$350.00	\$350.00
101	666-2097	WZ N PAV MRK REMOV (Y) 4" (BRK)	1480	LF	\$0.57	\$843.60	\$0.55	\$814.00	\$0.80	\$1,184.00
102	666-2099	WZ N PAV MRK REMOV (Y) 4" (SLD)	41750	LF	\$0.52	\$21,710.00	\$0.50	\$20,875.00	\$0.48	\$20,040.00
103	666-2112	WZ N PAV MRK REMOV (Y) (MED NOSE)	2	EA	\$180.00	\$360.00	\$175.00	\$350.00	\$200.00	\$400.00
104	666-2113	WZ N PAV MRK SHT TERM (TAB) TY W	4322	EA	\$1.00	\$4,322.00	\$1.00	\$4,322.00	\$1.00	\$4,322.00
105	666-2114	WZ N PAV MRK SHT TERM (TAB) TY Y	520	EA	\$1.00	\$520.00	\$1.00	\$520.00	\$1.10	\$572.00
106	666-2002	REFL PAV MRK TY I (W) 4" (BRK)(090MIL)	11550	LF	\$0.23	\$2,656.50	\$0.23	\$2,656.50	\$0.22	\$2,541.00
107	666-2005	REFL PAV MRK TY I (W) 4" (DOT)(090MIL)	1184	LF	\$0.23	\$272.32	\$0.23	\$272.32	\$0.65	\$769.60
108	666-2011	REFL PAV MRK TY I (W) 4" (SLD)(090MIL)	45520	LF	\$0.23	\$10,469.60	\$0.23	\$10,469.60	\$0.22	\$10,014.40
109	666-2035	REFL PAV MRK TY I (W) 8" (SLD)(090MIL)	21226	LF	\$0.47	\$9,976.22	\$0.46	\$9,763.96	\$0.45	\$9,551.70
110	666-2047	REFL PAV MRK TY I (W) 24" (SLD)(090MIL)	807	LF	\$5.00	\$4,035.00	\$4.79	\$3,865.53	\$4.55	\$3,671.85
111	666-2053	REFL PAV MRK TY I (W) (ARROW)(090MIL)	54	EA	\$67.00	\$3,618.00	\$65.00	\$3,510.00	\$100.00	\$5,400.00
112	666-2083	REFL PAV MRK TY I (W) (RR XING)(090MIL)	3	EA	\$300.00	\$900.00	\$285.00	\$855.00	\$345.00	\$1,035.00
113	666-2095	REFL PAV MRK TY I (W) (WORD)(090MIL)	48	EA	\$87.00	\$4,176.00	\$85.00	\$4,080.00	\$150.00	\$7,200.00
114	666-2104	REFL PAV MRK TY I (Y) 4" (BRK)(090MIL)	460	LF	\$0.24	\$110.40	\$0.24	\$110.40	\$0.25	\$115.00
115	666-2110	REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)	45405	LF	\$0.24	\$10,897.20	\$0.24	\$10,897.20	\$0.24	\$10,897.20
116	666-2131	REFL PAV MRK TY I (Y) 24" (SLD)(090MIL)	516	LF	\$5.00	\$2,580.00	\$4.85	\$2,502.60	\$5.20	\$2,683.20
117	666-2140	REFL PAV MRK TY I (Y) (MED NOSE)(090MIL)	2	EA	\$270.00	\$540.00	\$265.00	\$530.00	\$315.00	\$630.00
118	666-2142	REF PAV MRK TY II (W) 4" (BRK)	11850	LF	\$0.10	\$1,185.00	\$0.10	\$1,185.00	\$0.10	\$1,185.00
119	666-2143	REF PAV MRK TY II (W) 4" (DOT)	1184	LF	\$0.10	\$118.40	\$0.10	\$118.40	\$0.25	\$296.00
120	666-2145	REF PAV MRK TY II (W) 4" (SLD)	45520	LF	\$0.10	\$4,552.00	\$0.10	\$4,552.00	\$0.10	\$4,552.00
121	666-2153	REF PAV MRK TY II (W) 8" (SLD)	21226	LF	\$0.10	\$4,245.20	\$0.20	\$4,245.20	\$0.20	\$4,245.20
122	666-2157	REF PAV MRK TY II (W) 24" (SLD)	807	LF	\$3.20	\$2,582.40	\$3.15	\$2,542.05	\$2.00	\$1,614.00
123	666-2160	REF PAV MRK TY II (W) (ARROW)	54	EA	\$36.00	\$1,944.00	\$35.00	\$1,880.00	\$30.00	\$1,620.00
124	666-2169	REF PAV MRK TY II (W) (RR XING)	3	EA	\$160.00	\$480.00	\$160.00	\$480.00	\$70.00	\$210.00
125	666-2173	REF PAV MRK TY II (W) (WORD)	48	EA	\$47.00	\$2,256.00	\$45.00	\$2,160.00	\$30.00	\$1,440.00
126	666-2176	REF PAV MRK TY II (Y) 4" (BRK)	460	LF	\$0.10	\$46.00	\$0.10	\$46.00	\$0.10	\$46.00
127	666-2178	REF PAV MRK TY II (Y) 4" (SLD)	45405	LF	\$0.10	\$4,540.50	\$0.10	\$4,540.50	\$0.10	\$4,540.50
128	666-2185	REF PAV MRK TY II (Y) 24" (SLD)	516	LF	\$3.20	\$1,651.20	\$3.18	\$1,640.88	\$2.00	\$1,032.00
129	666-2188	REF PAV MRK TY II (Y) (MED NOSE)	2	EA	\$150.00	\$300.00	\$145.00	\$290.00	\$35.00	\$35.00
130	672-2012	REFL PAV MRKR TY I-C	112	EA	\$3.50	\$392.00	\$3.35	\$375.20	\$3.00	\$336.00
131	672-2015	REFL PAV MRKR TY II-A-A	380	EA	\$3.50	\$1,330.00	\$3.35	\$1,273.00	\$3.00	\$1,140.00
132	672-2017	REFL PAV MRKR TY II-C-R	2647	EA	\$3.50	\$9,264.50	\$3.35	\$8,867.45	\$2.75	\$7,279.25
133	677-2001	ELIM EXT PAV MRK & MRKS (4")	27899	LF	\$0.40	\$11,159.60	\$0.40	\$11,159.60	\$0.42	\$11,717.58
134	677-2007	BIODEGRADABLE EROSION CONTROL LOGS (12")	21	LF	\$2.50	\$52.50	\$2.40	\$50.40	\$3.00	\$63.00
135	5049-2003	ELIM EXT PAV MRK & MRKS (24")	21	LF	\$6.30	\$3,200.40	\$5.00	\$2,500.00	\$5.00	\$2,500.00
136	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	500	DAY	\$110.00	\$55,000.00	\$50.00	\$25,000.00	\$60.00	\$30,000.00
TOTAL BID					\$17,957,032.92		\$17,974,850.46		\$18,507,356.86	

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Rodman Construction			Hunter Industries			Austin Bridge & Road		
					Unit Price	Total Price		Unit Price	Total Price		Unit Price	Total Price	
1	100-2002	PREPARING ROW	215	STA	\$89.39	\$19,218.85		\$846.00	\$181,890.00		\$3,015.00	\$648,225.00	
2	110-2001	EXCAVATION (ROADWAY)	51243	CY	\$9.07	\$464,774.01		\$6.57	\$336,666.51		\$3.65	\$187,036.95	
3	132-2004	EMBANKMENT (FINAL/DEN CONT)(TY B)	137596	CY	\$6.19	\$851,719.24		\$7.30	\$1,004,450.80		\$9.50	\$1,307,162.00	
4	134-XXXX	BACKFILL (TY A)	33.4	STA	\$455.14	\$15,201.68		\$208.50	\$6,963.90		\$800.00	\$30,060.00	
5	160-2003	FURNISHING AND PLACING TOPSOIL (4")	255881	SY	\$0.64	\$163,763.84		\$0.75	\$191,910.75		\$1.25	\$319,851.25	
6	164-2035	DRILL SEEDING (PERM)(RURAL)(CLAY)	256881	SY	\$0.11	\$28,146.91		\$0.09	\$23,029.29		\$0.09	\$23,029.29	
7	164-2041	DRILL SEEDING (TEMP)(WARM)	63970	SY	\$0.09	\$5,757.30		\$0.08	\$5,117.60		\$0.08	\$5,117.60	
8	164-2043	DRILL SEEDING (TEMP)(COOL)	63970	SY	\$0.09	\$5,757.30		\$0.08	\$5,117.60		\$0.08	\$5,117.60	
9	168-2001	VEGETATIVE WATERING	5757	MG	\$14.66	\$84,397.62		\$9.99	\$57,512.43		\$14.50	\$83,476.50	
10	169-2003	SOIL RETENTION BLANKETS (CL 1) (TY C)	7362	SY	\$1.55	\$11,411.10		\$1.07	\$7,877.34		\$1.07	\$7,877.34	
11	247-2044	FL BS (CMP IN PLOT)(TY A GR 4)(FINAL POS)	82343	CY	\$31.97	\$2,632,505.71		\$36.04	\$2,967,641.72		\$28.50	\$2,346,775.50	
12	260-2027	LIME TRT (EXST MATL)(8")	188059	SY	\$1.31	\$246,357.29		\$1.60	\$300,894.40		\$2.00	\$376,118.00	
13	260-2033	LIME (HYD OR COM)(SLURRY) OR QK DRY	2821	TON	\$122.58	\$345,798.18		\$107.13	\$302,213.73		\$105.00	\$296,205.00	
14	310-2005	PRIME COAT (MC-30 OR AE-P)	40697	GAL	\$5.73	\$151,799.81		\$2.57	\$104,591.29		\$3.30	\$134,300.10	
15	340-2014	D-GR HMA (METH) TY-B PG70-22	41051	TON	\$73.82	\$3,030,384.82		\$68.01	\$2,791,878.51		\$62.00	\$2,545,162.00	
16	341-2050	D-GR HMA (QCOA) TY-C PG70-22	23918	TON	\$79.95	\$1,912,244.10		\$70.20	\$1,679,043.60		\$64.00	\$1,530,752.00	
17	341-XXXX	D-GR HMA (QCOA) TY-B PG70-22 (LEVEL-UP)	18569	TON	\$73.82	\$1,370,763.58		\$68.01	\$1,262,877.69		\$63.00	\$1,169,847.00	
18	346-2014	STONE-MTRX-ASPH SMA-D SAC-A PG76-22	29792	TON	\$117.25	\$3,493,112.00		\$102.84	\$3,063,809.28		\$88.00	\$2,621,696.00	
19	400-2006	CUT & RESTORING PAV	458	SY	\$15.99	\$7,323.42		\$68.25	\$31,258.50		\$65.00	\$29,770.00	
20	401-2001	FLOWABLE BACKFILL	188	CY	\$113.16	\$21,274.08		\$209.99	\$39,478.12		\$200.00	\$37,600.00	
21	402-2001	TRENCH EXCAVATION PROTECTION	992	LF	\$1.07	\$1,061.44		\$3.67	\$3,640.64		\$3.50	\$3,472.00	
22	423-2005	RETAINING WALL (TEMP WALL)	867	SF	\$29.47	\$25,560.49		\$44.66	\$38,720.22		\$11.00	\$9,537.00	
23	432-2002	RIPRAP (CONC) (5 IN)	138	CY	\$303.79	\$41,930.02		\$401.16	\$55,360.08		\$319.00	\$44,022.00	
24	432-2040	RIPRAP (MOW STRIP)(5 IN)	204	CY	\$256.22	\$52,676.88		\$446.24	\$91,032.96		\$480.00	\$97,920.00	
25	460-2014	CMP AR (GAL STL DES 2)	161	LF	\$33.14	\$5,335.54		\$31.50	\$5,071.50		\$35.00	\$4,830.00	
26	460-2015	CMP AR (GAL STL DES 3)	626	LF	\$37.38	\$23,399.88		\$47.25	\$29,578.50		\$45.00	\$28,170.00	
27	460-2016	CMP AR (GAL STL DES 4)	85	LF	\$41.55	\$3,531.75		\$73.50	\$6,247.50		\$70.00	\$5,950.00	
28	462-2003	CONC BOX CULV (4 FT X 2 FT)	701	LF	\$119.15	\$83,524.15		\$157.49	\$110,400.49		\$150.00	\$105,150.00	
29	462-2004	CONC BOX CULV (4 FT X 3 FT)	199	LF	\$135.54	\$26,972.46		\$173.24	\$34,474.76		\$165.00	\$32,835.00	
30	462-2008	CONC BOX CULV (5 FT X 4 FT)	369	LF	\$190.24	\$70,198.56		\$241.49	\$89,109.81		\$230.00	\$84,870.00	
31	462-2010	CONC BOX CULV (6 FT X 3 FT)	522	LF	\$204.72	\$106,863.84		\$262.49	\$137,019.78		\$250.00	\$130,500.00	
32	462-2015	CONC BOX CULV (7 FT X 4 FT)	516	LF	\$263.27	\$135,847.32		\$320.24	\$165,243.84		\$305.00	\$157,380.00	
33	462-2019	CONC BOX CULV (8 FT X 4 FT)	312	LF	\$314.94	\$98,261.28		\$354.89	\$110,725.68		\$338.00	\$105,456.00	
34	462-2030	CONC BOX CULV (10 FT X 6 FT)	664	LF	\$444.94	\$290,990.76		\$367.49	\$240,338.46		\$350.00	\$228,900.00	
35	464-2005	RC PIPE (CL III)(24 IN)	797	LF	\$42.12	\$33,569.64		\$52.50	\$41,842.50		\$50.00	\$39,850.00	
36	465-2077	INLET (COMPL/DROP)(TY 1)	8	EA	\$3,806.58	\$30,452.64		\$2,729.91	\$21,839.28		\$2,600.00	\$20,800.00	
37	465-XXXX	INLET (COMPL/DROP)(TY 1)MOD	1	EA	\$3,826.83	\$3,826.83		\$3,674.88	\$3,674.88		\$3,500.00	\$3,500.00	
38	466-2048	WINGWALL (PW)(HW=4FT)	3	EA	\$6,567.53	\$19,702.59		\$5,249.83	\$15,749.49		\$5,000.00	\$15,000.00	
39	466-XXXX	WINGWALL (PW-15)(HW=4FT)	2	EA	\$5,661.21	\$11,322.42		\$4,724.85	\$9,449.70		\$4,500.00	\$9,000.00	
40	466-2049	WINGWALL (PW)(HW=5FT)	4	EA	\$7,909.28	\$31,637.12		\$8,189.73	\$32,758.92		\$7,800.00	\$31,200.00	
41	466-2050	WINGWALL (PW)(HW=6FT)	2	EA	\$9,873.81	\$19,747.62		\$13,649.55	\$27,299.10		\$13,000.00	\$26,000.00	
42	466-2052	WINGWALL (PW)(HW=8FT)	3	EA	\$16,246.00	\$48,738.00		\$20,999.31	\$62,997.93		\$20,000.00	\$60,000.00	
43	466-2054	WINGWALL (PW)(HW=10FT)	3	EA	\$19,902.71	\$59,708.13		\$23,624.23	\$70,872.69		\$22,500.00	\$67,500.00	
44	466-2056	WINGWALL (PW)(HW=12FT)	1	EA	\$35,939.78	\$35,939.78		\$49,348.38	\$49,348.38		\$47,000.00	\$47,000.00	
45	466-2222	WINGWALL (PW-15)(HW=6FT)	2	EA	\$11,099.11	\$22,198.22		\$10,499.66	\$20,999.32		\$10,000.00	\$20,000.00	
46	466-2231	WINGWALL (PW-30)(HW=6FT)	1	EA	\$12,921.86	\$12,921.86		\$11,549.62	\$11,549.62		\$11,000.00	\$11,000.00	
47	466-XXXX	WINGWALL (PW-30)(HW=5FT)	1	EA	\$9,787.73	\$9,787.73		\$7,874.74	\$7,874.74		\$7,500.00	\$7,500.00	
48	467-2303	SET (TY II)(24 IN)(CMP)(6:1)(P)	12	EA	\$1,553.88	\$18,646.56		\$787.47	\$9,449.64		\$750.00	\$9,000.00	

US 79 - Williamson County

US 79 - Williamson County					Rodman Construction			Hunter Industries			Austin Bridge & Road		
Bid Item	Item No.	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	
49	467-2336	SET (TY II)DES 2(CMP)(6:1)P	8	EA	\$1,188.26	\$9,506.08	\$682.48	\$5,459.84	\$650.00	\$5,200.00	\$500.00	\$5,200.00	
50	467-2337	SET (TY II)DES 3(CMP)(6:1)P	24	EA	\$1,619.96	\$38,879.04	\$787.47	\$18,889.28	\$750.00	\$18,000.00	\$750.00	\$18,000.00	
51	467-2338	SET (TY II)DES 4(CMP)(6:1)P	4	EA	\$2,138.40	\$8,553.60	\$1,259.96	\$5,039.84	\$1,200.00	\$4,800.00	\$1,200.00	\$4,800.00	
52	480-2001	CLEAN EXIST CULV	1	EA	\$1,065.94	\$1,065.94	\$524.98	\$524.98	\$2,100.00	\$2,100.00	\$2,100.00	\$2,100.00	
53	496-2001	REMOVE STR (BOX CULVERT)	10	EA	\$4,751.38	\$47,513.80	\$2,992.40	\$29,924.00	\$2,850.00	\$28,500.00	\$2,850.00	\$28,500.00	
54	500-2001	MOBILIZATION	1	LS	\$680,890.84	\$680,890.84	\$1,395,829.57	\$1,395,829.57	\$1,874,800.00	\$1,874,800.00	\$1,874,800.00	\$1,874,800.00	
55	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$3,762.06	\$90,289.44	\$3,357.25	\$80,574.00	\$2,300.00	\$55,200.00	\$2,300.00	\$55,200.00	
56	506-2001	ROCK FILTER DAMS (INSTALL)(TY 1)	200	LF	\$21.32	\$4,264.00	\$16.00	\$3,200.00	\$16.00	\$3,200.00	\$16.00	\$3,200.00	
57	506-2003	ROCK FILTER DAMS (INSTALL)(TY 3)	730	LF	\$37.31	\$27,236.30	\$37.00	\$27,010.00	\$37.00	\$27,010.00	\$37.00	\$27,010.00	
58	506-2009	ROCK FILTER DAMS (REMOVE)	930	LF	\$10.66	\$9,913.80	\$5.00	\$4,650.00	\$5.00	\$4,650.00	\$5.00	\$4,650.00	
59	506-2016	CONSTRUCTION EXITS (INSTALL)(TY 1)	312	SY	\$10.66	\$3,325.92	\$12.00	\$3,744.00	\$12.00	\$3,744.00	\$12.00	\$3,744.00	
60	506-2019	CONSTRUCTION EXITS (REMOVE)	312	SY	\$8.53	\$2,661.36	\$4.00	\$1,248.00	\$4.00	\$1,248.00	\$4.00	\$1,248.00	
61	506-2030	CONSTRUCTION PERIMETER FENCE	21243	LF	\$1.60	\$33,988.80	\$1.38	\$29,315.34	\$1.38	\$29,315.34	\$1.38	\$29,315.34	
62	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	19577	LF	\$2.40	\$46,984.80	\$1.48	\$28,973.96	\$1.48	\$28,973.96	\$1.48	\$28,973.96	
63	508-2001	CONSTRUCT DETOURS	19.5	STA	\$5,840.63	\$113,892.29	\$5,641.14	\$110,002.23	\$15,000.00	\$292,500.00	\$15,000.00	\$292,500.00	
64	512-2005	PORT CTB (FUR&INST)(SNGL SLP)(TY 2)	5190	LF	\$48.66	\$252,545.40	\$26.51	\$137,566.90	\$50.00	\$259,500.00	\$50.00	\$259,500.00	
65	512-2023	PORT CTB (MOVE)(SNGL SLP)(TY 2)	8670	LF	\$2.77	\$24,015.90	\$7.82	\$67,799.40	\$8.50	\$73,695.00	\$8.50	\$73,695.00	
66	512-2041	PORT CTB (REMOVE)(SNGL SLP)(TY 2)	5190	LF	\$2.56	\$13,286.40	\$9.35	\$48,526.50	\$11.00	\$57,090.00	\$11.00	\$57,090.00	
67	530-2011	DRIVEWAYS (ACP)	1624	SY	\$32.13	\$52,179.12	\$28.56	\$46,381.44	\$50.00	\$81,200.00	\$50.00	\$81,200.00	
68	533-2002	SHOULDER TEXTURING (ROLLED)	489.15	STA	\$62.36	\$30,503.39	\$21.00	\$10,272.15	\$41.00	\$20,055.15	\$41.00	\$20,055.15	
69	540-2001	MTL W-BEAM GD FEN (TIM POST)	2425	LF	\$21.85	\$52,966.25	\$20.50	\$49,712.50	\$19.25	\$46,681.25	\$19.25	\$46,681.25	
70	540-2005	TERMINAL ANCHOR SECTION	12	EA	\$479.67	\$5,756.04	\$450.00	\$5,400.00	\$674.00	\$8,088.00	\$674.00	\$8,088.00	
71	542-2001	REMOVING METAL BEAM GUARD FENCE	50	LF	\$5.33	\$266.50	\$5.00	\$250.00	\$10.00	\$500.00	\$10.00	\$500.00	
72	544-2001	GUARDRAIL END TREATMENT (INSTALL)	13	EA	\$2,611.55	\$33,950.15	\$2,450.00	\$31,850.00	\$1,862.00	\$24,206.00	\$1,862.00	\$24,206.00	
73	544-2003	GUARDRAIL END TREATMENT (REMOVE)	3	EA	\$373.08	\$1,119.24	\$350.00	\$1,050.00	\$375.00	\$1,125.00	\$375.00	\$1,125.00	
74	545-2049	CRASH CUSH ATTEN (INSTAL)(WRK ZN)	33	EA	\$1,124.57	\$37,107.11	\$10,550.00	\$348,150.00	\$8,725.00	\$287,925.00	\$8,725.00	\$287,925.00	
75	545-2050	CRASH CUSH ATTEN (MOV&RESET)(WRK ZN)	36	EA	\$2,451.66	\$88,259.76	\$2,300.00	\$82,800.00	\$2,250.00	\$81,000.00	\$2,250.00	\$81,000.00	
76	545-2051	CRASH CUSH ATTEN (REMOVE)(WRK ZN)	33	EA	\$799.46	\$26,382.18	\$750.00	\$24,750.00	\$975.00	\$32,175.00	\$975.00	\$32,175.00	
77	552-2004	WIRE FENCE (TY D)	20	LF	\$28.25	\$565.00	\$26.50	\$530.00	\$30.75	\$615.00	\$30.75	\$615.00	
78	552-2005	GATE (TY 1)	1	EA	\$506.32	\$506.32	\$475.00	\$475.00	\$38.00	\$38.00	\$38.00	\$38.00	
79	560-2001	MAILBOX (INSTL)(SINGLE)	3	EA	\$159.89	\$479.67	\$150.00	\$450.00	\$150.00	\$450.00	\$150.00	\$450.00	
80	636-2001	ALUMINUM SIGNS (TY A)	1347	SF	\$1.07	\$1,441.29	\$1.00	\$1,347.00	\$1.00	\$1,347.00	\$1.00	\$1,347.00	
81	644-2001	INS SM RD SUP & AM TY 10BWG (1) SA (P)	157	EA	\$373.08	\$58,573.56	\$350.00	\$54,950.00	\$350.00	\$54,950.00	\$350.00	\$54,950.00	
82	644-2004	INS SM RD SN SUP & AM TY 10BWG (1) SA (T)	9	EA	\$426.38	\$3,837.42	\$400.00	\$3,600.00	\$400.00	\$3,600.00	\$400.00	\$3,600.00	
83	644-2006	INS SM RD SN SUP & AM TY 10BWG (1) SA (U)	1	EA	\$634.23	\$634.23	\$595.00	\$595.00	\$595.00	\$595.00	\$595.00	\$595.00	
84	644-2043	INS SM RD SN SUP & AM TY S80 (2) SA (P-EXAL)	4	EA	\$1,225.83	\$4,903.32	\$1,150.00	\$4,600.00	\$1,150.00	\$4,600.00	\$1,150.00	\$4,600.00	
85	644-2060	REMOVE SM RD SN SUP & AM	45	EA	\$74.62	\$3,367.90	\$70.00	\$3,150.00	\$70.00	\$3,150.00	\$70.00	\$3,150.00	
86	658-2240	INSTL DEL ASSM (D-SW)SZ 1 (FLX) GF2	3	EA	\$26.12	\$78.36	\$24.50	\$73.50	\$24.50	\$73.50	\$24.50	\$73.50	
87	658-2315	INSTL OM ASSM (OM-2Y)(WC) GND	21	EA	\$47.97	\$1,007.37	\$45.00	\$945.00	\$45.00	\$945.00	\$45.00	\$945.00	
88	662-2001	WK ZN PAV MRK NON-REMOVE (W) 4" (BRK)	680	LF	\$0.15	\$102.00	\$0.14	\$95.20	\$0.14	\$95.20	\$0.14	\$95.20	
89	662-2004	WK ZN PAV MRK NON-REMOVE (W) 4" (SLD)	44193	LF	\$0.14	\$6,187.02	\$0.13	\$5,745.09	\$0.13	\$5,745.09	\$0.13	\$5,745.09	
90	662-2030	WK ZN PAV MRK NON-REMOVE (Y) 4" (BRK)	10660	LF	\$0.16	\$1,705.60	\$0.15	\$1,599.00	\$0.15	\$1,599.00	\$0.15	\$1,599.00	
91	662-2032	WK ZN PAV MRK NON-REMOVE (Y) 4" (SLD)	44568	LF	\$0.15	\$6,685.20	\$0.14	\$6,239.52	\$0.14	\$6,239.52	\$0.14	\$6,239.52	
92	662-2037	WK ZN PAV MRK NON-REMOVE (Y) 12" (SLD)	2652	LF	\$2.03	\$5,383.56	\$1.90	\$5,038.80	\$1.90	\$5,038.80	\$1.90	\$5,038.80	
93	662-2052	WK ZN PAV MRK REMOVE (REFL) TY I-C	256	EA	\$2.61	\$668.16	\$2.45	\$627.20	\$2.45	\$627.20	\$2.45	\$627.20	
94	662-2054	WK ZN PAV MRK REMOVE (REFL) TY II-A-A	5693	EA	\$2.61	\$14,658.73	\$2.45	\$13,947.85	\$2.45	\$13,947.85	\$2.45	\$13,947.85	
95	662-2064	WK ZN PAV MRK REMOVE (W) 4" (BRK)	1750	LF	\$0.59	\$1,032.50	\$0.55	\$962.50	\$0.55	\$962.50	\$0.55	\$962.50	
96	662-2067	WK ZN PAV MRK REMOVE (W) 4" (SLD)	30404	LF	\$0.53	\$16,114.12	\$0.50	\$15,202.00	\$0.50	\$15,202.00	\$0.50	\$15,202.00	
97	662-2075	WK ZN PAV MRK REMOVE (W) 8" (SLD)	100	LF	\$1.07	\$107.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Rodman Construction		Hunter Industries		Austin Bridge & Road	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
98	662-2079	W/KN PAV MRK REMOV (W) 24" (SLD)	133	LF	\$6.40	\$851.20	\$6.00	\$798.00	\$6.00	\$798.00
99	662-2084	W/KN PAV MRK REMOV (W) (ARROW)	143	EA	\$101.26	\$14,480.18	\$95.00	\$13,585.00	\$95.00	\$13,585.00
100	662-2094	W/KN PAV MRK REMOV (W) (WORD)	1	EA	\$165.22	\$165.22	\$155.00	\$155.00	\$155.00	\$155.00
101	662-2097	W/KN PAV MRK REMOV (Y) 4" (BRK)	1480	LF	\$0.59	\$873.20	\$0.55	\$814.00	\$0.55	\$814.00
102	662-2099	W/KN PAV MRK REMOV (Y) 4" (SLD)	41750	LF	\$0.53	\$22,127.50	\$0.50	\$20,875.00	\$0.50	\$20,875.00
103	662-2112	W/KN PAV MRK REMOV (Y) (MED NOSE)	2	EA	\$186.54	\$373.08	\$175.00	\$350.00	\$175.00	\$350.00
104	662-2113	W/KN PAV MRK SHT TERM (TAB) TY W	4322	EA	\$1.07	\$4,624.54	\$1.50	\$6,483.00	\$0.40	\$1,728.80
105	662-2114	W/KN PAV MRK SHT TERM (TAB) TY Y	520	EA	\$1.07	\$556.40	\$1.50	\$780.00	\$0.40	\$208.00
106	662-2002	REFL PAV MRK TY I (W) 4" (BRK) (090MIL)	11550	LF	\$0.25	\$2,887.50	\$0.23	\$2,656.50	\$0.23	\$2,656.50
107	662-2005	REFL PAV MRK TY I (W) 4" (DOT) (090MIL)	1184	LF	\$0.25	\$296.00	\$0.23	\$272.32	\$0.23	\$272.32
108	662-2011	REFL PAV MRK TY I (W) 8" (SLD) (090MIL)	45520	LF	\$0.25	\$11,380.00	\$0.23	\$10,469.60	\$0.23	\$10,469.60
109	662-2035	REFL PAV MRK TY I (W) 8" (SLD) (090MIL)	21226	LF	\$0.49	\$10,400.74	\$0.46	\$9,763.96	\$0.46	\$9,763.96
110	662-2047	REFL PAV MRK TY I (W) 24" (SLD) (090MIL)	807	LF	\$5.11	\$4,123.77	\$4.79	\$3,865.53	\$4.79	\$3,865.53
111	662-2053	REFL PAV MRK TY I (W) (ARROW) (090MIL)	54	EA	\$69.29	\$3,741.66	\$65.00	\$3,510.00	\$65.00	\$3,510.00
112	662-2083	REFL PAV MRK TY I (W) (RR XING) (090MIL)	3	EA	\$314.45	\$943.35	\$295.00	\$885.00	\$295.00	\$885.00
113	662-2095	REFL PAV MRK TY I (W) (WORD) (090MIL)	48	EA	\$90.61	\$4,349.28	\$85.00	\$4,080.00	\$85.00	\$4,080.00
114	662-2104	REFL PAV MRK TY I (Y) 4" (BRK) (090MIL)	460	LF	\$0.26	\$119.60	\$0.24	\$110.40	\$0.24	\$110.40
115	662-2110	REFL PAV MRK TY I (Y) 4" (SLD) (090MIL)	45405	LF	\$0.26	\$11,805.30	\$0.24	\$10,897.20	\$0.24	\$10,897.20
116	662-2131	REFL PAV MRK TY I (Y) 24" (SLD) (090MIL)	516	LF	\$5.17	\$2,667.72	\$4.85	\$2,502.60	\$4.85	\$2,502.60
117	662-2140	REFL PAV MRK TY I (Y) (MED NOSE) (090MIL)	2	EA	\$282.48	\$564.96	\$265.00	\$530.00	\$265.00	\$530.00
118	662-2142	REF PAV MRK TY II (W) 4" (BRK)	11550	LF	\$0.11	\$1,270.50	\$0.10	\$1,155.00	\$0.10	\$1,155.00
119	662-2143	REF PAV MRK TY II (W) 4" (DOT)	1184	LF	\$0.11	\$130.24	\$0.10	\$118.40	\$0.10	\$118.40
120	662-2145	REF PAV MRK TY II (W) 4" (SLD)	45520	LF	\$0.21	\$5,007.20	\$0.20	\$4,552.00	\$0.20	\$4,552.00
121	662-2153	REF PAV MRK TY II (W) 8" (SLD)	21226	LF	\$0.21	\$4,457.26	\$0.20	\$4,245.20	\$0.20	\$4,245.20
122	662-2157	REF PAV MRK TY II (W) 24" (SLD)	807	LF	\$3.36	\$2,711.52	\$3.15	\$2,542.05	\$3.15	\$2,542.05
123	662-2160	REF PAV MRK TY II (W) (ARROW)	54	EA	\$37.31	\$2,014.74	\$35.00	\$1,890.00	\$35.00	\$1,890.00
124	662-2169	REF PAV MRK TY II (W) (RR XING)	3	EA	\$170.55	\$511.65	\$160.00	\$480.00	\$160.00	\$480.00
125	662-2173	REF PAV MRK TY II (W) (WORD)	48	EA	\$47.97	\$2,302.56	\$45.00	\$2,160.00	\$45.00	\$2,160.00
126	662-2176	REF PAV MRK TY II (Y) 4" (BRK)	460	LF	\$0.11	\$50.60	\$0.10	\$46.00	\$0.10	\$46.00
127	662-2178	REF PAV MRK TY II (Y) 4" (SLD)	45405	LF	\$0.11	\$4,994.55	\$0.10	\$4,540.50	\$0.10	\$4,540.50
128	662-2185	REF PAV MRK TY II (Y) 24" (SLD)	516	LF	\$3.39	\$1,749.24	\$3.18	\$1,640.88	\$3.18	\$1,640.88
129	662-2188	REFL PAV MRK TY I-C	2	EA	\$154.56	\$309.12	\$145.00	\$290.00	\$145.00	\$290.00
130	672-2012	REFL PAV MRKR TY II-A-A	112	EA	\$3.57	\$399.84	\$3.35	\$375.20	\$3.35	\$375.20
131	672-2015	REFL PAV MRKR TY II-C-R	380	EA	\$3.57	\$1,336.60	\$3.35	\$1,273.00	\$3.35	\$1,273.00
132	672-2017	REFL PAV MRKR TY II-C-R	2647	EA	\$3.57	\$9,449.79	\$3.35	\$8,867.45	\$3.35	\$8,867.45
133	677-2001	ELIM EXT PAV MRK & MRKS (4")	27899	LF	\$0.43	\$11,996.57	\$0.40	\$11,159.60	\$0.40	\$11,159.60
134	677-2007	ELIM EXT PAV MRK & MRKS (24")	21	LF	\$2.56	\$53.76	\$2.40	\$50.40	\$2.40	\$50.40
135	5049-2003	BIODEGRADABLE EROSION CONTROL LOGS (12" LF)	508	LF	\$5.86	\$2,978.88	\$3.50	\$1,778.00	\$3.50	\$1,778.00
136	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	500	DAY	\$89.70	\$44,850.00	\$105.38	\$52,690.00	\$150.00	\$75,000.00
TOTAL BID					\$18,579,523.15		\$18,779,326.85		\$18,794,144.08	

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Unit Price	Total Price	Dan Williams		Joe Bland Construction		Cash Construction	
							Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	100-2002	PREPARING ROW	215	STA	\$1,500.00	\$322,500.00	\$460.00	\$98,900.00	\$1,950.00	\$419,250.00		
2	110-2001	EXCAVATION (ROADWAY)	51243	CY	\$5.80	\$297,209.40	\$9.35	\$479,122.05	\$12.00	\$614,916.00		
3	132-2004	EMBANKMENT (FINAL)(DEN CONTY)(TY B)	137596	CY	\$5.80	\$798,056.80	\$9.40	\$1,293,402.40	\$7.60	\$1,045,729.60		
4	134-XXXX	BACKFILL (TY A)	33.4	STA	\$1,000.00	\$33,400.00	\$1,360.00	\$45,424.00	\$1,000.00	\$33,400.00		
5	160-2003	FURNISHING AND PLACING TOPSOIL (4")	255881	SY	\$0.60	\$153,528.60	\$0.50	\$127,940.50	\$1.00	\$255,881.00		
6	164-2035	DRILL SEEDING (PERM)(RURAL)(CLAY)	255881	SY	\$0.11	\$28,146.91	\$0.10	\$25,588.10	\$0.20	\$51,176.20		
7	164-2041	DRILL SEEDING (TEMP)(WARM)	63970	SY	\$0.09	\$5,757.30	\$0.08	\$5,117.60	\$0.15	\$9,595.50		
8	164-2043	DRILL SEEDING (TEMP)(COOL)	63970	SY	\$0.09	\$5,757.30	\$0.08	\$5,117.60	\$0.15	\$9,595.50		
9	168-2001	VEGETATIVE WATERING	5757	MG	\$29.00	\$166,953.00	\$15.00	\$86,355.00	\$22.00	\$126,654.00		
10	169-2003	SOIL RETENTION BLANKETS (CL 1) (TY C)	7362	SY	\$1.50	\$11,043.00	\$1.45	\$10,674.90	\$1.60	\$11,779.20		
11	247-2044	FLBS (CMP IN PLY)(TY A GR 4)(FINAL POS)	82343	CY	\$27.50	\$2,264,432.50	\$25.80	\$2,124,449.40	\$44.70	\$3,680,732.10		
12	260-2027	LIME TRT (EXST MATL)(8")	186059	SY	\$1.70	\$319,700.30	\$1.05	\$197,461.95	\$3.00	\$564,177.00		
13	260-2033	LIME (HYD OR COM)(SLURRY) OR QK DRY	2821	TON	\$118.00	\$332,878.00	\$102.03	\$287,826.63	\$135.00	\$380,835.00		
14	310-2005	PRIME COAT (MC-30 OR AE-P)	40697	GAL	\$3.60	\$146,509.20	\$3.40	\$138,369.80	\$4.00	\$162,788.00		
15	340-2014	D-GR HMA (METH) TY-B PG70-22	41051	TON	\$72.00	\$2,955,672.00	\$64.50	\$2,627,264.00	\$71.00	\$2,914,621.00		
16	341-2050	D-GR HMA (GCCOA) TY-C PG70-22	23918	TON	\$78.00	\$1,865,604.00	\$64.50	\$1,542,711.00	\$77.00	\$1,841,686.00		
17	341-XXXX	D-GR HMA (GCCOA) TY-B PG70-22 (LEVEL-UP)	18569	TON	\$72.00	\$1,336,968.00	\$64.00	\$1,188,416.00	\$71.00	\$1,318,399.00		
18	346-2014	STONE-MTRX-ASPH SMA-D SAC-A PG76-22	29792	TON	\$115.00	\$3,426,080.00	\$94.00	\$2,800,448.00	\$115.00	\$3,426,080.00		
19	400-2006	CUT & RESTORING PAV	458	SY	\$140.00	\$64,120.00	\$296.00	\$135,568.00	\$70.00	\$32,060.00		
20	401-2001	FLOWABLE BACKFILL	188	CY	\$105.00	\$19,740.00	\$138.00	\$25,944.00	\$100.00	\$18,800.00		
21	402-2001	RETAINING EXCAVATION PROTECTION	992	LF	\$3.00	\$2,976.00	\$2.75	\$2,728.00	\$0.50	\$496.00		
22	423-2005	REINFORCING WALL (TEMP WALL)	867	SF	\$10.00	\$8,670.00	\$25.00	\$21,675.00	\$30.00	\$26,010.00		
23	432-2002	RIPRAP (CONC) (5 IN)	138	CY	\$300.00	\$41,400.00	\$273.00	\$37,950.00	\$340.00	\$46,920.00		
24	432-2040	RIPRAP (MOW STRIP)(5 IN)	204	CY	\$425.00	\$86,700.00	\$300.00	\$61,200.00	\$450.00	\$91,800.00		
25	460-2014	CMP AR (GAL STL DES 2)	161	LF	\$28.00	\$4,508.00	\$96.00	\$15,456.00	\$40.00	\$6,440.00		
26	460-2015	CMP AR (GAL STL DES 3)	626	LF	\$30.00	\$18,780.00	\$97.00	\$60,722.00	\$50.00	\$31,300.00		
27	460-2016	CMP AR (GAL STL DES 4)	85	LF	\$36.00	\$3,060.00	\$130.00	\$11,050.00	\$53.00	\$4,505.00		
28	462-2003	CONC BOX CULV (4 FT X 2 FT)	701	LF	\$180.00	\$126,180.00	\$170.00	\$119,170.00	\$145.00	\$101,645.00		
29	462-2004	CONC BOX CULV (4 FT X 3 FT)	199	LF	\$200.00	\$39,800.00	\$195.00	\$38,805.00	\$165.00	\$32,835.00		
30	462-2008	CONC BOX CULV (5 FT X 4 FT)	369	LF	\$280.00	\$103,320.00	\$230.00	\$84,870.00	\$230.00	\$84,870.00		
31	462-2010	CONC BOX CULV (6 FT X 3 FT)	522	LF	\$300.00	\$156,600.00	\$246.00	\$128,412.00	\$250.00	\$130,500.00		
32	462-2015	CONC BOX CULV (7 FT X 4 FT)	516	LF	\$410.00	\$211,560.00	\$301.50	\$155,574.00	\$360.00	\$185,760.00		
33	462-2019	CONC BOX CULV (8 FT X 4 FT)	312	LF	\$390.00	\$121,680.00	\$345.00	\$107,640.00	\$420.00	\$131,040.00		
34	462-2030	CONC BOX CULV (10 FT X 6 FT)	654	LF	\$640.00	\$418,560.00	\$555.00	\$362,970.00	\$530.00	\$379,320.00		
35	464-2005	RC PIPE (CL III)(24 IN)	797	LF	\$52.00	\$41,444.00	\$83.00	\$66,151.00	\$53.00	\$42,241.00		
36	465-2077	INLET (COMPL)(DROP)(TY 1)	8	EA	\$4,500.00	\$36,000.00	\$3,965.00	\$31,720.00	\$2,600.00	\$20,800.00		
37	465-XXXX	INLET (COMPL)(DROP)(TY 1)MOD	1	EA	\$4,200.00	\$4,200.00	\$3,000.00	\$3,000.00	\$2,300.00	\$2,300.00		
38	466-2048	WINGWALL (PW)(HW=4FT)	3	EA	\$4,800.00	\$14,400.00	\$5,000.00	\$15,000.00	\$6,800.00	\$20,400.00		
39	466-XXXX	WINGWALL (PW)(HW=4FT)	2	EA	\$4,400.00	\$8,800.00	\$5,000.00	\$10,000.00	\$5,800.00	\$11,600.00		
40	466-2049	WINGWALL (PW)(HW=6FT)	4	EA	\$7,400.00	\$29,600.00	\$8,500.00	\$34,000.00	\$8,400.00	\$33,600.00		
41	466-2050	WINGWALL (PW)(HW=6FT)	2	EA	\$13,000.00	\$26,000.00	\$15,000.00	\$30,000.00	\$10,000.00	\$20,000.00		
42	466-2052	WINGWALL (PW)(HW=8FT)	3	EA	\$22,000.00	\$66,000.00	\$23,500.00	\$70,500.00	\$17,000.00	\$51,000.00		
43	466-2054	WINGWALL (PW)(HW=10FT)	3	EA	\$34,000.00	\$102,000.00	\$36,100.00	\$108,300.00	\$20,000.00	\$60,000.00		
44	466-2056	WINGWALL (PW)(HW=12FT)	1	EA	\$53,000.00	\$53,000.00	\$59,860.19	\$59,860.19	\$38,000.00	\$38,000.00		
45	466-2222	WINGWALL (PW)(HW=6FT)	2	EA	\$10,000.00	\$20,000.00	\$11,080.00	\$22,160.00	\$12,000.00	\$24,000.00		
46	466-2231	WINGWALL (PW)(HW=6FT)	1	EA	\$11,000.00	\$11,000.00	\$11,650.00	\$11,650.00	\$14,000.00	\$14,000.00		
47	466-XXXX	WINGWALL (PW)(HW=5FT)	1	EA	\$7,000.00	\$7,000.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00		
48	467-2303	SET (TY II)(24 IN)(CMP)(6:1)(P)	12	EA	\$800.00	\$9,600.00	\$1,520.00	\$18,240.00	\$1,400.00	\$16,800.00		

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Dan Williams		Joe Bland Construction		Cash Construction	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
49	467-2336	SET (TY II)DES 2(CMP)6:1(P)	8	EA	\$800.00	\$6,400.00	\$900.00	\$7,200.00	\$1,100.00	\$8,800.00
50	467-2337	SET (TY II)DES 3(CMP)6:1(P)	24	EA	\$1,000.00	\$24,000.00	\$1,100.00	\$26,400.00	\$1,500.00	\$36,000.00
51	467-2338	SET (TY II)DES 4(CMP)6:1(P)	4	EA	\$1,700.00	\$6,800.00	\$1,800.00	\$7,200.00	\$2,000.00	\$8,000.00
52	480-2001	CLEAN EXIST CULV	1	EA	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
53	496-2001	REMOV STR (BOX CULVERT)	10	EA	\$4,000.00	\$40,000.00	\$24,000.00	\$240,000.00	\$5,000.00	\$50,000.00
54	500-2001	MOBILIZATION	1	LS	\$600,000.00	\$600,000.00	\$1,890,000.00	\$1,890,000.00	\$590,000.00	\$590,000.00
55	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$6,000.00	\$144,000.00	\$8,700.00	\$208,800.00	\$6,000.00	\$144,000.00
56	506-2001	ROCK FILTER DAMS (INSTALL)(TY 1)	200	LF	\$22.00	\$4,400.00	\$30.00	\$6,000.00	\$15.00	\$3,000.00
57	506-2003	ROCK FILTER DAMS (INSTALL)(TY 3)	730	LF	\$38.00	\$27,740.00	\$35.00	\$25,550.00	\$40.00	\$29,200.00
58	506-2009	ROCK FILTER DAMS (REMOVE)	930	LF	\$11.00	\$10,230.00	\$10.00	\$9,300.00	\$11.00	\$10,230.00
59	506-2016	CONSTRUCTION EXITS (INSTALL)(TY 1)	312	SY	\$11.00	\$3,432.00	\$10.00	\$3,120.00	\$11.00	\$3,432.00
60	506-2019	CONSTRUCTION EXITS (REMOVE)	312	SY	\$8.00	\$2,496.00	\$8.00	\$2,496.00	\$5.00	\$1,560.00
61	506-2030	CONSTRUCTION PERIMETER FENCE	21243	LF	\$1.70	\$36,113.10	\$2.00	\$42,486.00	\$1.80	\$38,237.40
62	508-2034	TEMPORARY SEDIMENT CONTROL FENCE	19577	LF	\$2.50	\$48,942.50	\$3.00	\$58,731.00	\$2.00	\$39,154.00
63	508-2001	CONSTRUCT DETOURS	19.5	STA	\$9,000.00	\$175,500.00	\$11,000.00	\$214,500.00	\$3,200.00	\$62,400.00
64	512-2005	PORT CTB (FUR&INST)(SNGL SLP)(TY 2)	5190	LF	\$52.00	\$269,880.00	\$40.00	\$207,600.00	\$61.00	\$316,590.00
65	512-2023	PORT CTB (MOVE)(SNGL SLP)(TY 2)	8670	LF	\$6.00	\$52,020.00	\$4.00	\$34,680.00	\$9.50	\$82,365.00
66	512-2041	PORT CTB (REMOVE)(SNGL SLP)(TY 2)	5190	LF	\$5.00	\$25,950.00	\$6.00	\$31,140.00	\$10.00	\$51,900.00
67	530-2011	DRIVEWAYS (ACP)	1624	SY	\$45.00	\$73,080.00	\$45.25	\$73,486.00	\$36.00	\$58,464.00
68	533-2002	SHOULDER TEXTURING (ROLLED)	489.15	STA	\$60.00	\$29,349.00	\$20.00	\$9,783.00	\$60.00	\$29,349.00
69	540-2001	MTL W-BEAM GD FEN (TIM POST)	2425	LF	\$22.00	\$53,350.00	\$20.50	\$49,712.50	\$22.00	\$53,350.00
70	540-2005	TERMINAL ANCHOR SECTION	12	EA	\$480.00	\$5,760.00	\$450.00	\$5,400.00	\$500.00	\$6,000.00
71	542-2001	REMOVING METAL BEAM GUARD FENCE	50	LF	\$5.50	\$275.00	\$5.00	\$250.00	\$5.00	\$250.00
72	544-2001	GUARDRAIL END TREATMENT (INSTALL)	13	EA	\$2,500.00	\$32,500.00	\$2,450.00	\$31,850.00	\$2,800.00	\$36,400.00
73	544-2003	GUARDRAIL END TREATMENT (REMOVE)	3	EA	\$400.00	\$1,200.00	\$350.00	\$1,050.00	\$400.00	\$1,200.00
74	545-2049	CRASH CUSH ATTEN (INSTALL)(WRK ZN)	33	EA	\$11,000.00	\$363,000.00	\$7,360.00	\$242,880.00	\$12,000.00	\$396,000.00
75	545-2050	CRASH CUSH ATTEN (MOV&RESET)(WRK ZN)	36	EA	\$2,500.00	\$90,000.00	\$2,300.00	\$82,800.00	\$2,500.00	\$90,000.00
76	545-2051	CRASH CUSH ATTEN (REMOVE)(WRK ZN)	33	EA	\$800.00	\$26,400.00	\$750.00	\$24,750.00	\$800.00	\$26,400.00
77	552-2004	WIRE FENCE (TY D)	20	LF	\$27.00	\$540.00	\$26.50	\$530.00	\$25.00	\$500.00
78	552-2005	GATE (TY 1)	1	EA	\$500.00	\$500.00	\$475.00	\$475.00	\$500.00	\$500.00
79	560-2001	MAILBOX (INSTL)(SNGLE)	3	EA	\$120.00	\$360.00	\$150.00	\$450.00	\$160.00	\$480.00
80	636-2001	ALUMINUM SIGNS (TY A)	1347	SF	\$20.00	\$26,940.00	\$1.00	\$1,347.00	\$1.00	\$1,347.00
81	644-2001	INS SM RD SLP & AM TY 10BWG (1) SA (P)	157	EA	\$340.00	\$53,380.00	\$350.00	\$54,950.00	\$400.00	\$62,800.00
82	644-2004	INS SM RD SN SUP & AM TY 10BWG (1) SA (T)	9	EA	\$400.00	\$3,600.00	\$400.00	\$3,600.00	\$450.00	\$4,050.00
83	644-2006	INS SM RD SN SUP & AM TY 10BWG (1) SA (U)	1	EA	\$600.00	\$600.00	\$595.00	\$595.00	\$680.00	\$680.00
84	644-2043	INS SM RD SN SUP & AM TY S80 (2) SA (P-EXAL)	4	EA	\$1,400.00	\$5,600.00	\$1,150.00	\$4,600.00	\$1,300.00	\$5,200.00
85	644-2060	REMOV SM RD SN SUP & AM	45	EA	\$74.00	\$3,330.00	\$70.00	\$3,150.00	\$80.00	\$3,600.00
86	658-2240	INSTL DEL ASSM (D-SW)SZ 1 (FLX) GF2	3	EA	\$34.00	\$102.00	\$24.50	\$73.50	\$25.00	\$75.00
87	658-2315	INSTL OM ASSM (OM-2Y)(WC) GND	21	EA	\$44.00	\$924.00	\$45.00	\$945.00	\$50.00	\$1,050.00
88	662-2001	WK ZN PAV MRK NON-REMOV (W) 4" (BRK)	680	LF	\$0.21	\$142.80	\$0.14	\$95.20	\$0.20	\$136.00
89	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	44193	LF	\$0.21	\$9,280.53	\$0.13	\$5,745.09	\$0.20	\$8,838.60
90	662-2030	WK ZN PAV MRK NON-REMOV (Y) 4" (BRK)	10660	LF	\$0.21	\$2,238.60	\$0.15	\$1,599.00	\$0.20	\$2,132.00
91	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	44568	LF	\$0.21	\$9,359.28	\$0.14	\$6,239.52	\$0.20	\$8,913.60
92	662-2037	WK ZN PAV MRK NON-REMOV (Y) 12" (SLD)	2652	LF	\$2.20	\$5,834.40	\$1.90	\$5,038.80	\$2.20	\$5,834.40
93	662-2052	WK ZN PAV MRK REMOV (REFL) TY I-C	256	EA	\$3.40	\$870.40	\$2.45	\$627.20	\$3.50	\$896.00
94	662-2054	WK ZN PAV MRK REMOV (REFL) TY II-A-A	3693	EA	\$3.40	\$19,356.20	\$2.45	\$13,947.85	\$3.50	\$19,925.50
95	662-2064	WK ZN PAV MRK REMOV (W) 4" (BRK)	1750	LF	\$0.85	\$1,487.50	\$0.55	\$962.50	\$0.80	\$1,400.00
96	662-2067	WK ZN PAV MRK REMOV (W) 4" (SLD)	30404	LF	\$0.50	\$15,202.00	\$0.50	\$15,202.00	\$0.50	\$15,202.00
97	662-2075	WK ZN PAV MRK REMOV (W) 8" (SLD)	100	LF	\$1.06	\$106.00	\$1.00	\$100.00	\$1.00	\$100.00

US 79 - Williamson County

Bid Item	Item No.	Item Description	Quantity	Unit	Dan Williams		Joe Bland Construction		Cash Construction	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
98	662-2079	W/KN PAV MRK REMOV (W) 24" (SLD)	133	LF	\$9.00	\$1,197.00	\$6.00	\$798.00	\$8.00	\$1,064.00
99	662-2084	W/KN PAV MRK REMOV (W) (ARROW)	143	EA	\$105.00	\$15,015.00	\$95.00	\$13,585.00	\$110.00	\$15,730.00
100	662-2094	W/KN PAV MRK REMOV (W) (WORD)	1	EA	\$370.00	\$370.00	\$155.00	\$155.00	\$360.00	\$360.00
101	662-2097	W/KN PAV MRK REMOV (Y) 4" (BRK)	1480	LF	\$0.85	\$1,258.00	\$0.55	\$814.00	\$0.90	\$1,332.00
102	662-2099	W/KN PAV MRK REMOV (Y) 4" (SLD)	41750	LF	\$0.50	\$20,875.00	\$0.50	\$20,875.00	\$0.50	\$20,875.00
103	662-2112	W/KN PAV MRK REMOV (Y) (MED NOSE)	2	EA	\$210.00	\$420.00	\$175.00	\$350.00	\$210.00	\$420.00
104	662-2113	W/KN PAV MRK SHT TERM (TAB) TY W	4322	EA	\$1.06	\$4,551.32	\$2.00	\$8,644.00	\$1.00	\$4,322.00
105	662-2114	W/KN PAV MRK SHT TERM (TAB) TY Y	520	EA	\$1.06	\$551.20	\$2.00	\$1,040.00	\$1.00	\$520.00
106	666-2002	REFL PAV MRK TY I (W) 4" (BRK) (090MIL)	11550	LF	\$0.23	\$2,656.50	\$0.23	\$2,656.50	\$0.25	\$2,887.50
107	666-2005	REFL PAV MRK TY I (W) 4" (DOT) (090MIL)	1184	LF	\$0.69	\$816.96	\$0.23	\$272.32	\$0.70	\$828.80
108	666-2011	REFL PAV MRK TY I (W) 4" (SLD) (090MIL)	45520	LF	\$0.23	\$10,469.60	\$0.23	\$10,469.60	\$0.25	\$11,380.00
109	666-2035	REFL PAV MRK TY I (W) 8" (SLD) (090MIL)	21226	LF	\$0.48	\$10,188.48	\$0.46	\$9,763.96	\$0.50	\$10,613.00
110	666-2047	REFL PAV MRK TY I (W) 24" (SLD) (090MIL)	807	LF	\$4.80	\$3,873.60	\$4.79	\$3,865.53	\$5.00	\$4,035.00
111	666-2053	REFL PAV MRK TY I (W) (ARROW) (090MIL)	54	EA	\$105.00	\$5,670.00	\$65.00	\$3,510.00	\$100.00	\$5,400.00
112	666-2083	REFL PAV MRK TY I (W) (RR XING) (090MIL)	3	EA	\$360.00	\$1,080.00	\$295.00	\$885.00	\$350.00	\$1,050.00
113	666-2095	REFL PAV MRK TY I (W) (WORD) (090MIL)	48	EA	\$160.00	\$7,680.00	\$85.00	\$4,080.00	\$160.00	\$7,680.00
114	666-2104	REFL PAV MRK TY I (Y) 4" (BRK) (090MIL)	460	LF	\$0.26	\$119.60	\$0.24	\$110.40	\$0.30	\$138.00
115	666-2110	REFL PAV MRK TY I (Y) 4" (SLD) (090MIL)	45405	LF	\$0.25	\$11,351.25	\$0.24	\$10,897.20	\$0.30	\$13,621.50
116	666-2131	REFL PAV MRK TY I (Y) 24" (SLD) (090MIL)	516	LF	\$5.50	\$2,838.00	\$4.85	\$2,502.60	\$5.50	\$2,838.00
117	666-2140	REFL PAV MRK TY I (Y) (MED NOSE) (090MIL)	2	EA	\$330.00	\$660.00	\$265.00	\$530.00	\$320.00	\$640.00
118	666-2142	REF PAV MRK TY II (W) 4" (BRK)	11550	LF	\$0.11	\$1,270.50	\$0.10	\$1,155.00	\$0.10	\$1,155.00
119	666-2143	REF PAV MRK TY II (W) 4" (DOT)	1184	LF	\$0.26	\$307.84	\$0.10	\$118.40	\$0.30	\$355.20
120	666-2145	REF PAV MRK TY II (W) 4" (SLD)	45520	LF	\$0.11	\$5,007.20	\$0.10	\$4,552.00	\$0.10	\$4,552.00
121	666-2153	REF PAV MRK TY II (W) 8" (SLD)	21226	LF	\$0.21	\$4,457.46	\$0.20	\$4,245.20	\$0.20	\$4,245.20
122	666-2157	REF PAV MRK TY II (W) 24" (SLD)	807	LF	\$2.10	\$1,694.70	\$3.15	\$2,542.05	\$2.00	\$1,614.00
123	666-2160	REF PAV MRK TY II (W) (ARROW)	54	EA	\$31.00	\$1,674.00	\$35.00	\$1,890.00	\$30.00	\$1,620.00
124	666-2169	REF PAV MRK TY II (W) (RR XING)	3	EA	\$74.00	\$222.00	\$160.00	\$480.00	\$75.00	\$225.00
125	666-2173	REF PAV MRK TY II (W) (WORD)	48	EA	\$31.00	\$1,488.00	\$45.00	\$2,160.00	\$30.00	\$1,440.00
126	666-2176	REF PAV MRK TY II (Y) 4" (BRK)	460	LF	\$0.11	\$50.60	\$0.10	\$46.00	\$0.10	\$46.00
127	666-2178	REF PAV MRK TY II (Y) 4" (SLD)	45405	LF	\$0.11	\$4,994.55	\$0.10	\$4,540.50	\$0.10	\$4,540.50
128	666-2185	REF PAV MRK TY II (Y) 24" (SLD)	516	LF	\$2.10	\$1,083.60	\$3.18	\$1,640.88	\$2.00	\$1,032.00
129	666-2188	REFL PAV MRK TY I-C (MED NOSE)	2	EA	\$37.00	\$74.00	\$145.00	\$290.00	\$35.00	\$70.00
130	672-2012	REFL PAV MRKR TY I-C	112	EA	\$3.20	\$364.40	\$3.35	\$375.20	\$3.00	\$336.00
131	672-2015	REFL PAV MRKR TY I-A-A	380	EA	\$3.20	\$1,216.00	\$3.35	\$1,273.00	\$3.00	\$1,140.00
132	672-2017	REFL PAV MRKR TY I-C-R	2647	EA	\$2.80	\$7,676.30	\$3.35	\$8,867.45	\$3.00	\$7,941.00
133	677-2001	ELIM EXT PAV MRK & MRKS (4")	27899	LF	\$0.45	\$12,554.55	\$0.40	\$11,159.60	\$0.40	\$11,159.60
134	677-2007	ELIM EXT PAV MRK & MRKS (24")	21	LF	\$3.50	\$73.50	\$2.40	\$50.40	\$3.00	\$63.00
135	5049-2003	BIODEGRADABLE EROSION CONTROL LOGS (12")	508	LF	\$4.70	\$2,387.60	\$5.50	\$2,794.00	\$8.00	\$4,064.00
136	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	500	DAY	\$85.00	\$42,500.00	\$400.00	\$200,000.00	\$130.00	\$65,000.00
TOTAL BID					\$18,835,427.93		\$18,949,325.07		\$21,077,331.80	