

Bid Comparison

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
CF Jordan	\$ 11,281,112.60	1	\$ (699,673.80)	-5.8%	-	-
SEMA Construction	\$ 11,386,860.04	2	\$ (593,926.36)	-5.0%	\$ 105,747.44	0.9%
Chasco Constructors	\$ 11,858,963.35	3	\$ (121,823.05)	-1.0%	\$ 577,850.75	5.1%
Austin Bridge & Road	\$ 12,204,678.34	4	\$ 223,891.94	1.9%	\$ 923,565.74	8.2%
Hunter Industries	\$ 12,303,215.40	5	\$ 322,429.00	2.7%	\$ 1,022,102.80	9.1%
Cash Construction	\$ 12,494,780.00	6	\$ 513,993.60	4.3%	\$ 1,213,667.40	10.8%
Capital Excavation	\$ 12,516,846.73	7	\$ 536,060.33	4.5%	\$ 1,235,734.13	11.0%
Angel Brothers	\$ 13,784,531.45	8	\$ 1,803,745.05	15.1%	\$ 2,503,418.85	22.2%
Aaron Concrete	\$ 16,054,039.80	9	\$ 4,073,253.40	34.0%	\$ 4,772,927.20	42.3%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	110	STA	\$ 2,500.00	\$ 275,000.00	\$1,400.00	\$154,000.00	\$3,500.00	\$385,000.00	\$1,865.00	\$205,150.00
2	104-2001	REMOVING CONC (PAV)	2,385	SY	\$ 10.00	\$ 23,850.00	\$5.00	\$11,925.00	\$11.00	\$26,235.00	\$7.00	\$16,695.00
3	104-2009	REMOVING CONC (RIPRAP)	1,798	SY	\$ 15.00	\$ 26,970.00	\$5.00	\$8,990.00	\$6.00	\$10,788.00	\$6.00	\$10,788.00
4	104-2015	REMOVING CONC (SIDEWALKS)	113	SY	\$ 10.00	\$ 1,130.00	\$5.00	\$565.00	\$9.00	\$1,017.00	\$4.00	\$452.00
5	104-2021	REMOVING CONC (CURB)	287	LF	\$ 6.00	\$ 1,722.00	\$6.00	\$1,722.00	\$5.00	\$1,435.00	\$9.00	\$2,583.00
6	104-2022	REMOVING CONC (CURB AND GUTTER)	1,345	LF	\$ 4.00	\$ 5,380.00	\$6.50	\$8,742.50	\$4.50	\$6,052.50	\$9.00	\$12,105.00
7	104-2040	REMOVING CONC (PAVERS)	102	SY	\$ 7.00	\$ 714.00	\$6.00	\$612.00	\$18.00	\$1,836.00	\$5.50	\$561.00
8	105-2069	REMOVING STAB BASE AND ASPH PAV (4" - 6")	23,396	SY	\$ 4.00	\$ 93,584.00	\$4.00	\$93,584.00	\$2.90	\$67,848.40	\$6.35	\$148,564.60
9	110-2001	EXCAVATION (ROADWAY)	17,781	CY	\$ 10.00	\$ 177,810.00	\$12.00	\$213,372.00	\$15.00	\$266,715.00	\$11.50	\$204,481.50
10	110-2003	EXCAVATION (SPECIAL)	12,470	CY	\$ 12.00	\$ 149,640.00	\$13.00	\$162,110.00	\$17.00	\$211,990.00	\$11.70	\$145,899.00
11	132-2004	EMBANKMENT (FINAL) (DENS CONT) (TY B)	39,618	CY	\$ 6.00	\$ 237,708.00	\$10.00	\$396,180.00	\$1.80	\$71,312.40	\$8.60	\$340,714.80
12	132-2040	EMB (FNL) (ORD COM) (TYC SPL) CLAY LINER	1,485	CY	\$ 10.00	\$ 14,850.00	\$26.00	\$38,610.00	\$17.00	\$25,245.00	\$24.00	\$35,640.00
13	160-2003	FURNISHING AND PLACING TOPSOIL (4")	79,730	SY	\$ 1.50	\$ 119,595.00	\$1.10	\$87,703.00	\$1.60	\$127,568.00	\$1.75	\$139,527.50
14	162-2002	BLOCK SODDING	9,476	SY	\$ 3.50	\$ 33,166.00	\$3.00	\$28,428.00	\$3.20	\$30,323.20	\$3.50	\$33,166.00
15	164-2007	BROADCAST SEED (PERM) (URBAN) (CLAY)	70,254	SY	\$ 0.50	\$ 35,127.00	\$0.08	\$5,620.32	\$0.10	\$7,025.40	\$0.35	\$24,588.90
16	164-2009	BROADCAST SEED (TEMP) (WARM)	35,132	SY	\$ 0.20	\$ 7,026.40	\$0.07	\$2,459.24	\$0.05	\$1,756.60	\$0.30	\$10,539.60
17	164-2011	BROADCAST SEED (TEMP) (COOL)	35,132	SY	\$ 0.20	\$ 7,026.40	\$0.07	\$2,459.24	\$0.05	\$1,756.60	\$0.30	\$10,539.60
18	169-2001	SOIL RETENTION BLANKETS (CL 1) (TY A)	26,957	SY	\$ 1.50	\$ 40,435.50	\$0.70	\$18,869.90	\$1.10	\$29,652.70	\$1.00	\$26,957.00
19	216-2001	PROOF ROLLING	30	HR	\$ 65.00	\$ 1,950.00	\$70.00	\$2,100.00	\$100.50	\$3,015.00	\$72.00	\$2,160.00
20	247-2366	FL BS (CMP IN PLC) (TY A GR 5) (FNAL POS)	24,521	CY	\$ 35.00	\$ 858,235.00	\$25.50	\$625,285.50	\$23.00	\$563,983.00	\$37.25	\$913,407.25
21	310-2005	PRIME COAT (MC - 30 OR AE - P)	14,633	GAL	\$ 4.00	\$ 58,532.00	\$4.00	\$58,532.00	\$4.00	\$58,532.00	\$4.10	\$59,995.30
22	316-2076	AGGR (TY-B GR-4 SAC-A)	493	CY	\$ 70.00	\$ 34,510.00	\$90.00	\$44,370.00	\$100.00	\$49,300.00	\$88.00	\$43,384.00
23	316-2707	ASPH (TIER III)	23,487	GAL	\$ 3.00	\$ 70,461.00	\$4.00	\$93,948.00	\$4.20	\$98,645.40	\$3.70	\$86,901.90
24	351-2006	FLEXIBLE PAVEMENT STRUCTURE REPAIR (10")	2,500	SY	\$ 40.00	\$ 100,000.00	\$65.00	\$162,500.00	\$62.00	\$155,000.00	\$73.00	\$182,500.00
25	354-2113	PLAN & TEXT ASPH CONC PAV (2")	55,899	SY	\$ 1.50	\$ 83,848.50	\$1.50	\$83,848.50	\$1.20	\$67,078.80	\$2.10	\$117,387.90
26	400-2008	CUT & RESTORING PAV (ASPH)	1,028	SY	\$ 80.00	\$ 82,240.00	\$39.00	\$40,092.00	\$98.00	\$100,744.00	\$55.00	\$56,540.00
27	401-2001	FLOWABLE BACKFILL	944	CY	\$ 125.00	\$ 118,000.00	\$132.00	\$124,608.00	\$90.00	\$84,960.00	\$110.00	\$103,840.00
28	402-2001	TRENCH EXCAVATION PROTECTION	4,756	LF	\$ 4.00	\$ 19,024.00	\$2.00	\$9,512.00	\$2.20	\$10,463.20	\$1.50	\$7,134.00
29	416-2032	DRILL SHAFT (TRF SIG POLE) (36 IN)	78	LF	\$ 250.00	\$ 19,500.00	\$275.00	\$21,450.00	\$300.00	\$23,400.00	\$283.00	\$22,074.00
30	416-2034	DRILL SHAFT (TRF SIG POLE) (48 IN)	176	LF	\$ 325.00	\$ 57,200.00	\$325.00	\$57,200.00	\$360.00	\$63,360.00	\$335.00	\$58,960.00
31	420-2001	CL A CONC (MISC)	100	CY	\$ 350.00	\$ 35,000.00	\$175.00	\$17,500.00	\$120.00	\$12,000.00	\$122.00	\$12,200.00
32	420-2013	CL C CONC (MISC)	155	CY	\$ 500.00	\$ 77,500.00	\$735.00	\$113,925.00	\$620.00	\$96,100.00	\$530.00	\$82,150.00
33	423-2001	RETAINING WALL (MSE)	2,590	SF	\$ 37.00	\$ 95,830.00	\$42.00	\$108,780.00	\$38.00	\$98,420.00	\$46.00	\$119,140.00
34	432-2001	RIPRAP (CONC) (4 IN)	275	CY	\$ 325.00	\$ 89,375.00	\$410.00	\$112,750.00	\$370.00	\$101,750.00	\$360.00	\$99,000.00
35	432-2002	RIPRAP (CONC) (5 IN)	433.5	CY	\$ 350.00	\$ 151,725.00	\$385.00	\$166,897.50	\$325.00	\$140,887.50	\$415.00	\$179,902.50
36	432-2015	RIPRAP (STONE COMMON)(DRY)(6 IN)	124	CY	\$ 75.00	\$ 9,300.00	\$40.00	\$4,960.00	\$70.00	\$8,680.00	\$55.00	\$6,820.00
37	432-2019	RIPRAP (STONE PROTECTION)(12 IN)	100	CY	\$ 83.00	\$ 8,300.00	\$65.00	\$6,500.00	\$79.00	\$7,900.00	\$61.00	\$6,100.00
38	432-2021	RIPRAP (STONE PROTECTION) (18 IN)	267	CY	\$ 120.00	\$ 32,040.00	\$70.00	\$18,690.00	\$66.00	\$17,622.00	\$61.00	\$16,287.00
39	432-2039	RIPRAP (MOW STRIP) (4 IN)	34	CY	\$ 350.00	\$ 11,900.00	\$485.00	\$16,490.00	\$690.00	\$23,460.00	\$385.00	\$13,090.00
40	459-2015	GABIONS (PVC)(3FT X 3FT)	173	CY	\$ 200.00	\$ 34,600.00	\$160.00	\$27,680.00	\$110.00	\$19,030.00	\$165.00	\$28,545.00
41	460-2007	CMP(GAL STL 36")	163	LF	\$ 100.00	\$ 16,300.00	\$116.00	\$18,908.00	\$84.00	\$13,692.00	\$70.00	\$11,410.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
42	462-2001	CONC BOX CULV (3 FT X 2 FT)	315	LF	\$ 120.00	\$ 37,800.00	\$117.00	\$36,855.00	\$130.00	\$40,950.00	\$100.00	\$31,500.00
43	462-2003	CONC BOX CULV (4 FT X 2 FT)	1,236	LF	\$ 150.00	\$ 185,400.00	\$132.00	\$163,152.00	\$140.00	\$173,040.00	\$134.00	\$165,624.00
44	462-2004	CONC BOX CULV (4 FT X 3 FT)	19	LF	\$ 175.00	\$ 3,325.00	\$152.00	\$2,888.00	\$170.00	\$3,230.00	\$138.00	\$2,622.00
45	462-2007	CONC BOX CULV (5 FT X 3 FT)	547	LF	\$ 200.00	\$ 109,400.00	\$178.00	\$97,366.00	\$190.00	\$103,930.00	\$196.00	\$107,212.00
46	462-2014	CONC BOX CULV (7 FT X 3 FT)	120	LF	\$ 350.00	\$ 42,000.00	\$492.00	\$59,040.00	\$350.00	\$42,000.00	\$334.00	\$40,080.00
47	462-2024	CONC BOX CULV (9 FT X 5 FT)	361	LF	\$ 500.00	\$ 180,500.00	\$355.00	\$128,155.00	\$400.00	\$144,400.00	\$386.00	\$139,346.00
48	464-2003	RC PIPE (CL III) (18 IN)	6,225	LF	\$ 50.00	\$ 311,250.00	\$50.00	\$311,250.00	\$35.00	\$217,875.00	\$49.00	\$305,025.00
49	464-2005	RC PIPE (CL III) (24 IN)	2,121	LF	\$ 60.00	\$ 127,260.00	\$60.00	\$127,260.00	\$56.00	\$118,776.00	\$60.00	\$127,260.00
50	464-2007	RC PIPE (CL III) (30 IN)	1,594	LF	\$ 75.00	\$ 119,550.00	\$74.00	\$117,956.00	\$68.00	\$108,392.00	\$76.00	\$121,144.00
51	464-2009	RC PIPE (CL III) (36 IN)	1,968	LF	\$ 85.00	\$ 167,280.00	\$135.00	\$265,680.00	\$78.00	\$153,504.00	\$103.00	\$202,704.00
52	464-2010	RC PIPE (CL III) (42 IN)	1,037	LF	\$ 120.00	\$ 124,440.00	\$116.00	\$120,292.00	\$100.00	\$103,700.00	\$126.00	\$130,662.00
53	464-2011	RC PIPE (CL III) (48 IN)	8	LF	\$ 150.00	\$ 1,200.00	\$137.00	\$1,096.00	\$150.00	\$1,200.00	\$215.00	\$1,720.00
54	464-2021	RC PIPE (CL IV) (18 IN)	44	LF	\$ 55.00	\$ 2,420.00	\$90.00	\$3,960.00	\$50.00	\$2,200.00	\$49.00	\$2,156.00
55	464-2064	RC PIPE (ARCH) (CL III) (DES 3)	61	LF	\$ 150.00	\$ 9,150.00	\$120.00	\$7,320.00	\$120.00	\$7,320.00	\$108.00	\$6,588.00
56	465-2005	MANH (COMPL) (TY M)	4	EA	\$ 5,000.00	\$ 20,000.00	\$4,000.00	\$16,000.00	\$5,000.00	\$20,000.00	\$6,075.00	\$24,300.00
57	465-2013	MANH (COMPL) (TY A)	8	EA	\$ 4,000.00	\$ 32,000.00	\$2,200.00	\$17,600.00	\$2,200.00	\$17,600.00	\$2,440.00	\$19,520.00
58	465-2021	INLET (COMPL) (CURB) (TY IIR) (10')	1	EA	\$ 5,000.00	\$ 5,000.00	\$8,400.00	\$8,400.00	\$5,000.00	\$5,000.00	\$5,990.00	\$5,990.00
59	465-2027	INLET (COMPL) (CURB) (TY II) (10')	22	EA	\$ 4,000.00	\$ 88,000.00	\$4,400.00	\$96,800.00	\$4,200.00	\$92,400.00	\$5,535.00	\$121,770.00
60	465-2028	INLET (COMPL) (CURB) (TY II) (15')	43	EA	\$ 6,000.00	\$ 258,000.00	\$6,400.00	\$275,200.00	\$4,900.00	\$210,700.00	\$7,835.00	\$336,905.00
61	465-2168	INLET (COMPL) (DROP) (TY II)	1	EA	\$ 4,000.00	\$ 4,000.00	\$3,800.00	\$3,800.00	\$3,300.00	\$3,300.00	\$3,545.00	\$3,545.00
62	465-2174	INLET (COMPL) (DROP) (TY I) (1 GRATE)	9	EA	\$ 5,000.00	\$ 45,000.00	\$5,000.00	\$45,000.00	\$4,100.00	\$36,900.00	\$4,780.00	\$43,020.00
63	465-2175	INLET (COMPL) (DROP) (TY I) (2 GRATE)	2	EA	\$ 6,000.00	\$ 12,000.00	\$6,000.00	\$12,000.00	\$4,400.00	\$8,800.00	\$5,190.00	\$10,380.00
64	465-2212	INLET (COMPL) (CURB) (TY II R) (15')	1	EA	\$ 6,000.00	\$ 6,000.00	\$10,400.00	\$10,400.00	\$7,500.00	\$7,500.00	\$8,900.00	\$8,900.00
65	465-2262	INLET (COMPL) (DROP) (TY 1) (3 GRATE)	2	EA	\$ 6,000.00	\$ 12,000.00	\$9,000.00	\$18,000.00	\$7,600.00	\$15,200.00	\$8,080.00	\$16,160.00
66	466-2020	WINGWALL (FW-0) (HW=4 FT)	2	EA	\$ 5,000.00	\$ 10,000.00	\$9,600.00	\$19,200.00	\$6,100.00	\$12,200.00	\$2,100.00	\$4,200.00
67	466-2021	WINGWALL (FW-0) (HW=5 FT)	3	EA	\$ 6,300.00	\$ 18,900.00	\$10,300.00	\$30,900.00	\$8,200.00	\$24,600.00	\$3,130.00	\$9,390.00
68	466-2038	WINGWALL (FW-S) (HW=8 FT)	1	EA	\$ 10,000.00	\$ 10,000.00	\$29,000.00	\$29,000.00	\$15,200.00	\$15,200.00	\$11,540.00	\$11,540.00
69	466-2050	WINGWALL (PW) (HW=6 FT)	1	EA	\$ 10,000.00	\$ 10,000.00	\$14,000.00	\$14,000.00	\$12,100.00	\$12,100.00	\$10,240.00	\$10,240.00
70	466-2053	WINGWALL (PW) (HW=9 FT)	2	EA	\$ 20,000.00	\$ 40,000.00	\$23,500.00	\$47,000.00	\$37,700.00	\$75,400.00	\$22,800.00	\$45,600.00
71	467-2177	SET (TY I) (S = 4 FT) (HW= 3 FT) (6:1) (P)	1	EA	\$ 4,000.00	\$ 4,000.00	\$10,500.00	\$10,500.00	\$8,700.00	\$8,700.00	\$3,700.00	\$3,700.00
72	467-2209	SET (TY II) (18 IN) (RCP) (3:1) (C)	5	EA	\$ 700.00	\$ 3,500.00	\$1,000.00	\$5,000.00	\$730.00	\$3,650.00	\$590.00	\$2,950.00
73	467-2211	SET (TY II) (24 IN) (RCP) (3:1) (C)	4	EA	\$ 1,000.00	\$ 4,000.00	\$1,165.00	\$4,660.00	\$890.00	\$3,560.00	\$680.00	\$2,720.00
74	467-2216	SET (TY II) (42 IN) (RCP) (3:1) (C)	1	EA	\$ 2,600.00	\$ 2,600.00	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00	\$3,270.00	\$3,270.00
75	467-2217	SET (TY II) (48 IN) (RCP) (3:1) (C)	2	EA	\$ 2,900.00	\$ 5,800.00	\$3,400.00	\$6,800.00	\$3,300.00	\$6,600.00	\$2,610.00	\$5,220.00
76	467-2222	SET (TY II) (18 IN) (RCP) (4:1) (C)	10	EA	\$ 800.00	\$ 8,000.00	\$1,000.00	\$10,000.00	\$890.00	\$8,900.00	\$620.00	\$6,200.00
77	467-2266	SET (TY II) (36 IN) (CMP) (4:1) (C)	1	EA	\$ 2,000.00	\$ 2,000.00	\$1,800.00	\$1,800.00	\$1,100.00	\$1,100.00	\$1,580.00	\$1,580.00
78	467-2479	SET (TY II) (DES 3) (RCP) (3: 1) (P)	2	EA	\$ 1,000.00	\$ 2,000.00	\$2,500.00	\$5,000.00	\$1,400.00	\$2,800.00	\$1,530.00	\$3,060.00
79	481-2012	PVC PIPE (SCH 40)(6 IN)	1,379	LF	\$ 40.00	\$ 55,160.00	\$30.00	\$41,370.00	\$25.00	\$34,475.00	\$16.00	\$22,064.00
80	496-2002	REMOV STR (INLET)	3	EA	\$ 600.00	\$ 1,800.00	\$1,500.00	\$4,500.00	\$280.00	\$840.00	\$830.00	\$2,490.00
81	496-2004	REMOV STR (SET)	30	EA	\$ 400.00	\$ 12,000.00	\$1,500.00	\$45,000.00	\$220.00	\$6,600.00	\$550.00	\$16,500.00
82	496-2006	REMOV STR (HEADWALL)	1	EA	\$ 800.00	\$ 800.00	\$4,500.00	\$4,500.00	\$6,700.00	\$6,700.00	\$2,210.00	\$2,210.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
83	496-2007	REMOV STR (PIPE)	2,828	LF	\$ 10.00	\$ 28,280.00	\$17.00	\$48,076.00	\$17.00	\$48,076.00	\$12.00	\$33,936.00
84	500-2001	MOBILIZATION	1	LS	\$ 970,000.00	\$ 970,000.00	\$715,000.00	\$715,000.00	\$900,000.00	\$900,000.00	\$848,000.00	\$848,000.00
85	502-2001	BARRICADES, SIGNS & TRAFFIC HANDLING	20	MO	\$ 8,000.00	\$ 160,000.00	\$3,800.00	\$76,000.00	\$4,000.00	\$80,000.00	\$13,600.00	\$272,000.00
86	506-2003	ROCK FILTER DAMS (INSTALL) (TY 3)	650	LF	\$ 35.00	\$ 22,750.00	\$30.00	\$19,500.00	\$19.00	\$12,350.00	\$18.00	\$11,700.00
87	506-2009	ROCK FILTER DAMS (REMOVE)	650	LF	\$ 6.00	\$ 3,900.00	\$8.00	\$5,200.00	\$4.90	\$3,185.00	\$2.00	\$1,300.00
88	506-2016	CONSTRUCTION EXITS (INSTALL) (TY 1)	400	SY	\$ 15.00	\$ 6,000.00	\$9.00	\$3,600.00	\$12.00	\$4,800.00	\$7.40	\$2,960.00
89	506-2019	CONSTRUCTION EXITS (REMOVE)	400	SY	\$ 6.00	\$ 2,400.00	\$5.00	\$2,000.00	\$4.90	\$1,960.00	\$2.00	\$800.00
90	506-2022	EARTHWORK (ERSN & SEDM CONT, IN VEH)	160	CY	\$ 9.00	\$ 1,440.00	\$53.00	\$8,480.00	\$31.00	\$4,960.00	\$22.00	\$3,520.00
91	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	11,471	LF	\$ 2.00	\$ 22,942.00	\$1.30	\$14,912.30	\$1.80	\$20,647.80	\$1.70	\$19,500.70
92	506-2041	TEMP SDMT CONT FENCE (INLET PROTECT)	1,974	LF	\$ 1.70	\$ 3,355.80	\$1.50	\$2,961.00	\$1.90	\$3,750.60	\$1.70	\$3,355.80
93	508-2002	CONSTRUCTING DETOURS	2,730	SY	\$ 55.00	\$ 150,150.00	\$31.00	\$84,630.00	\$30.00	\$81,900.00	\$48.00	\$131,040.00
94	512-2048	PORT CTB (FUR & INST)(F-SHAPE)(TY 1)	1,200	LF	\$ 45.00	\$ 54,000.00	\$23.00	\$27,600.00	\$48.00	\$57,600.00	\$48.00	\$57,600.00
95	512-2050	PORT CTB (MOVE)(F-SHAPE)(TY 1)	2,820	LF	\$ 8.00	\$ 22,560.00	\$9.00	\$25,380.00	\$6.00	\$16,920.00	\$6.00	\$16,920.00
96	512-2052	PORT CTB (REMOVE)(F-SHAPE)(TY 1)	1,200	LF	\$ 8.00	\$ 9,600.00	\$11.00	\$13,200.00	\$8.00	\$9,600.00	\$9.00	\$10,800.00
97	528-2003	COLORLED TEXTURED CONC (8")	47	SY	\$ 90.00	\$ 4,230.00	\$95.00	\$4,465.00	\$170.00	\$7,990.00	\$100.00	\$4,700.00
98	529-2002	CONC CURB (TY II)	287	LF	\$ 12.00	\$ 3,444.00	\$11.00	\$3,157.00	\$21.00	\$6,027.00	\$11.00	\$3,157.00
99	529-2004	CONC CURB & GUTTER (TY II)	41,301	LF	\$ 15.00	\$ 619,515.00	\$10.50	\$433,660.50	\$12.00	\$495,612.00	\$9.00	\$371,709.00
100	530-2010	DRIVEWAY (CONC)	3,762	SY	\$ 50.00	\$ 188,100.00	\$55.00	\$206,910.00	\$58.00	\$218,196.00	\$57.00	\$214,434.00
101	530-2011	DRIVEWAY (ACP)	935	SY	\$ 40.00	\$ 37,400.00	\$45.00	\$42,075.00	\$33.00	\$30,855.00	\$41.00	\$38,335.00
102	531-2010	CURB RAMPS (TY 7)	12	EA	\$ 1,600.00	\$ 19,200.00	\$2,000.00	\$24,000.00	\$1,100.00	\$13,200.00	\$720.00	\$8,640.00
103	531-2024	CONC SIDEWALKS (5")	48	SY	\$ 50.00	\$ 2,400.00	\$66.00	\$3,168.00	\$82.00	\$3,936.00	\$35.00	\$1,680.00
104	531-2046	CURB RAMPS (TY 11)	1	EA	\$ 1,400.00	\$ 1,400.00	\$2,000.00	\$2,000.00	\$1,900.00	\$1,900.00	\$716.00	\$716.00
105	540-2001	MTL W-BEAM GD FEN (TIM POST)	818	LF	\$ 15.00	\$ 12,270.00	\$16.00	\$13,088.00	\$17.00	\$13,906.00	\$14.00	\$11,452.00
106	542-2001	REMOVING METAL BEAM GUARD FENCE	1,469	LF	\$ 1.50	\$ 2,203.50	\$1.00	\$1,469.00	\$0.80	\$1,175.20	\$1.00	\$1,469.00
107	545-2001	CRASH CUSH ATTEN (INSTL)	4	EA	\$ 10,500.00	\$ 42,000.00	\$8,000.00	\$32,000.00	\$8,200.00	\$32,800.00	\$8,000.00	\$32,000.00
108	545-2002	CRASH CUSH ATTEN (MOVE & RESET)	10	EA	\$ 1,900.00	\$ 19,000.00	\$1,000.00	\$10,000.00	\$820.00	\$8,200.00	\$925.00	\$9,250.00
109	545-2003	CRASH CUSH ATTEN (REMOVE)	4	EA	\$ 900.00	\$ 3,600.00	\$500.00	\$2,000.00	\$440.00	\$1,760.00	\$620.00	\$2,480.00
110	556-2006	PIPE UNDERDRAINS (TY 6) (6")	315	LF	\$ 15.00	\$ 4,725.00	\$31.00	\$9,765.00	\$22.00	\$6,930.00	\$32.00	\$10,080.00
111	618-2018	CONDT (PVC) (SCHD 40) (2")	299	LF	\$ 7.00	\$ 2,093.00	\$14.00	\$4,186.00	\$15.00	\$4,485.00	\$15.00	\$4,485.00
112	618-2019	CONDT (PVC) (SCHD 40) (2") (BORE)	1,582	LF	\$ 20.00	\$ 31,640.00	\$20.00	\$31,640.00	\$22.00	\$34,804.00	\$21.00	\$33,222.00
113	618-2022	CONDT (PVC) (SCHD 40) (3")	689	LF	\$ 12.00	\$ 8,268.00	\$15.00	\$10,335.00	\$16.00	\$11,024.00	\$16.00	\$11,024.00
114	618-2023	CONDT (PVC) (SCHD 40) (3") (BORE)	3,469	LF	\$ 22.00	\$ 76,318.00	\$21.00	\$72,849.00	\$23.00	\$79,787.00	\$22.00	\$76,318.00
115	620-2009	ELEC CONDR (NO. 6) BARE	410	LF	\$ 1.00	\$ 410.00	\$1.00	\$410.00	\$1.10	\$451.00	\$1.00	\$410.00
116	620-2010	ELEC CONDR (NO. 6) INSULATED	815	LF	\$ 1.20	\$ 978.00	\$1.30	\$1,059.50	\$1.40	\$1,141.00	\$1.30	\$1,059.50
117	620-2011	ELEC CONDR (NO. 8) BARE	5,688	LF	\$ 0.85	\$ 4,834.80	\$1.00	\$5,688.00	\$0.90	\$5,119.20	\$0.80	\$4,550.40
118	620-2012	ELEC CONDR (NO. 8) INSULATED	7,770	LF	\$ 1.00	\$ 7,770.00	\$1.00	\$7,770.00	\$1.10	\$8,547.00	\$1.00	\$7,770.00
119	624-2013	GROUND BOX TY D (162922)	19	EA	\$ 600.00	\$ 11,400.00	\$1,000.00	\$19,000.00	\$1,000.00	\$19,000.00	\$980.00	\$18,620.00
120	624-2015	GROUND BOX TY E (122317)	2	EA	\$ 500.00	\$ 1,000.00	\$900.00	\$1,800.00	\$980.00	\$1,960.00	\$925.00	\$1,850.00
121	628-2100	ELC SRV TY D 120 / 240 070 (NS) SS (E) SP (O)	1	EA	\$ 3,300.00	\$ 3,300.00	\$4,500.00	\$4,500.00	\$4,800.00	\$4,800.00	\$4,530.00	\$4,530.00
122	628-2101	ELC SRV TY D 120 / 240 070 (NS) SS (E) SP (U)	3	EA	\$ 2,800.00	\$ 8,400.00	\$4,400.00	\$13,200.00	\$4,700.00	\$14,100.00	\$4,430.00	\$13,290.00
123	628-2158	REMOVE ELECTRICAL SERVICES	4	EA	\$ 300.00	\$ 1,200.00	\$1,000.00	\$4,000.00	\$1,100.00	\$4,400.00	\$1,030.00	\$4,120.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
124	644-2001	IN SM RD SN SUP & AM TY10BWG (1) SA (P)	30	EA	\$ 400.00	\$ 12,000.00	\$350.00	\$10,500.00	\$380.00	\$11,400.00	\$360.00	\$10,800.00
125	644-2004	IN SM RD SN SUP & AM TY10BWG (1) SA (T)	13	EA	\$ 470.00	\$ 6,110.00	\$450.00	\$5,850.00	\$480.00	\$6,240.00	\$455.00	\$5,915.00
126	644-2007	IN SM RD SN SUP & AM TY10BWG (1) SB (P)	13	EA	\$ 450.00	\$ 5,850.00	\$400.00	\$5,200.00	\$420.00	\$5,460.00	\$400.00	\$5,200.00
127	644-2011	IN SM RD SN SUP & AM TY10BWG (1) SB (T - 2EXT)	1	EA	\$ 1,100.00	\$ 1,100.00	\$500.00	\$500.00	\$620.00	\$620.00	\$585.00	\$585.00
128	644-2025	IN SM RD SN SUP & AM TYS80 (1) SA (T)	8	EA	\$ 590.00	\$ 4,720.00	\$450.00	\$3,600.00	\$590.00	\$4,720.00	\$555.00	\$4,440.00
129	644-2026	IN SM RD SN SUP & AM TYS80 (1) SA (T - 2EXT)	2	EA	\$ 670.00	\$ 1,340.00	\$550.00	\$1,100.00	\$640.00	\$1,280.00	\$605.00	\$1,210.00
130	644-2060	REMOVE SM RD SN SUP & AM	39	EA	\$ 100.00	\$ 3,900.00	\$45.00	\$1,755.00	\$71.00	\$2,769.00	\$67.00	\$2,613.00
131	658-2240	INSTL DEL ASSM (D-SW) SZ 1 (FLX) GF2	8	EA	\$ 25.00	\$ 200.00	\$15.00	\$120.00	\$14.00	\$112.00	\$13.00	\$104.00
132	658-2316	INSTL OM ASSM (OM - 2Z) (FLX) GND	29	EA	\$ 40.00	\$ 1,160.00	\$40.00	\$1,160.00	\$38.00	\$1,102.00	\$36.00	\$1,044.00
133	658-2329	INSTL DEL ASSM (D - SW) SZ 1 (FLX) GND	6	EA	\$ 40.00	\$ 240.00	\$40.00	\$240.00	\$37.00	\$222.00	\$35.00	\$210.00
134	662-2001	WK ZN PAV MRK NON-REMOV (W) 4" (BRK)	7,870	LF	\$ 0.30	\$ 2,361.00	\$0.30	\$2,361.00	\$0.35	\$2,754.50	\$0.30	\$2,361.00
135	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	29,300	LF	\$ 0.30	\$ 8,790.00	\$0.30	\$8,790.00	\$0.35	\$10,255.00	\$0.30	\$8,790.00
136	662-2012	WK ZN PAV MRK NON-REMOV (W) 8" (SLD)	4,690	LF	\$ 0.35	\$ 1,641.50	\$0.80	\$3,752.00	\$0.75	\$3,517.50	\$0.50	\$2,345.00
137	6662-2016	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	681	LF	\$ 3.50	\$ 2,383.50	\$5.00	\$3,405.00	\$5.50	\$3,745.50	\$4.40	\$2,996.40
138	662-2017	WK ZN PAV MRK NON-REMOV (W) (ARROW)	34	EA	\$ 110.00	\$ 3,740.00	\$100.00	\$3,400.00	\$98.00	\$3,332.00	\$72.00	\$2,448.00
139	662-2027	WK ZN PAV MRK NON-REMOV (W) (WORD)	34	EA	\$ 120.00	\$ 4,080.00	\$100.00	\$3,400.00	\$110.00	\$3,740.00	\$82.00	\$2,788.00
140	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	33,090	LF	\$ 0.25	\$ 8,272.50	\$0.30	\$9,927.00	\$0.35	\$11,581.50	\$0.30	\$9,927.00
141	662-2064	WK ZN PAV MRK REMOV (W) 4" (BRK)	1,290	LF	\$ 0.60	\$ 774.00	\$0.80	\$1,032.00	\$0.75	\$967.50	\$0.80	\$1,032.00
142	662-2065	WK ZN PAV MRK REMOV (W) 4" (DOT)	192	LF	\$ 1.30	\$ 249.60	\$1.00	\$192.00	\$1.10	\$211.20	\$0.90	\$172.80
143	662-2067	WK ZN PAV MRK REMOV (W) 4" (SLD)	7,030	LF	\$ 0.60	\$ 4,218.00	\$0.70	\$4,921.00	\$0.75	\$5,272.50	\$0.60	\$4,218.00
144	662-2075	WK ZN PAV MRK REMOV (W) 8" (SLD)	840	LF	\$ 1.20	\$ 1,008.00	\$1.30	\$1,092.00	\$1.40	\$1,176.00	\$0.80	\$672.00
145	662-2079	WK ZN PAV MRK REMOV (W) 24" (SLD)	579	LF	\$ 5.00	\$ 2,895.00	\$6.00	\$3,474.00	\$6.50	\$3,763.50	\$8.00	\$4,632.00
146	662-2084	WK ZN PAV MRK REMOV (W) (ARROW)	9	EA	\$ 175.00	\$ 1,575.00	\$150.00	\$1,350.00	\$160.00	\$1,440.00	\$155.00	\$1,395.00
147	662-2094	WK ZN PAV MRK REMOV (W) (WORD)	4	EA	\$ 225.00	\$ 900.00	\$150.00	\$600.00	\$160.00	\$640.00	\$230.00	\$920.00
148	662-2097	WK ZN PAV MRK REMOV (Y) 4" (BRK)	180	LF	\$ 0.85	\$ 153.00	\$1.00	\$180.00	\$1.10	\$198.00	\$0.80	\$144.00
149	662-2098	WK ZN PAV MRK REMOV (Y) 4" (DOT)	189	LF	\$ 1.25	\$ 236.25	\$1.00	\$189.00	\$1.10	\$207.90	\$0.90	\$170.10
150	662-2099	WK ZN PAV MRK REMOV (Y) 4" (SLD)	3,970	LF	\$ 0.60	\$ 2,382.00	\$0.80	\$3,176.00	\$0.75	\$2,977.50	\$0.60	\$2,382.00
151	666-2003	REFL PAV MRK TY I (W) 4" (BRK) (100MIL)	5,400	LF	\$ 0.45	\$ 2,430.00	\$0.40	\$2,160.00	\$0.40	\$2,160.00	\$0.50	\$2,700.00
152	666-2006	REFL PAV MRK TY I (W) 4" (DOT) (100MIL)	252	LF	\$ 0.90	\$ 226.80	\$1.00	\$252.00	\$1.10	\$277.20	\$0.70	\$176.40
153	666-2012	REFL PAV MRK TY I (W) 4" (SLD) (100MIL)	22,252	LF	\$ 0.45	\$ 10,013.40	\$0.40	\$8,900.80	\$0.40	\$8,900.80	\$0.40	\$8,900.80
154	666-2036	REFL PAV MRK TY I (W) 8" (SLD) (100MIL)	9,705	LF	\$ 0.75	\$ 7,278.75	\$0.90	\$8,734.50	\$0.90	\$8,734.50	\$0.80	\$7,764.00
155	666-2042	REFL PAV MRK TY I (W) 12" (SLD) (100MIL)	10,177	LF	\$ 3.00	\$ 30,531.00	\$2.00	\$20,354.00	\$2.10	\$21,371.70	\$2.75	\$27,986.75
156	666-2048	REFL PAV MRK TY I (W) 24" (SLD) (100MIL)	608	LF	\$ 6.00	\$ 3,648.00	\$6.00	\$3,648.00	\$6.50	\$3,952.00	\$5.50	\$3,344.00
157	666-2054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	51	EA	\$ 80.00	\$ 4,080.00	\$100.00	\$5,100.00	\$100.00	\$5,100.00	\$82.00	\$4,182.00
158	666-2096	REFL PAV MRK TY I (W) (WORD) (100MIL)	51	EA	\$ 100.00	\$ 5,100.00	\$100.00	\$5,100.00	\$110.00	\$5,610.00	\$92.00	\$4,692.00
159	666-2105	REFL PAV MRK TY I (Y) 4" (BRK) (100MIL)	240	LF	\$ 0.45	\$ 108.00	\$0.40	\$96.00	\$0.45	\$108.00	\$0.50	\$120.00
160	666-2111	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	3,679	LF	\$ 0.45	\$ 1,655.55	\$0.40	\$1,471.60	\$0.40	\$1,471.60	\$0.40	\$1,471.60
161	672-2015	REFL PAV MRKR TY II - A - A	139	EA	\$ 3.00	\$ 417.00	\$4.00	\$556.00	\$4.40	\$611.60	\$3.10	\$430.90
162	672-2017	REFL PAV MRKR TY II - C - R	766	EA	\$ 3.00	\$ 2,298.00	\$4.00	\$3,064.00	\$4.40	\$3,370.40	\$3.10	\$2,374.60
163	677-2001	ELIM EXT PAV MRK & MRKS (4")	2,340	LF	\$ 0.40	\$ 936.00	\$0.70	\$1,638.00	\$0.70	\$1,638.00	\$1.30	\$3,042.00
164	680-2003	INSTALL HWY TRF SIG (SYSTEM)	4	EA	\$ 11,000.00	\$ 44,000.00	\$4,000.00	\$16,000.00	\$4,400.00	\$17,600.00	\$4,100.00	\$16,400.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
165	681-2001	TEMP TRAFFIC SIGNALS	4	EA	\$ 22,000.00	\$ 88,000.00	\$28,000.00	\$112,000.00	\$30,600.00	\$122,400.00	\$28,000.00	\$112,000.00
166	682-2014	PED SIG SEC (12 IN) LED (2 INDICATIONS)	18	EA	\$ 478.00	\$ 8,604.00	\$500.00	\$9,000.00	\$530.00	\$9,540.00	\$490.00	\$8,820.00
167	682-2022	VEH SIG SEC (12 IN) LED (GRN ARW)	47	EA	\$ 239.00	\$ 11,233.00	\$250.00	\$11,750.00	\$250.00	\$11,750.00	\$235.00	\$11,045.00
168	682-2023	VEH SIG SEC (12 IN) LED (GRN)	78	EA	\$ 251.00	\$ 19,578.00	\$250.00	\$19,500.00	\$260.00	\$20,280.00	\$245.00	\$19,110.00
169	682-2024	VEH SIG SEC (12 IN) LED (YEL ARW)	39	EA	\$ 237.00	\$ 9,243.00	\$250.00	\$9,750.00	\$270.00	\$10,530.00	\$255.00	\$9,945.00
170	682-2025	VEH SIG SEC (12 IN) LED (YEL)	78	EA	\$ 252.00	\$ 19,656.00	\$250.00	\$19,500.00	\$260.00	\$20,280.00	\$250.00	\$19,500.00
171	682-2026	VEH SIG SEC (12 IN) LED (RED ARW)	16	EA	\$ 200.00	\$ 3,200.00	\$220.00	\$3,520.00	\$240.00	\$3,840.00	\$225.00	\$3,600.00
172	682-2027	VEH SIG SEC (12 IN) LED (RED)	78	EA	\$ 221.00	\$ 17,238.00	\$225.00	\$17,550.00	\$250.00	\$19,500.00	\$230.00	\$17,940.00
173	682-2045	BACK PLATE (12 IN) (3 SEC) ALUM	63	EA	\$ 60.00	\$ 3,780.00	\$50.00	\$3,150.00	\$51.00	\$3,213.00	\$48.00	\$3,024.00
174	682-2046	BACK PLATE (12 IN) (4 SEC) ALUM	8	EA	\$ 93.00	\$ 744.00	\$60.00	\$480.00	\$62.00	\$496.00	\$58.00	\$464.00
175	682-2047	BACK PLATE (12 IN) (5 SEC) ALUM	23	EA	\$ 94.00	\$ 2,162.00	\$71.00	\$1,633.00	\$78.00	\$1,794.00	\$73.00	\$1,679.00
176	684-2031	TRF SIG CBL (TY A) (14 AWG) (5 CONDR)	12,919	LF	\$ 1.35	\$ 17,440.65	\$1.20	\$15,502.80	\$1.30	\$16,794.70	\$1.25	\$16,148.75
177	684-2033	TRF SIG CBL (TY A) (14 AWG) (7 CONDR)	5,723	LF	\$ 1.75	\$ 10,015.25	\$1.30	\$7,439.90	\$1.40	\$8,012.20	\$1.30	\$7,439.90
178	684-2080	TRF SIG CBL (TY C) (14 AWG) (2 CONDR)	4,410	LF	\$ 0.90	\$ 3,969.00	\$1.00	\$4,410.00	\$1.10	\$4,851.00	\$1.00	\$4,410.00
179	686-2033	INS TRF SIG PL AM(S) 1 ARM (32') LUM	2	EA	\$ 5,500.00	\$ 11,000.00	\$6,500.00	\$13,000.00	\$6,800.00	\$13,600.00	\$6,300.00	\$12,600.00
180	686-2037	INS TRF SIG PL AM(S) 1 ARM (36') LUM	1	EA	\$ 6,000.00	\$ 6,000.00	\$7,000.00	\$7,000.00	\$7,500.00	\$7,500.00	\$7,100.00	\$7,100.00
181	686-2049	INS TRF SIG PL AM(S) 1 ARM (48') LUM	3	EA	\$ 7,500.00	\$ 22,500.00	\$9,000.00	\$27,000.00	\$9,300.00	\$27,900.00	\$8,700.00	\$26,100.00
182	686-2057	INS TRF SIG PL AM(S) 1 ARM (55') LUM	5	EA	\$ 15,000.00	\$ 75,000.00	\$14,000.00	\$70,000.00	\$15,300.00	\$76,500.00	\$14,400.00	\$72,000.00
183	686-2061	INS TRF SIG PL AM(S) 1 ARM (60') LUM	2	EA	\$ 18,500.00	\$ 37,000.00	\$15,000.00	\$30,000.00	\$16,400.00	\$32,800.00	\$15,400.00	\$30,800.00
184	686-2065	INS TRF SIG PL AM(S) 1 ARM (65') LUM	1	EA	\$ 20,000.00	\$ 20,000.00	\$16,000.00	\$16,000.00	\$17,500.00	\$17,500.00	\$16,400.00	\$16,400.00
185	687-2001	PED POLE ASSEMBLY	8	EA	\$ 2,100.00	\$ 16,800.00	\$3,000.00	\$24,000.00	\$2,800.00	\$22,400.00	\$2,680.00	\$21,440.00
186	688-2001	PED DETECT (2 IN PUSH BTN)	18	EA	\$ 250.00	\$ 4,500.00	\$300.00	\$5,400.00	\$280.00	\$5,040.00	\$250.00	\$4,500.00
187	3224-2008	D-GR HMA(QCQA) TY-B PG64-22	27,870	TON	\$ 65.00	\$ 1,811,550.00	\$63.00	\$1,755,810.00	\$62.00	\$1,727,940.00	\$64.00	\$1,783,680.00
188	3224-2026	D-GR HMA(QCQA) TY-C SAC-A PG70-22	12,316	TON	\$ 75.00	\$ 923,700.00	\$71.00	\$874,436.00	\$78.00	\$960,648.00	\$72.00	\$886,752.00
189	3224-2062	D - GR HMA (QCQA) TY - D PG64 - 22 (LEVEL - UP)	990	TON	\$ 80.00	\$ 79,200.00	\$86.00	\$85,140.00	\$88.00	\$87,120.00	\$100.00	\$99,000.00
190	5445-2001	DEAD END ROADWAY BARRICADE	40	LF	\$ 60.00	\$ 2,400.00	\$25.00	\$1,000.00	\$82.00	\$3,280.00	\$25.00	\$1,000.00
191	6006-2001	SPREAD SPECTRUM RADIO	4	EA	\$ 2,200.00	\$ 8,800.00	\$2,000.00	\$8,000.00	\$1,800.00	\$7,200.00	\$1,650.00	\$6,600.00
192	6007-2001	REMOVING TRAFFIC SIGNALS	4	EA	\$ 2,500.00	\$ 10,000.00	\$1,200.00	\$4,800.00	\$1,300.00	\$5,200.00	\$1,200.00	\$4,800.00
193	6266-2005	VIVDS COMM CABLE (COAXIAL)	8,850	LF	\$ 2.65	\$ 23,452.50	\$3.00	\$26,550.00	\$3.30	\$29,205.00	\$3.00	\$26,550.00
194	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	1,000	DAY	\$ 100.00	\$ 100,000.00	\$1.00	\$1,000.00	\$77.00	\$77,000.00	\$36.00	\$36,000.00
195	8835-2001	ACCESSIBLE PEDESTRIAN SIGNAL UNITS	18	EA	\$ 1,400.00	\$ 25,200.00	\$1,200.00	\$21,600.00	\$1,200.00	\$21,600.00	\$1,130.00	\$20,340.00
196	9001-2001	FILTRATION POND SAND	1,086	CY	\$ 40.00	\$ 43,440.00	\$25.00	\$27,150.00	\$48.00	\$52,128.00	\$44.00	\$47,784.00
197	9002-2001	FILTRATION POND CLEANOUT	33	EA	\$ 150.00	\$ 4,950.00	\$110.00	\$3,630.00	\$730.00	\$24,090.00	\$390.00	\$12,870.00
198	9003-2001	SAND FILTRATION SYSTEM	1,424	SY	\$ 8.00	\$ 11,392.00	\$30.00	\$42,720.00	\$62.00	\$88,288.00	\$24.00	\$34,176.00
199	9004-2001	PERM. TURF. REIN. TRANSITION MATS	64	SY	\$ 72.00	\$ 4,608.00	\$50.00	\$3,200.00	\$65.00	\$4,160.00	\$94.00	\$6,016.00
200	9005-2001	DRILLED HOLES	320	LF	\$ 75.00	\$ 24,000.00	\$82.00	\$26,240.00	\$200.00	\$64,000.00	\$11.00	\$3,520.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
201	9005-2002	COMPACTION GROUTING	672	CF	\$ 60.00	\$ 40,320.00	\$7.00	\$4,704.00	\$10.00	\$6,720.00	\$11.00	\$7,392.00
202	COA 508S-H	FILTRATION POND HEADWALL (6 IN DIA PIPE)	3	EA	\$ 500.00	\$ 1,500.00	\$700.00	\$2,100.00	\$3,300.00	\$9,900.00	\$335.00	\$1,005.00
203	COA 511S-A	GATE VALVE 6" (INCL APPURTENANCES)	3	EA	\$ 1,200.00	\$ 3,600.00	\$1,200.00	\$3,600.00	\$1,800.00	\$5,400.00	\$840.00	\$2,520.00
204	RR 504-W	MAJOR MANHOLE ADJUSTMENT 4' DIA.	1	EA	\$ 1,000.00	\$ 1,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$3,900.00	\$3,900.00
205	RR 505-W1	ENCASEMENT PIPE 20" DIA, SPLIT STEEL MIN. 3/8" THICK	126	LF	\$ 160.00	\$ 20,160.00	\$200.00	\$25,200.00	\$170.00	\$21,420.00	\$111.00	\$13,986.00
206	RR 505-W2	ENCASEMENT PIPE 24" DIA, SPLIT STEEL MIN. 3/8" THICK	42	LF	\$ 200.00	\$ 8,400.00	\$220.00	\$9,240.00	\$180.00	\$7,560.00	\$132.00	\$5,544.00
207	RR 505-W3	ENCASEMENT PIPE 42" DIA, SPLIT STEEL MIN. 3/8" THICK, COMPLETE IN PLACE, INC. WELD	40	LF	\$ 320.00	\$ 12,800.00	\$350.00	\$14,000.00	\$280.00	\$11,200.00	\$290.00	\$11,600.00
208	RR 509-W	TRENCH SAFETY	233	LF	\$ 2.25	\$ 524.25	\$17.00	\$3,961.00	\$11.00	\$2,563.00	\$3.00	\$699.00
209	RR 510-W1	PIPE, 30" DIA, DUCTILE IRON CLASS 250	59	LF	\$ 175.00	\$ 10,325.00	\$450.00	\$26,550.00	\$280.00	\$16,520.00	\$252.00	\$14,868.00
210	RR 510-W2	WET CONNECTIONS, 30"X30"	2	EA	\$ 6,200.00	\$ 12,400.00	\$22,000.00	\$44,000.00	\$14,000.00	\$28,000.00	\$3,320.00	\$6,640.00
211	RR 510-W3	DUCTILE IRON FITTINGS, 12"	0.2	TON	\$ 4,600.00	\$ 920.00	\$20,000.00	\$4,000.00	\$22,322.35	\$4,464.47	\$7,200.00	\$1,440.00
212	RR 510-W4	DUCTILE IRON FITTINGS, 30"	0.5	TON	\$ 4,800.00	\$ 2,400.00	\$20,000.00	\$10,000.00	\$25,670.74	\$12,835.37	\$13,300.00	\$6,650.00
213	RR 511-W	AUTO. COMBINATION AIR/VAC. RELEASE VALVE, 6" DIA, RELOCATE EXISTING, COMPLETE IN PLACE, INCLUDE VAULT & BOLLARDS	1	EA	\$ 5,000.00	\$ 5,000.00	\$12,000.00	\$12,000.00	\$6,600.00	\$6,600.00	\$10,500.00	\$10,500.00
214	RR 610-2001	PROTECTIVE FENCING TYPE A	4,321	LF	\$ 3.00	\$ 12,963.00	\$2.00	\$8,642.00	\$1.90	\$8,209.90	\$2.60	\$11,234.60
215	RR 610-2002	TREE WELL	8	EA	\$ 3,000.00	\$ 24,000.00	\$8,500.00	\$68,000.00	\$8,200.00	\$65,600.00	\$1,000.00	\$8,000.00
NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT												
216	502-WC01	PEACE OFFICERS	25,000	DOL	\$ 1.00	\$ 25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
217	585-WC01	ESTIMATED RIDE QUALITY BONUS/PENALTY	25,000	DOL	\$ 1.00	\$ 25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
218	3224-WC01	ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	80,000	DOL	\$ 1.00	\$ 80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
219	3224-WC02	ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY C)	35,000	DOL	\$ 1.00	\$ 35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00
TOTAL COST ADJUSTED FOR CORRECTNESS					\$ 11,980,786.40		\$11,281,112.60		\$11,386,860.04		\$11,858,963.35	
ACTUAL BID PROPOSAL							\$11,281,112.60		\$11,386,860.04		\$11,858,963.35	
ADJUSTMENT DIFFERENCE							\$0.00		\$0.00		\$0.00	
Acknowledgment of Addenda												
Addendum No. 1:							Yes		Yes		Yes	
Addendum No. 2:							Yes		Yes		Yes	
Addendum No. 3:							Yes		Yes		Yes	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		CF Jordan		SEMA Construction		Chasco Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		BID BOND & INSURANCE					Yes		Yes		Yes	
		Conflict of Interest Statement					Yes		Yes		Yes	
		Disclosure of Lobbying Activities					Yes		Yes		Yes	
		References (Minimum of Three)					Yes		No		Yes	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	110	STA	\$950.00	\$104,500.00	\$2,190.00	\$240,900.00	\$1,620.00	\$178,200.00	\$2,013.00	\$221,430.00
2	104-2001	REMOVING CONC (PAV)	2,385	SY	\$18.00	\$42,930.00	\$15.02	\$35,822.70	\$11.00	\$26,235.00	\$20.00	\$47,700.00
3	104-2009	REMOVING CONC (RIPRAP)	1,798	SY	\$12.00	\$21,576.00	\$10.10	\$18,159.80	\$11.00	\$19,778.00	\$9.00	\$16,182.00
4	104-2015	REMOVING CONC (SIDEWALKS)	113	SY	\$17.00	\$1,921.00	\$10.16	\$1,148.08	\$11.00	\$1,243.00	\$20.00	\$2,260.00
5	104-2021	REMOVING CONC (CURB)	287	LF	\$7.00	\$2,009.00	\$2.28	\$654.36	\$6.00	\$1,722.00	\$7.00	\$2,009.00
6	104-2022	REMOVING CONC (CURB AND GUTTER)	1,345	LF	\$7.00	\$9,415.00	\$4.39	\$5,904.55	\$6.00	\$8,070.00	\$8.00	\$10,760.00
7	104-2040	REMOVING CONC (PAVERS)	102	SY	\$4.00	\$408.00	\$7.60	\$775.20	\$11.00	\$1,122.00	\$9.00	\$918.00
8	105-2069	REMOVING STAB BASE AND ASPH PAV (4" - 6")	23,396	SY	\$3.50	\$81,886.00	\$2.76	\$64,572.96	\$6.00	\$140,376.00	\$4.00	\$93,584.00
9	110-2001	EXCAVATION (ROADWAY)	17,781	CY	\$9.20	\$163,585.20	\$13.41	\$238,443.21	\$14.00	\$248,934.00	\$18.00	\$320,058.00
10	110-2003	EXCAVATION (SPECIAL)	12,470	CY	\$14.70	\$183,309.00	\$22.95	\$286,186.50	\$16.00	\$199,520.00	\$22.00	\$274,340.00
11	132-2004	EMBANKMENT (FINAL) (DENS CONT) (TY B)	39,618	CY	\$15.60	\$618,040.80	\$8.85	\$350,619.30	\$7.60	\$301,096.80	\$9.50	\$376,371.00
12	132-2040	EMB (FNL) (ORD COM) (TYC SPL) CLAY LINER	1,485	CY	\$21.00	\$31,185.00	\$39.75	\$59,028.75	\$14.00	\$20,790.00	\$20.00	\$29,700.00
13	160-2003	FURNISHING AND PLACING TOPSOIL (4")	79,730	SY	\$3.90	\$310,947.00	\$2.07	\$165,041.10	\$2.00	\$159,460.00	\$1.50	\$119,595.00
14	162-2002	BLOCK SODDING	9,476	SY	\$2.85	\$27,006.60	\$2.88	\$27,290.88	\$4.00	\$37,904.00	\$3.26	\$30,891.76
15	164-2007	BROADCAST SEED (PERM) (URBAN) (CLAY)	70,254	SY	\$0.07	\$4,917.78	\$0.07	\$4,917.78	\$0.20	\$14,050.80	\$0.38	\$26,696.52
16	164-2009	BROADCAST SEED (TEMP) (WARM)	35,132	SY	\$0.06	\$2,107.92	\$0.06	\$2,107.92	\$0.20	\$7,026.40	\$0.37	\$12,998.84
17	164-2011	BROADCAST SEED (TEMP) (COOL)	35,132	SY	\$0.06	\$2,107.92	\$0.06	\$2,107.92	\$0.20	\$7,026.40	\$0.37	\$12,998.84
18	169-2001	SOIL RETENTION BLANKETS (CL 1) (TY A)	26,957	SY	\$1.00	\$26,957.00	\$1.00	\$26,957.00	\$1.00	\$26,957.00	\$1.03	\$27,765.71
19	216-2001	PROOF ROLLING	30	HR	\$112.00	\$3,360.00	\$79.80	\$2,394.00	\$300.00	\$9,000.00	\$60.00	\$1,800.00
20	247-2366	FL BS (CMP IN PLC) (TY A GR 5) (FNAL POS)	24,521	CY	\$40.00	\$980,840.00	\$32.13	\$787,859.73	\$41.00	\$1,005,361.00	\$28.00	\$686,588.00
21	310-2005	PRIME COAT (MC - 30 OR AE - P)	14,633	GAL	\$4.00	\$58,532.00	\$4.88	\$71,409.04	\$4.50	\$65,848.50	\$4.00	\$58,532.00
22	316-2076	AGGR (TY-B GR-4 SAC-A)	493	CY	\$95.28	\$46,973.04	\$66.05	\$32,562.65	\$90.00	\$44,370.00	\$100.00	\$49,300.00
23	316-2707	ASPH (TIER III)	23,487	GAL	\$4.01	\$94,182.87	\$4.71	\$110,623.77	\$4.00	\$93,948.00	\$4.00	\$93,948.00
24	351-2006	FLEXIBLE PAVEMENT STRUCTURE REPAIR (10")	2,500	SY	\$55.16	\$137,900.00	\$35.75	\$89,375.00	\$75.00	\$187,500.00	\$55.00	\$137,500.00
25	354-2113	PLAN & TEXT ASPH CONC PAV (2")	55,899	SY	\$1.55	\$86,643.45	\$1.51	\$84,407.49	\$3.00	\$167,697.00	\$1.00	\$55,899.00
26	400-2008	CUT & RESTORING PAV (ASPH)	1,028	SY	\$95.00	\$97,660.00	\$99.75	\$102,543.00	\$70.00	\$71,960.00	\$150.00	\$154,200.00
27	401-2001	FLOWABLE BACKFILL	944	CY	\$119.00	\$112,336.00	\$99.75	\$94,164.00	\$120.00	\$113,280.00	\$100.00	\$94,400.00
28	402-2001	TRENCH EXCAVATION PROTECTION	4,756	LF	\$2.00	\$9,512.00	\$2.10	\$9,987.60	\$0.50	\$2,378.00	\$1.00	\$4,756.00
29	416-2032	DRILL SHAFT (TRF SIG POLE) (36 IN)	78	LF	\$275.00	\$21,450.00	\$288.74	\$22,521.72	\$280.00	\$21,840.00	\$300.57	\$23,444.46
30	416-2034	DRILL SHAFT (TRF SIG POLE) (48 IN)	176	LF	\$325.00	\$57,200.00	\$341.23	\$60,056.48	\$330.00	\$58,080.00	\$355.21	\$62,516.96
31	420-2001	CL A CONC (MISC)	100	CY	\$140.00	\$14,000.00	\$164.40	\$16,440.00	\$650.00	\$65,000.00	\$425.00	\$42,500.00
32	420-2013	CL C CONC (MISC)	155	CY	\$765.00	\$118,575.00	\$773.31	\$119,863.05	\$650.00	\$100,750.00	\$750.00	\$116,250.00
33	423-2001	RETAINING WALL (MSE)	2,590	SF	\$50.00	\$129,500.00	\$33.61	\$87,049.90	\$40.00	\$103,600.00	\$50.00	\$129,500.00
34	432-2001	RIPRAP (CONC) (4 IN)	275	CY	\$600.00	\$165,000.00	\$339.24	\$93,291.00	\$400.00	\$110,000.00	\$315.00	\$86,625.00
35	432-2002	RIPRAP (CONC) (5 IN)	433.5	CY	\$510.00	\$221,085.00	\$336.06	\$145,682.01	\$350.00	\$151,725.00	\$320.00	\$138,720.00
36	432-2015	RIPRAP (STONE COMMON)(DRY)(6 IN)	124	CY	\$54.80	\$6,795.20	\$55.65	\$6,900.60	\$65.00	\$8,060.00	\$56.21	\$6,970.04
37	432-2019	RIPRAP (STONE PROTECTION)(12 IN)	100	CY	\$72.25	\$7,225.00	\$61.95	\$6,195.00	\$65.00	\$6,500.00	\$74.10	\$7,410.00
38	432-2021	RIPRAP (STONE PROTECTION) (18 IN)	267	CY	\$91.60	\$24,457.20	\$61.95	\$16,540.65	\$70.00	\$18,690.00	\$93.95	\$25,084.65
39	432-2039	RIPRAP (MOW STRIP) (4 IN)	34	CY	\$620.00	\$21,080.00	\$552.64	\$18,789.76	\$650.00	\$22,100.00	\$450.00	\$15,300.00
40	459-2015	GABIONS (PVC)(3FT X 3FT)	173	CY	\$100.00	\$17,300.00	\$122.01	\$21,107.73	\$200.00	\$34,600.00	\$155.00	\$26,815.00
41	460-2007	CMP(GAL STL 36")	163	LF	\$75.00	\$12,225.00	\$78.75	\$12,836.25	\$70.00	\$11,410.00	\$95.00	\$15,485.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
42	462-2001	CONC BOX CULV (3 FT X 2 FT)	315	LF	\$119.00	\$37,485.00	\$124.94	\$39,356.10	\$100.00	\$31,500.00	\$135.00	\$42,525.00
43	462-2003	CONC BOX CULV (4 FT X 2 FT)	1,236	LF	\$133.00	\$164,388.00	\$139.64	\$172,595.04	\$125.00	\$154,500.00	\$160.00	\$197,760.00
44	462-2004	CONC BOX CULV (4 FT X 3 FT)	19	LF	\$151.00	\$2,869.00	\$158.54	\$3,012.26	\$145.00	\$2,755.00	\$170.00	\$3,230.00
45	462-2007	CONC BOX CULV (5 FT X 3 FT)	547	LF	\$177.00	\$96,819.00	\$185.84	\$101,654.48	\$175.00	\$95,725.00	\$190.00	\$103,930.00
46	462-2014	CONC BOX CULV (7 FT X 3 FT)	120	LF	\$315.00	\$37,800.00	\$330.74	\$39,688.80	\$700.00	\$84,000.00	\$250.00	\$30,000.00
47	462-2024	CONC BOX CULV (9 FT X 5 FT)	361	LF	\$401.00	\$144,761.00	\$421.03	\$151,991.83	\$420.00	\$151,620.00	\$425.00	\$153,425.00
48	464-2003	RC PIPE (CL III) (18 IN)	6,225	LF	\$35.00	\$217,875.00	\$36.75	\$228,768.75	\$48.00	\$298,800.00	\$50.00	\$311,250.00
49	464-2005	RC PIPE (CL III) (24 IN)	2,121	LF	\$55.00	\$116,655.00	\$57.75	\$122,487.75	\$60.00	\$127,260.00	\$65.00	\$137,865.00
50	464-2007	RC PIPE (CL III) (30 IN)	1,594	LF	\$67.00	\$106,798.00	\$70.35	\$112,137.90	\$88.00	\$140,272.00	\$80.00	\$127,520.00
51	464-2009	RC PIPE (CL III) (36 IN)	1,968	LF	\$78.00	\$153,504.00	\$81.90	\$161,179.20	\$125.00	\$246,000.00	\$125.00	\$246,000.00
52	464-2010	RC PIPE (CL III) (42 IN)	1,037	LF	\$98.00	\$101,626.00	\$102.90	\$106,707.30	\$110.00	\$114,070.00	\$140.00	\$145,180.00
53	464-2011	RC PIPE (CL III) (48 IN)	8	LF	\$135.00	\$1,080.00	\$141.74	\$1,133.92	\$150.00	\$1,200.00	\$175.00	\$1,400.00
54	464-2021	RC PIPE (CL IV) (18 IN)	44	LF	\$45.00	\$1,980.00	\$47.25	\$2,079.00	\$58.00	\$2,552.00	\$80.00	\$3,520.00
55	464-2064	RC PIPE (ARCH) (CL III) (DES 3)	61	LF	\$105.00	\$6,405.00	\$110.25	\$6,725.25	\$150.00	\$9,150.00	\$185.00	\$11,285.00
56	465-2005	MANH (COMPL) (TY M)	4	EA	\$4,500.00	\$18,000.00	\$4,724.79	\$18,899.16	\$7,000.00	\$28,000.00	\$6,500.00	\$26,000.00
57	465-2013	MANH (COMPL) (TY A)	8	EA	\$1,950.00	\$15,600.00	\$2,047.41	\$16,379.28	\$4,000.00	\$32,000.00	\$3,700.00	\$29,600.00
58	465-2021	INLET (COMPL) (CURB) (TY IIR) (10')	1	EA	\$4,450.00	\$4,450.00	\$4,672.29	\$4,672.29	\$8,000.00	\$8,000.00	\$5,300.00	\$5,300.00
59	465-2027	INLET (COMPL) (CURB) (TY II) (10')	22	EA	\$3,725.00	\$81,950.00	\$3,911.08	\$86,043.76	\$5,000.00	\$110,000.00	\$5,800.00	\$127,600.00
60	465-2028	INLET (COMPL) (CURB) (TY II) (15')	43	EA	\$4,850.00	\$208,550.00	\$5,092.27	\$218,967.61	\$7,500.00	\$322,500.00	\$6,900.00	\$296,700.00
61	465-2168	INLET (COMPL) (DROP) (TY II)	1	EA	\$2,950.00	\$2,950.00	\$3,097.36	\$3,097.36	\$3,500.00	\$3,500.00	\$3,800.00	\$3,800.00
62	465-2174	INLET (COMPL) (DROP) (TY I) (1 GRATE)	9	EA	\$3,700.00	\$33,300.00	\$3,884.83	\$34,963.47	\$4,400.00	\$39,600.00	\$3,800.00	\$34,200.00
63	465-2175	INLET (COMPL) (DROP) (TY I) (2 GRATE)	2	EA	\$3,950.00	\$7,900.00	\$4,147.32	\$8,294.64	\$6,000.00	\$12,000.00	\$5,000.00	\$10,000.00
64	465-2212	INLET (COMPL) (CURB) (TY II R) (15')	1	EA	\$6,750.00	\$6,750.00	\$7,087.19	\$7,087.19	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00
65	465-2262	INLET (COMPL) (DROP) (TY 1) (3 GRATE)	2	EA	\$6,850.00	\$13,700.00	\$7,192.18	\$14,384.36	\$8,000.00	\$16,000.00	\$6,100.00	\$12,200.00
66	466-2020	WINGWALL (FW-0) (HW=4 FT)	2	EA	\$5,500.00	\$11,000.00	\$5,774.74	\$11,549.48	\$10,000.00	\$20,000.00	\$3,900.00	\$7,800.00
67	466-2021	WINGWALL (FW-0) (HW=5 FT)	3	EA	\$7,350.00	\$22,050.00	\$7,717.16	\$23,151.48	\$14,000.00	\$42,000.00	\$4,500.00	\$13,500.00
68	466-2038	WINGWALL (FW-S) (HW=8 FT)	1	EA	\$13,600.00	\$13,600.00	\$14,279.37	\$14,279.37	\$40,000.00	\$40,000.00	\$8,700.00	\$8,700.00
69	466-2050	WINGWALL (PW) (HW=6 FT)	1	EA	\$10,800.00	\$10,800.00	\$11,339.50	\$11,339.50	\$15,000.00	\$15,000.00	\$6,700.00	\$6,700.00
70	466-2053	WINGWALL (PW) (HW=9 FT)	2	EA	\$33,780.00	\$67,560.00	\$35,467.43	\$70,934.86	\$45,000.00	\$90,000.00	\$10,000.00	\$20,000.00
71	467-2177	SET (TY I) (S = 4 FT) (HW= 3 FT) (6:1) (P)	1	EA	\$7,775.00	\$7,775.00	\$8,163.39	\$8,163.39	\$8,000.00	\$8,000.00	\$5,300.00	\$5,300.00
72	467-2209	SET (TY II) (18 IN) (RCP) (3:1) (C)	5	EA	\$650.00	\$3,250.00	\$682.47	\$3,412.35	\$1,000.00	\$5,000.00	\$900.00	\$4,500.00
73	467-2211	SET (TY II) (24 IN) (RCP) (3:1) (C)	4	EA	\$800.00	\$3,200.00	\$839.96	\$3,359.84	\$1,400.00	\$5,600.00	\$900.00	\$3,600.00
74	467-2216	SET (TY II) (42 IN) (RCP) (3:1) (C)	1	EA	\$2,750.00	\$2,750.00	\$2,887.37	\$2,887.37	\$4,200.00	\$4,200.00	\$3,000.00	\$3,000.00
75	467-2217	SET (TY II) (48 IN) (RCP) (3:1) (C)	2	EA	\$2,950.00	\$5,900.00	\$3,097.36	\$6,194.72	\$5,000.00	\$10,000.00	\$2,500.00	\$5,000.00
76	467-2222	SET (TY II) (18 IN) (RCP) (4:1) (C)	10	EA	\$800.00	\$8,000.00	\$839.96	\$8,399.60	\$1,200.00	\$12,000.00	\$900.00	\$9,000.00
77	467-2266	SET (TY II) (36 IN) (CMP) (4:1) (C)	1	EA	\$975.00	\$975.00	\$1,023.70	\$1,023.70	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
78	467-2479	SET (TY II) (DES 3) (RCP) (3: 1) (P)	2	EA	\$1,250.00	\$2,500.00	\$1,312.44	\$2,624.88	\$1,800.00	\$3,600.00	\$900.00	\$1,800.00
79	481-2012	PVC PIPE (SCH 40)(6 IN)	1,379	LF	\$35.00	\$48,265.00	\$35.00	\$48,265.00	\$25.00	\$34,475.00	\$15.00	\$20,685.00
80	496-2002	REMOV STR (INLET)	3	EA	\$250.00	\$750.00	\$262.49	\$787.47	\$500.00	\$1,500.00	\$1,500.00	\$4,500.00
81	496-2004	REMOV STR (SET)	30	EA	\$200.00	\$6,000.00	\$209.99	\$6,299.70	\$150.00	\$4,500.00	\$300.00	\$9,000.00
82	496-2006	REMOV STR (HEADWALL)	1	EA	\$6,000.00	\$6,000.00	\$6,299.72	\$6,299.72	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
83	496-2007	REMOV STR (PIPE)	2,828	LF	\$15.00	\$42,420.00	\$15.75	\$44,541.00	\$34.00	\$96,152.00	\$10.00	\$28,280.00
84	500-2001	MOBILIZATION	1	LS	\$890,000.00	\$890,000.00	\$1,084,195.83	\$1,084,195.83	\$300,000.10	\$300,000.10	\$1,200,000.00	\$1,200,000.00
85	502-2001	BARRICADES, SIGNS & TRAFFIC HANDLING	20	MO	\$4,100.00	\$82,000.00	\$3,146.55	\$62,931.00	\$4,000.00	\$80,000.00	\$10,000.00	\$200,000.00
86	506-2003	ROCK FILTER DAMS (INSTALL) (TY 3)	650	LF	\$17.00	\$11,050.00	\$17.00	\$11,050.00	\$22.00	\$14,300.00	\$17.44	\$11,336.00
87	506-2009	ROCK FILTER DAMS (REMOVE)	650	LF	\$4.50	\$2,925.00	\$4.50	\$2,925.00	\$2.00	\$1,300.00	\$4.62	\$3,003.00
88	506-2016	CONSTRUCTION EXITS (INSTALL) (TY 1)	400	SY	\$10.80	\$4,320.00	\$10.80	\$4,320.00	\$10.00	\$4,000.00	\$11.08	\$4,432.00
89	506-2019	CONSTRUCTION EXITS (REMOVE)	400	SY	\$4.50	\$1,800.00	\$4.50	\$1,800.00	\$2.00	\$800.00	\$4.62	\$1,848.00
90	506-2022	EARTHWORK (ERSN & SEDM CONT, IN VEH)	160	CY	\$20.00	\$3,200.00	\$96.36	\$15,417.60	\$20.00	\$3,200.00	\$19.65	\$3,144.00
91	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	11,471	LF	\$1.65	\$18,927.15	\$1.65	\$18,927.15	\$2.50	\$28,677.50	\$1.69	\$19,385.99
92	506-2041	TEMP SDMT CONT FENCE (INLET PROTECT)	1,974	LF	\$1.75	\$3,454.50	\$1.75	\$3,454.50	\$2.50	\$4,935.00	\$1.79	\$3,533.46
93	508-2002	CONSTRUCTING DETOURS	2,730	SY	\$33.00	\$90,090.00	\$36.27	\$99,017.10	\$50.00	\$136,500.00	\$30.00	\$81,900.00
94	512-2048	PORT CTB (FUR & INST)(F-SHAPE)(TY 1)	1,200	LF	\$15.00	\$18,000.00	\$14.07	\$16,884.00	\$45.00	\$54,000.00	\$10.00	\$12,000.00
95	512-2050	PORT CTB (MOVE)(F-SHAPE)(TY 1)	2,820	LF	\$10.00	\$28,200.00	\$12.59	\$35,503.80	\$6.00	\$16,920.00	\$5.00	\$14,100.00
96	512-2052	PORT CTB (REMOVE)(F-SHAPE)(TY 1)	1,200	LF	\$14.00	\$16,800.00	\$13.17	\$15,804.00	\$4.00	\$4,800.00	\$10.00	\$12,000.00
97	528-2003	COLORED TEXTURED CONC (8")	47	SY	\$65.00	\$3,055.00	\$149.45	\$7,024.15	\$160.00	\$7,520.00	\$75.00	\$3,525.00
98	529-2002	CONC CURB (TY II)	287	LF	\$11.00	\$3,157.00	\$26.15	\$7,505.05	\$22.00	\$6,314.00	\$18.00	\$5,166.00
99	529-2004	CONC CURB & GUTTER (TY II)	41,301	LF	\$12.00	\$495,612.00	\$16.17	\$667,837.17	\$15.00	\$619,515.00	\$8.00	\$330,408.00
100	530-2010	DRIVEWAY (CONC)	3,762	SY	\$73.00	\$274,626.00	\$60.81	\$228,767.22	\$60.00	\$225,720.00	\$60.00	\$225,720.00
101	530-2011	DRIVEWAY (ACP)	935	SY	\$49.00	\$45,815.00	\$31.71	\$29,648.85	\$44.00	\$41,140.00	\$50.00	\$46,750.00
102	531-2010	CURB RAMPS (TY 7)	12	EA	\$1,600.00	\$19,200.00	\$1,209.73	\$14,516.76	\$1,200.00	\$14,400.00	\$950.00	\$11,400.00
103	531-2024	CONC SIDEWALKS (5")	48	SY	\$94.00	\$4,512.00	\$59.63	\$2,862.24	\$80.00	\$3,840.00	\$50.00	\$2,400.00
104	531-2046	CURB RAMPS (TY 11)	1	EA	\$1,600.00	\$1,600.00	\$2,319.94	\$2,319.94	\$2,000.00	\$2,000.00	\$2,400.00	\$2,400.00
105	540-2001	MTL W-BEAM GD FEN (TIM POST)	818	LF	\$15.50	\$12,679.00	\$15.50	\$12,679.00	\$20.00	\$16,360.00	\$15.90	\$13,006.20
106	542-2001	REMOVING METAL BEAM GUARD FENCE	1,469	LF	\$0.75	\$1,101.75	\$0.75	\$1,101.75	\$5.00	\$7,345.00	\$0.77	\$1,131.13
107	545-2001	CRASH CUSH ATTEN (INSTL)	4	EA	\$7,500.00	\$30,000.00	\$7,500.00	\$30,000.00	\$8,000.00	\$32,000.00	\$7,692.31	\$30,769.24
108	545-2002	CRASH CUSH ATTEN (MOVE & RESET)	10	EA	\$750.00	\$7,500.00	\$750.00	\$7,500.00	\$1,600.00	\$16,000.00	\$769.23	\$7,692.30
109	545-2003	CRASH CUSH ATTEN (REMOVE)	4	EA	\$400.00	\$1,600.00	\$400.00	\$1,600.00	\$500.00	\$2,000.00	\$410.26	\$1,641.04
110	556-2006	PIPE UNDERDRAINS (TY 6) (6")	315	LF	\$25.00	\$7,875.00	\$65.14	\$20,519.10	\$32.00	\$10,080.00	\$30.00	\$9,450.00
111	618-2018	CONDT (PVC) (SCHD 40) (2")	299	LF	\$14.00	\$4,186.00	\$14.00	\$4,186.00	\$15.00	\$4,485.00	\$15.30	\$4,574.70
112	618-2019	CONDT (PVC) (SCHD 40) (2") (BORE)	1,582	LF	\$20.00	\$31,640.00	\$20.00	\$31,640.00	\$21.00	\$33,222.00	\$21.86	\$34,582.52
113	618-2022	CONDT (PVC) (SCHD 40) (3")	689	LF	\$15.00	\$10,335.00	\$15.00	\$10,335.00	\$16.00	\$11,024.00	\$16.39	\$11,292.71
114	618-2023	CONDT (PVC) (SCHD 40) (3") (BORE)	3,469	LF	\$21.00	\$72,849.00	\$21.00	\$72,849.00	\$22.00	\$76,318.00	\$22.95	\$79,613.55
115	620-2009	ELEC CONDR (NO. 6) BARE	410	LF	\$1.00	\$410.00	\$1.00	\$410.00	\$1.00	\$410.00	\$1.09	\$446.90
116	620-2010	ELEC CONDR (NO. 6) INSULATED	815	LF	\$1.30	\$1,059.50	\$1.30	\$1,059.50	\$1.40	\$1,141.00	\$1.42	\$1,157.30
117	620-2011	ELEC CONDR (NO. 8) BARE	5,688	LF	\$0.80	\$4,550.40	\$0.80	\$4,550.40	\$1.00	\$5,688.00	\$0.87	\$4,948.56
118	620-2012	ELEC CONDR (NO. 8) INSULATED	7,770	LF	\$1.00	\$7,770.00	\$1.00	\$7,770.00	\$1.00	\$7,770.00	\$1.09	\$8,469.30
119	624-2013	GROUND BOX TY D (162922)	19	EA	\$950.00	\$18,050.00	\$950.00	\$18,050.00	\$1,000.00	\$19,000.00	\$1,038.32	\$19,728.08
120	624-2015	GROUND BOX TY E (122317)	2	EA	\$900.00	\$1,800.00	\$900.00	\$1,800.00	\$950.00	\$1,900.00	\$983.67	\$1,967.34
121	628-2100	ELC SRV TY D 120 / 240 070 (NS) SS (E) SP (O)	1	EA	\$4,400.00	\$4,400.00	\$4,400.00	\$4,400.00	\$5,000.00	\$5,000.00	\$4,809.04	\$4,809.04
122	628-2101	ELC SRV TY D 120 / 240 070 (NS) SS (E) SP (U)	3	EA	\$4,300.00	\$12,900.00	\$4,300.00	\$12,900.00	\$4,500.00	\$13,500.00	\$4,699.74	\$14,099.22
123	628-2158	REMOVE ELECTRICAL SERVICES	4	EA	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$1,092.96	\$4,371.84

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
124	644-2001	IN SM RD SN SUP & AM TY10BWG (1) SA (P)	30	EA	\$373.50	\$11,205.00	\$348.30	\$10,449.00	\$400.00	\$12,000.00	\$357.23	\$10,716.90
125	644-2004	IN SM RD SN SUP & AM TY10BWG (1) SA (T)	13	EA	\$457.00	\$5,941.00	\$442.15	\$5,747.95	\$500.00	\$6,500.00	\$453.49	\$5,895.37
126	644-2007	IN SM RD SN SUP & AM TY10BWG (1) SB (P)	13	EA	\$414.75	\$5,391.75	\$387.90	\$5,042.70	\$450.00	\$5,850.00	\$397.85	\$5,172.05
127	644-2011	IN SM RD SN SUP & AM TY10BWG (1) SB (T - 2EXT)	1	EA	\$582.00	\$582.00	\$568.00	\$568.00	\$650.00	\$650.00	\$582.56	\$582.56
128	644-2025	IN SM RD SN SUP & AM TYS80 (1) SA (T)	8	EA	\$622.75	\$4,982.00	\$538.00	\$4,304.00	\$700.00	\$5,600.00	\$551.80	\$4,414.40
129	644-2026	IN SM RD SN SUP & AM TYS80 (1) SA (T - 2EXT)	2	EA	\$767.75	\$1,535.50	\$588.00	\$1,176.00	\$850.00	\$1,700.00	\$603.08	\$1,206.16
130	644-2060	REMOVE SM RD SN SUP & AM	39	EA	\$65.00	\$2,535.00	\$65.00	\$2,535.00	\$70.00	\$2,730.00	\$66.67	\$2,600.13
131	658-2240	INSTL DEL ASSM (D-SW) SZ 1 (FLX) GF2	8	EA	\$25.00	\$200.00	\$12.50	\$100.00	\$26.00	\$208.00	\$12.82	\$102.56
132	658-2316	INSTL OM ASSM (OM - 2Z) (FLX) GND	29	EA	\$35.00	\$1,015.00	\$35.00	\$1,015.00	\$40.00	\$1,160.00	\$35.90	\$1,041.10
133	658-2329	INSTL DEL ASSM (D - SW) SZ 1 (FLX) GND	6	EA	\$35.00	\$210.00	\$34.00	\$204.00	\$40.00	\$240.00	\$34.87	\$209.22
134	662-2001	WK ZN PAV MRK NON-REMOV (W) 4" (BRK)	7,870	LF	\$0.32	\$2,518.40	\$0.31	\$2,439.70	\$0.40	\$3,148.00	\$0.32	\$2,518.40
135	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	29,300	LF	\$0.27	\$7,911.00	\$0.31	\$9,083.00	\$0.40	\$11,720.00	\$0.27	\$7,911.00
136	662-2012	WK ZN PAV MRK NON-REMOV (W) 8" (SLD)	4,690	LF	\$0.50	\$2,345.00	\$0.72	\$3,376.80	\$0.70	\$3,283.00	\$0.51	\$2,391.90
137	6662-2016	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	681	LF	\$4.25	\$2,894.25	\$5.11	\$3,479.91	\$6.00	\$4,086.00	\$4.30	\$2,928.30
138	662-2017	WK ZN PAV MRK NON-REMOV (W) (ARROW)	34	EA	\$70.00	\$2,380.00	\$92.01	\$3,128.34	\$120.00	\$4,080.00	\$70.89	\$2,410.26
139	662-2027	WK ZN PAV MRK NON-REMOV (W) (WORD)	34	EA	\$80.00	\$2,720.00	\$102.23	\$3,475.82	\$140.00	\$4,760.00	\$81.01	\$2,754.34
140	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	33,090	LF	\$0.27	\$8,934.30	\$0.31	\$10,257.90	\$0.40	\$13,236.00	\$0.27	\$8,934.30
141	662-2064	WK ZN PAV MRK REMOV (W) 4" (BRK)	1,290	LF	\$0.81	\$1,044.90	\$0.72	\$928.80	\$1.50	\$1,935.00	\$0.82	\$1,057.80
142	662-2065	WK ZN PAV MRK REMOV (W) 4" (DOT)	192	LF	\$0.90	\$172.80	\$1.02	\$195.84	\$2.00	\$384.00	\$0.91	\$174.72
143	662-2067	WK ZN PAV MRK REMOV (W) 4" (SLD)	7,030	LF	\$0.60	\$4,218.00	\$0.68	\$4,780.40	\$1.00	\$7,030.00	\$0.61	\$4,288.30
144	662-2075	WK ZN PAV MRK REMOV (W) 8" (SLD)	840	LF	\$0.80	\$672.00	\$1.33	\$1,117.20	\$2.00	\$1,680.00	\$0.81	\$680.40
145	662-2079	WK ZN PAV MRK REMOV (W) 24" (SLD)	579	LF	\$7.40	\$4,284.60	\$6.13	\$3,549.27	\$8.00	\$4,632.00	\$7.49	\$4,336.71
146	662-2084	WK ZN PAV MRK REMOV (W) (ARROW)	9	EA	\$150.00	\$1,350.00	\$153.35	\$1,380.15	\$160.00	\$1,440.00	\$151.90	\$1,367.10
147	662-2094	WK ZN PAV MRK REMOV (W) (WORD)	4	EA	\$225.00	\$900.00	\$153.35	\$613.40	\$270.00	\$1,080.00	\$227.85	\$911.40
148	662-2097	WK ZN PAV MRK REMOV (Y) 4" (BRK)	180	LF	\$0.80	\$144.00	\$1.02	\$183.60	\$1.50	\$270.00	\$0.81	\$145.80
149	662-2098	WK ZN PAV MRK REMOV (Y) 4" (DOT)	189	LF	\$0.90	\$170.10	\$1.02	\$192.78	\$2.00	\$378.00	\$0.91	\$171.99
150	662-2099	WK ZN PAV MRK REMOV (Y) 4" (SLD)	3,970	LF	\$0.60	\$2,382.00	\$0.72	\$2,858.40	\$1.00	\$3,970.00	\$0.61	\$2,421.70
151	666-2003	REFL PAV MRK TY I (W) 4" (BRK) (100MIL)	5,400	LF	\$0.47	\$2,538.00	\$0.38	\$2,052.00	\$0.60	\$3,240.00	\$0.48	\$2,592.00
152	666-2006	REFL PAV MRK TY I (W) 4" (DOT) (100MIL)	252	LF	\$0.68	\$171.36	\$1.02	\$257.04	\$1.00	\$252.00	\$0.69	\$173.88
153	666-2012	REFL PAV MRK TY I (W) 4" (SLD) (100MIL)	22,252	LF	\$0.41	\$9,123.32	\$0.37	\$8,233.24	\$0.50	\$11,126.00	\$0.42	\$9,345.84
154	666-2036	REFL PAV MRK TY I (W) 8" (SLD) (100MIL)	9,705	LF	\$0.80	\$7,764.00	\$0.86	\$8,346.30	\$1.00	\$9,705.00	\$0.81	\$7,861.05
155	666-2042	REFL PAV MRK TY I (W) 12" (SLD) (100MIL)	10,177	LF	\$2.65	\$26,969.05	\$1.93	\$19,641.61	\$3.00	\$30,531.00	\$2.68	\$27,274.36
156	666-2048	REFL PAV MRK TY I (W) 24" (SLD) (100MIL)	608	LF	\$5.40	\$3,283.20	\$5.90	\$3,587.20	\$6.00	\$3,648.00	\$5.47	\$3,325.76
157	666-2054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	51	EA	\$80.00	\$4,080.00	\$98.14	\$5,005.14	\$110.00	\$5,610.00	\$81.01	\$4,131.51
158	666-2096	REFL PAV MRK TY I (W) (WORD) (100MIL)	51	EA	\$90.00	\$4,590.00	\$102.23	\$5,213.73	\$130.00	\$6,630.00	\$91.14	\$4,648.14
159	666-2105	REFL PAV MRK TY I (Y) 4" (BRK) (100MIL)	240	LF	\$0.46	\$110.40	\$0.41	\$98.40	\$0.50	\$120.00	\$0.47	\$112.80
160	666-2111	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	3,679	LF	\$0.41	\$1,508.39	\$0.39	\$1,434.81	\$0.50	\$1,839.50	\$0.42	\$1,545.18
161	672-2015	REFL PAV MRKR TY II - A - A	139	EA	\$3.05	\$423.95	\$4.09	\$568.51	\$4.00	\$556.00	\$3.09	\$429.51
162	672-2017	REFL PAV MRKR TY II - C - R	766	EA	\$3.05	\$2,336.30	\$4.09	\$3,132.94	\$4.00	\$3,064.00	\$3.09	\$2,366.94
163	677-2001	ELIM EXT PAV MRK & MRKS (4")	2,340	LF	\$1.30	\$3,042.00	\$0.64	\$1,497.60	\$2.00	\$4,680.00	\$1.32	\$3,088.80
164	680-2003	INSTALL HWY TRF SIG (SYSTEM)	4	EA	\$4,000.00	\$16,000.00	\$4,000.00	\$16,000.00	\$4,500.00	\$18,000.00	\$4,371.86	\$17,487.44

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
165	681-2001	TEMP TRAFFIC SIGNALS	4	EA	\$28,000.00	\$112,000.00	\$33,000.00	\$132,000.00	\$35,000.00	\$140,000.00	\$30,602.98	\$122,411.92
166	682-2014	PED SIG SEC (12 IN) LED (2 INDICATIONS)	18	EA	\$480.00	\$8,640.00	\$480.00	\$8,640.00	\$500.00	\$9,000.00	\$524.62	\$9,443.16
167	682-2022	VEH SIG SEC (12 IN) LED (GRN ARW)	47	EA	\$230.00	\$10,810.00	\$230.00	\$10,810.00	\$250.00	\$11,750.00	\$251.38	\$11,814.86
168	682-2023	VEH SIG SEC (12 IN) LED (GRN)	78	EA	\$240.00	\$18,720.00	\$240.00	\$18,720.00	\$250.00	\$19,500.00	\$262.31	\$20,460.18
169	682-2024	VEH SIG SEC (12 IN) LED (YEL ARW)	39	EA	\$249.00	\$9,711.00	\$249.00	\$9,711.00	\$250.00	\$9,750.00	\$272.15	\$10,613.85
170	682-2025	VEH SIG SEC (12 IN) LED (YEL)	78	EA	\$240.00	\$18,720.00	\$240.00	\$18,720.00	\$250.00	\$19,500.00	\$262.31	\$20,460.18
171	682-2026	VEH SIG SEC (12 IN) LED (RED ARW)	16	EA	\$220.00	\$3,520.00	\$220.00	\$3,520.00	\$250.00	\$4,000.00	\$240.45	\$3,847.20
172	682-2027	VEH SIG SEC (12 IN) LED (RED)	78	EA	\$224.00	\$17,472.00	\$224.00	\$17,472.00	\$250.00	\$19,500.00	\$244.82	\$19,095.96
173	682-2045	BACK PLATE (12 IN) (3 SEC) ALUM	63	EA	\$47.00	\$2,961.00	\$47.00	\$2,961.00	\$50.00	\$3,150.00	\$51.37	\$3,236.31
174	682-2046	BACK PLATE (12 IN) (4 SEC) ALUM	8	EA	\$57.00	\$456.00	\$57.00	\$456.00	\$60.00	\$480.00	\$62.30	\$498.40
175	682-2047	BACK PLATE (12 IN) (5 SEC) ALUM	23	EA	\$71.00	\$1,633.00	\$71.00	\$1,633.00	\$75.00	\$1,725.00	\$77.60	\$1,784.80
176	684-2031	TRF SIG CBL (TY A) (14 AWG) (5 CONDR)	12,919	LF	\$1.20	\$15,502.80	\$1.20	\$15,502.80	\$1.50	\$19,378.50	\$1.31	\$16,923.89
177	684-2033	TRF SIG CBL (TY A) (14 AWG) (7 CONDR)	5,723	LF	\$1.30	\$7,439.90	\$1.30	\$7,439.90	\$1.50	\$8,584.50	\$1.42	\$8,126.66
178	684-2080	TRF SIG CBL (TY C) (14 AWG) (2 CONDR)	4,410	LF	\$1.00	\$4,410.00	\$1.00	\$4,410.00	\$1.00	\$4,410.00	\$1.09	\$4,806.90
179	686-2033	INS TRF SIG PL AM(S) 1 ARM (32') LUM	2	EA	\$6,200.00	\$12,400.00	\$6,200.00	\$12,400.00	\$6,500.00	\$13,000.00	\$7,000.00	\$14,000.00
180	686-2037	INS TRF SIG PL AM(S) 1 ARM (36') LUM	1	EA	\$6,900.00	\$6,900.00	\$6,900.00	\$6,900.00	\$7,000.00	\$7,000.00	\$8,000.00	\$8,000.00
181	686-2049	INS TRF SIG PL AM(S) 1 ARM (48') LUM	3	EA	\$8,500.00	\$25,500.00	\$8,500.00	\$25,500.00	\$9,000.00	\$27,000.00	\$10,000.00	\$30,000.00
182	686-2057	INS TRF SIG PL AM(S) 1 ARM (55') LUM	5	EA	\$14,000.00	\$70,000.00	\$14,000.00	\$70,000.00	\$15,000.00	\$75,000.00	\$18,000.00	\$90,000.00
183	686-2061	INS TRF SIG PL AM(S) 1 ARM (60') LUM	2	EA	\$15,000.00	\$30,000.00	\$15,000.00	\$30,000.00	\$16,000.00	\$32,000.00	\$17,000.00	\$34,000.00
184	686-2065	INS TRF SIG PL AM(S) 1 ARM (65') LUM	1	EA	\$16,000.00	\$16,000.00	\$16,000.00	\$16,000.00	\$17,000.00	\$17,000.00	\$18,000.00	\$18,000.00
185	687-2001	PED POLE ASSEMBLY	8	EA	\$2,600.00	\$20,800.00	\$2,600.00	\$20,800.00	\$2,800.00	\$22,400.00	\$3,000.00	\$24,000.00
186	688-2001	PED DETECT (2 IN PUSH BTN)	18	EA	\$260.00	\$4,680.00	\$260.00	\$4,680.00	\$300.00	\$5,400.00	\$284.17	\$5,115.06
187	3224-2008	D-GR HMA(QCQA) TY-B PG64-22	27,870	TON	\$66.16	\$1,843,879.20	\$69.33	\$1,932,227.10	\$70.00	\$1,950,900.00	\$68.00	\$1,895,160.00
188	3224-2026	D-GR HMA(QCQA) TY-C SAC-A PG70-22	12,316	TON	\$82.49	\$1,015,946.84	\$82.98	\$1,021,981.68	\$80.00	\$985,280.00	\$85.00	\$1,046,860.00
189	3224-2062	D - GR HMA (QCQA) TY - D PG64 - 22 (LEVEL - UP)	990	TON	\$91.57	\$90,654.30	\$91.23	\$90,317.70	\$95.00	\$94,050.00	\$94.00	\$93,060.00
190	5445-2001	DEAD END ROADWAY BARRICADE	40	LF	\$25.00	\$1,000.00	\$50.00	\$2,000.00	\$50.00	\$2,000.00	\$50.63	\$2,025.20
191	6006-2001	SPREAD SPECTRUM RADIO	4	EA	\$1,600.00	\$6,400.00	\$1,600.00	\$6,400.00	\$1,700.00	\$6,800.00	\$1,748.74	\$6,994.96
192	6007-2001	REMOVING TRAFFIC SIGNALS	4	EA	\$1,200.00	\$4,800.00	\$1,200.00	\$4,800.00	\$1,300.00	\$5,200.00	\$1,311.56	\$5,246.24
193	6266-2005	VIVDS COMM CABLE (COAXIAL)	8,850	LF	\$3.00	\$26,550.00	\$3.00	\$26,550.00	\$3.30	\$29,205.00	\$3.28	\$29,028.00
194	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	1,000	DAY	\$50.00	\$50,000.00	\$71.80	\$71,800.00	\$85.00	\$85,000.00	\$20.00	\$20,000.00
195	8835-2001	ACCESSIBLE PEDESTRIAN SIGNAL UNITS	18	EA	\$1,100.00	\$19,800.00	\$1,100.00	\$19,800.00	\$1,200.00	\$21,600.00	\$1,202.26	\$21,640.68
196	9001-2001	FILTRATION POND SAND	1,086	CY	\$26.00	\$28,236.00	\$30.62	\$33,253.32	\$77.00	\$83,622.00	\$35.00	\$38,010.00
197	9002-2001	FILTRATION POND CLEANOUT	33	EA	\$125.00	\$4,125.00	\$272.75	\$9,000.75	\$350.00	\$11,550.00	\$300.00	\$9,900.00
198	9003-2001	SAND FILTRATION SYSTEM	1,424	SY	\$34.00	\$48,416.00	\$61.01	\$86,878.24	\$35.00	\$49,840.00	\$40.00	\$56,960.00
199	9004-2001	PERM. TURF. REIN. TRANSITION MATS	64	SY	\$100.00	\$6,400.00	\$92.00	\$5,888.00	\$120.00	\$7,680.00	\$94.36	\$6,039.04
200	9005-2001	DRILLED HOLES	320	LF	\$40.00	\$12,800.00	\$25.00	\$8,000.00	\$140.00	\$44,800.00	\$50.00	\$16,000.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
201	9005-2002	COMPACTION GROUTING	672	CF	\$10.00	\$6,720.00	\$25.00	\$16,800.00	\$21.00	\$14,112.00	\$25.00	\$16,800.00
202	COA 508S-H	FILTRATION POND HEADWALL (6 IN DIA PIPE)	3	EA	\$860.00	\$2,580.00	\$2,500.00	\$7,500.00	\$400.00	\$1,200.00	\$700.00	\$2,100.00
203	COA 511S-A	GATE VALVE 6" (INCL APPURTENANCES)	3	EA	\$900.00	\$2,700.00	\$900.00	\$2,700.00	\$1,400.00	\$4,200.00	\$1,200.00	\$3,600.00
204	RR 504-W	MAJOR MANHOLE ADJUSTMENT 4' DIA.	1	EA	\$1,750.00	\$1,750.00	\$1,750.00	\$1,750.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00
205	RR 505-W1	ENCASEMENT PIPE 20" DIA, SPLIT STEEL MIN. 3/8" THICK	126	LF	\$150.00	\$18,900.00	\$150.00	\$18,900.00	\$160.00	\$20,160.00	\$215.00	\$27,090.00
206	RR 505-W2	ENCASEMENT PIPE 24" DIA, SPLIT STEEL MIN. 3/8" THICK	42	LF	\$165.00	\$6,930.00	\$165.00	\$6,930.00	\$180.00	\$7,560.00	\$245.00	\$10,290.00
207	RR 505-W3	ENCASEMENT PIPE 42" DIA, SPLIT STEEL MIN. 3/8" THICK, COMPLETE IN PLACE, INC. WELD	40	LF	\$255.00	\$10,200.00	\$255.00	\$10,200.00	\$290.00	\$11,600.00	\$371.00	\$14,840.00
208	RR 509-W	TRENCH SAFETY	233	LF	\$10.00	\$2,330.00	\$10.00	\$2,330.00	\$1.00	\$233.00	\$1.00	\$233.00
209	RR 510-W1	PIPE, 30" DIA, DUCTILE IRON CLASS 250	59	LF	\$250.00	\$14,750.00	\$250.00	\$14,750.00	\$260.00	\$15,340.00	\$300.00	\$17,700.00
210	RR 510-W2	WET CONNECTIONS, 30"X30"	2	EA	\$12,500.00	\$25,000.00	\$12,500.00	\$25,000.00	\$6,000.00	\$12,000.00	\$4,000.00	\$8,000.00
211	RR 510-W3	DUCTILE IRON FITTINGS, 12"	0.2	TON	\$20,000.00	\$4,000.00	\$20,000.00	\$4,000.00	\$6,600.00	\$1,320.00	\$10,000.00	\$2,000.00
212	RR 510-W4	DUCTILE IRON FITTINGS, 30"	0.5	TON	\$23,000.00	\$11,500.00	\$23,000.00	\$11,500.00	\$10,000.00	\$5,000.00	\$16,000.00	\$8,000.00
213	RR 511-W	AUTO. COMBINATION AIR/VAC. RELEASE VALVE, 6" DIA, RELOCATE EXISTING, COMPLETE IN PLACE, INCLUDE VAULT & BOLLARDS	1	EA	\$5,950.00	\$5,950.00	\$5,950.00	\$5,950.00	\$7,000.00	\$7,000.00	\$12,000.00	\$12,000.00
214	RR 610-2001	PROTECTIVE FENCING TYPE A	4,321	LF	\$2.45	\$10,586.45	\$1.75	\$7,561.75	\$4.00	\$17,284.00	\$2.00	\$8,642.00
215	RR 610-2002	TREE WELL	8	EA	\$30.00	\$240.00	\$3,600.00	\$28,800.00	\$1,700.00	\$13,600.00	\$200.00	\$1,600.00
NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT												
216	502-WC01	PEACE OFFICERS	25,000	DOL	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
217	585-WC01	ESTIMATED RIDE QUALITY BONUS/PENALTY	25,000	DOL	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
218	3224-WC01	ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	80,000	DOL	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
219	3224-WC02	ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY C)	35,000	DOL	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00
					TOTAL COST ADJUSTED FOR CORRECTNESS		\$12,204,678.34		\$12,303,215.40		\$12,494,780.00	
							\$12,204,678.34		\$12,303,213.80		\$12,494,780.00	
					ADJUSTMENT DIFFERENCE		\$0.00		\$1.60		\$0.00	
							Incorrect Qty Line 117					
					Acknowledgment of Addenda							
					Addendum No. 1:		Yes		Yes		Yes	
					Addendum No. 2:		Yes		Yes		Yes	
					Addendum No. 3:		Yes		Yes		Yes	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Austin Bridge & Road		Hunter Industries		Cash Construction		Capital Excavation	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		BID BOND & INSURANCE			Yes		Yes		Yes		Yes	
		Conflict of Interest Statement			Yes		Yes		Yes		Yes	
		Disclosure of Lobbying Activities			Yes		Yes		Yes		Yes	
		References (Minimum of Three)			Yes		Yes		Yes		Yes	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	110	STA	\$6,000.00	\$660,000.00	\$900.00	\$99,000.00
2	104-2001	REMOVING CONC (PAV)	2,385	SY	\$6.50	\$15,502.50	\$25.00	\$59,625.00
3	104-2009	REMOVING CONC (RIPRAP)	1,798	SY	\$10.00	\$17,980.00	\$13.00	\$23,374.00
4	104-2015	REMOVING CONC (SIDEWALKS)	113	SY	\$10.00	\$1,130.00	\$13.00	\$1,469.00
5	104-2021	REMOVING CONC (CURB)	287	LF	\$6.00	\$1,722.00	\$8.00	\$2,296.00
6	104-2022	REMOVING CONC (CURB AND GUTTER)	1,345	LF	\$10.00	\$13,450.00	\$8.00	\$10,760.00
7	104-2040	REMOVING CONC (PAVERS)	102	SY	\$20.00	\$2,040.00	\$13.00	\$1,326.00
8	105-2069	REMOVING STAB BASE AND ASPH PAV (4" - 6")	23,396	SY	\$6.00	\$140,376.00	\$5.00	\$116,980.00
9	110-2001	EXCAVATION (ROADWAY)	17,781	CY	\$20.00	\$355,620.00	\$20.00	\$355,620.00
10	110-2003	EXCAVATION (SPECIAL)	12,470	CY	\$22.50	\$280,575.00	\$16.00	\$199,520.00
11	132-2004	EMBANKMENT (FINAL) (DENS CONT) (TY B)	39,618	CY	\$15.00	\$594,270.00	\$30.00	\$1,188,540.00
12	132-2040	EMB (FNL) (ORD COM) (TYC SPL) CLAY LINER	1,485	CY	\$22.50	\$33,412.50	\$115.00	\$170,775.00
13	160-2003	FURNISHING AND PLACING TOPSOIL (4")	79,730	SY	\$3.00	\$239,190.00	\$1.20	\$95,676.00
14	162-2002	BLOCK SODDING	9,476	SY	\$3.50	\$33,166.00	\$5.00	\$47,380.00
15	164-2007	BROADCAST SEED (PERM) (URBAN) (CLAY)	70,254	SY	\$0.13	\$9,133.02	\$0.10	\$7,025.40
16	164-2009	BROADCAST SEED (TEMP) (WARM)	35,132	SY	\$0.11	\$3,864.52	\$0.10	\$3,513.20
17	164-2011	BROADCAST SEED (TEMP) (COOL)	35,132	SY	\$0.11	\$3,864.52	\$0.10	\$3,513.20
18	169-2001	SOIL RETENTION BLANKETS (CL 1) (TY A)	26,957	SY	\$1.20	\$32,348.40	\$1.00	\$26,957.00
19	216-2001	PROOF ROLLING	30	HR	\$75.00	\$2,250.00	\$102.00	\$3,060.00
20	247-2366	FL BS (CMP IN PLC) (TY A GR 5) (FNAL POS)	24,521	CY	\$40.00	\$980,840.00	\$65.00	\$1,593,865.00
21	310-2005	PRIME COAT (MC - 30 OR AE - P)	14,633	GAL	\$5.00	\$73,165.00	\$5.00	\$73,165.00
22	316-2076	AGGR (TY-B GR-4 SAC-A)	493	CY	\$90.00	\$44,370.00	\$103.00	\$50,779.00
23	316-2707	ASPH (TIER III)	23,487	GAL	\$4.25	\$99,819.75	\$4.40	\$103,342.80
24	351-2006	FLEXIBLE PAVEMENT STRUCTURE REPAIR (10")	2,500	SY	\$55.00	\$137,500.00	\$75.00	\$187,500.00
25	354-2113	PLAN & TEXT ASPH CONC PAV (2")	55,899	SY	\$2.50	\$139,747.50	\$1.50	\$83,848.50
26	400-2008	CUT & RESTORING PAV (ASPH)	1,028	SY	\$100.00	\$102,800.00	\$140.00	\$143,920.00
27	401-2001	FLOWABLE BACKFILL	944	CY	\$185.00	\$174,640.00	\$125.00	\$118,000.00
28	402-2001	TRENCH EXCAVATION PROTECTION	4,756	LF	\$16.00	\$76,096.00	\$6.00	\$28,536.00
29	416-2032	DRILL SHAFT (TRF SIG POLE) (36 IN)	78	LF	\$295.00	\$23,010.00	\$290.00	\$22,620.00
30	416-2034	DRILL SHAFT (TRF SIG POLE) (48 IN)	176	LF	\$350.00	\$61,600.00	\$460.00	\$80,960.00
31	420-2001	CL A CONC (MISC)	100	CY	\$400.00	\$40,000.00	\$500.00	\$50,000.00
32	420-2013	CL C CONC (MISC)	155	CY	\$350.00	\$54,250.00	\$680.00	\$105,400.00
33	423-2001	RETAINING WALL (MSE)	2,590	SF	\$54.00	\$139,860.00	\$50.00	\$129,500.00
34	432-2001	RIPRAP (CONC) (4 IN)	275	CY	\$320.00	\$88,000.00	\$400.00	\$110,000.00
35	432-2002	RIPRAP (CONC) (5 IN)	433.5	CY	\$320.00	\$138,720.00	\$360.00	\$156,060.00
36	432-2015	RIPRAP (STONE COMMON)(DRY)(6 IN)	124	CY	\$85.00	\$10,540.00	\$60.00	\$7,440.00
37	432-2019	RIPRAP (STONE PROTECTION)(12 IN)	100	CY	\$115.00	\$11,500.00	\$65.00	\$6,500.00
38	432-2021	RIPRAP (STONE PROTECTION) (18 IN)	267	CY	\$125.00	\$33,375.00	\$65.00	\$17,355.00
39	432-2039	RIPRAP (MOW STRIP) (4 IN)	34	CY	\$375.00	\$12,750.00	\$700.00	\$23,800.00
40	459-2015	GABIONS (PVC)(3FT X 3FT)	173	CY	\$190.00	\$32,870.00	\$200.00	\$34,600.00
41	460-2007	CMP(GAL STL 36")	163	LF	\$200.00	\$32,600.00	\$145.00	\$23,635.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
42	462-2001	CONC BOX CULV (3 FT X 2 FT)	315	LF	\$145.00	\$45,675.00	\$260.00	\$81,900.00
43	462-2003	CONC BOX CULV (4 FT X 2 FT)	1,236	LF	\$165.00	\$203,940.00	\$330.00	\$407,880.00
44	462-2004	CONC BOX CULV (4 FT X 3 FT)	19	LF	\$250.00	\$4,750.00	\$560.00	\$10,640.00
45	462-2007	CONC BOX CULV (5 FT X 3 FT)	547	LF	\$200.00	\$109,400.00	\$605.00	\$330,935.00
46	462-2014	CONC BOX CULV (7 FT X 3 FT)	120	LF	\$275.00	\$33,000.00	\$610.00	\$73,200.00
47	462-2024	CONC BOX CULV (9 FT X 5 FT)	361	LF	\$385.00	\$138,985.00	\$970.00	\$350,170.00
48	464-2003	RC PIPE (CL III) (18 IN)	6,225	LF	\$55.00	\$342,375.00	\$60.00	\$373,500.00
49	464-2005	RC PIPE (CL III) (24 IN)	2,121	LF	\$65.00	\$137,865.00	\$78.00	\$165,438.00
50	464-2007	RC PIPE (CL III) (30 IN)	1,594	LF	\$75.00	\$119,550.00	\$97.00	\$154,618.00
51	464-2009	RC PIPE (CL III) (36 IN)	1,968	LF	\$95.00	\$186,960.00	\$160.00	\$314,880.00
52	464-2010	RC PIPE (CL III) (42 IN)	1,037	LF	\$110.00	\$114,070.00	\$170.00	\$176,290.00
53	464-2011	RC PIPE (CL III) (48 IN)	8	LF	\$270.00	\$2,160.00	\$400.00	\$3,200.00
54	464-2021	RC PIPE (CL IV) (18 IN)	44	LF	\$80.00	\$3,520.00	\$92.00	\$4,048.00
55	464-2064	RC PIPE (ARCH) (CL III) (DES 3)	61	LF	\$275.00	\$16,775.00	\$160.00	\$9,760.00
56	465-2005	MANH (COMPL) (TY M)	4	EA	\$2,800.00	\$11,200.00	\$5,200.00	\$20,800.00
57	465-2013	MANH (COMPL) (TY A)	8	EA	\$6,000.00	\$48,000.00	\$5,400.00	\$43,200.00
58	465-2021	INLET (COMPL) (CURB) (TY IIR) (10')	1	EA	\$3,200.00	\$3,200.00	\$7,300.00	\$7,300.00
59	465-2027	INLET (COMPL) (CURB) (TY II) (10')	22	EA	\$2,800.00	\$61,600.00	\$4,500.00	\$99,000.00
60	465-2028	INLET (COMPL) (CURB) (TY II) (15')	43	EA	\$3,800.00	\$163,400.00	\$6,400.00	\$275,200.00
61	465-2168	INLET (COMPL) (DROP) (TY II)	1	EA	\$2,100.00	\$2,100.00	\$3,000.00	\$3,000.00
62	465-2174	INLET (COMPL) (DROP) (TY I) (1 GRATE)	9	EA	\$2,800.00	\$25,200.00	\$4,100.00	\$36,900.00
63	465-2175	INLET (COMPL) (DROP) (TY I) (2 GRATE)	2	EA	\$3,200.00	\$6,400.00	\$5,500.00	\$11,000.00
64	465-2212	INLET (COMPL) (CURB) (TY II R) (15')	1	EA	\$4,000.00	\$4,000.00	\$9,000.00	\$9,000.00
65	465-2262	INLET (COMPL) (DROP) (TY 1) (3 GRATE)	2	EA	\$3,800.00	\$7,600.00	\$7,300.00	\$14,600.00
66	466-2020	WINGWALL (FW-0) (HW=4 FT)	2	EA	\$8,000.00	\$16,000.00	\$10,000.00	\$20,000.00
67	466-2021	WINGWALL (FW-0) (HW=5 FT)	3	EA	\$8,500.00	\$25,500.00	\$15,000.00	\$45,000.00
68	466-2038	WINGWALL (FW-S) (HW=8 FT)	1	EA	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00
69	466-2050	WINGWALL (PW) (HW=6 FT)	1	EA	\$35,000.00	\$35,000.00	\$16,000.00	\$16,000.00
70	466-2053	WINGWALL (PW) (HW=9 FT)	2	EA	\$35,000.00	\$70,000.00	\$45,000.00	\$90,000.00
71	467-2177	SET (TY I) (S = 4 FT) (HW= 3 FT) (6:1) (P)	1	EA	\$5,000.00	\$5,000.00	\$7,300.00	\$7,300.00
72	467-2209	SET (TY II) (18 IN) (RCP) (3:1) (C)	5	EA	\$700.00	\$3,500.00	\$700.00	\$3,500.00
73	467-2211	SET (TY II) (24 IN) (RCP) (3:1) (C)	4	EA	\$800.00	\$3,200.00	\$830.00	\$3,320.00
74	467-2216	SET (TY II) (42 IN) (RCP) (3:1) (C)	1	EA	\$3,800.00	\$3,800.00	\$2,300.00	\$2,300.00
75	467-2217	SET (TY II) (48 IN) (RCP) (3:1) (C)	2	EA	\$5,500.00	\$11,000.00	\$2,500.00	\$5,000.00
76	467-2222	SET (TY II) (18 IN) (RCP) (4:1) (C)	10	EA	\$700.00	\$7,000.00	\$800.00	\$8,000.00
77	467-2266	SET (TY II) (36 IN) (CMP) (4:1) (C)	1	EA	\$875.00	\$875.00	\$1,400.00	\$1,400.00
78	467-2479	SET (TY II) (DES 3) (RCP) (3: 1) (P)	2	EA	\$1,600.00	\$3,200.00	\$800.00	\$1,600.00
79	481-2012	PVC PIPE (SCH 40)(6 IN)	1,379	LF	\$30.00	\$41,370.00	\$58.00	\$79,982.00
80	496-2002	REMOV STR (INLET)	3	EA	\$550.00	\$1,650.00	\$630.00	\$1,890.00
81	496-2004	REMOV STR (SET)	30	EA	\$175.00	\$5,250.00	\$400.00	\$12,000.00
82	496-2006	REMOV STR (HEADWALL)	1	EA	\$5,000.00	\$5,000.00	\$4,600.00	\$4,600.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
83	496-2007	REMOV STR (PIPE)	2,828	LF	\$10.00	\$28,280.00	\$16.00	\$45,248.00
84	500-2001	MOBILIZATION	1	LS	\$850,000.00	\$850,000.00	\$850,000.00	\$850,000.00
85	502-2001	BARRICADES, SIGNS & TRAFFIC HANDLING	20	MO	\$4,500.00	\$90,000.00	\$3,000.00	\$60,000.00
86	506-2003	ROCK FILTER DAMS (INSTALL) (TY 3)	650	LF	\$29.50	\$19,175.00	\$29.00	\$18,850.00
87	506-2009	ROCK FILTER DAMS (REMOVE)	650	LF	\$10.00	\$6,500.00	\$7.00	\$4,550.00
88	506-2016	CONSTRUCTION EXITS (INSTALL) (TY 1)	400	SY	\$10.00	\$4,000.00	\$9.00	\$3,600.00
89	506-2019	CONSTRUCTION EXITS (REMOVE)	400	SY	\$7.00	\$2,800.00	\$7.00	\$2,800.00
90	506-2022	EARTHWORK (ERSN & SEDM CONT, IN VEH)	160	CY	\$20.00	\$3,200.00	\$20.00	\$3,200.00
91	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	11,471	LF	\$2.00	\$22,942.00	\$2.00	\$22,942.00
92	506-2041	TEMP SDMT CONT FENCE (INLET PROTECT)	1,974	LF	\$3.50	\$6,909.00	\$2.40	\$4,737.60
93	508-2002	CONSTRUCTING DETOURS	2,730	SY	\$47.50	\$129,675.00	\$38.00	\$103,740.00
94	512-2048	PORT CTB (FUR & INST)(F-SHAPE)(TY 1)	1,200	LF	\$60.00	\$72,000.00	\$60.00	\$72,000.00
95	512-2050	PORT CTB (MOVE)(F-SHAPE)(TY 1)	2,820	LF	\$5.00	\$14,100.00	\$16.00	\$45,120.00
96	512-2052	PORT CTB (REMOVE)(F-SHAPE)(TY 1)	1,200	LF	\$10.00	\$12,000.00	\$22.00	\$26,400.00
97	528-2003	COLORED TEXTURED CONC (8")	47	SY	\$95.00	\$4,465.00	\$170.00	\$7,990.00
98	529-2002	CONC CURB (TY II)	287	LF	\$10.00	\$2,870.00	\$21.00	\$6,027.00
99	529-2004	CONC CURB & GUTTER (TY II)	41,301	LF	\$19.00	\$784,719.00	\$14.00	\$578,214.00
100	530-2010	DRIVEWAY (CONC)	3,762	SY	\$60.00	\$225,720.00	\$59.00	\$221,958.00
101	530-2011	DRIVEWAY (ACP)	935	SY	\$44.00	\$41,140.00	\$55.00	\$51,425.00
102	531-2010	CURB RAMPS (TY 7)	12	EA	\$2,000.00	\$24,000.00	\$1,100.00	\$13,200.00
103	531-2024	CONC SIDEWALKS (5")	48	SY	\$75.00	\$3,600.00	\$84.00	\$4,032.00
104	531-2046	CURB RAMPS (TY 11)	1	EA	\$2,500.00	\$2,500.00	\$1,900.00	\$1,900.00
105	540-2001	MTL W-BEAM GD FEN (TIM POST)	818	LF	\$20.00	\$16,360.00	\$16.00	\$13,088.00
106	542-2001	REMOVING METAL BEAM GUARD FENCE	1,469	LF	\$2.70	\$3,966.30	\$1.20	\$1,762.80
107	545-2001	CRASH CUSH ATTEN (INSTL)	4	EA	\$7,500.00	\$30,000.00	\$8,700.00	\$34,800.00
108	545-2002	CRASH CUSH ATTEN (MOVE & RESET)	10	EA	\$1,600.00	\$16,000.00	\$1,000.00	\$10,000.00
109	545-2003	CRASH CUSH ATTEN (REMOVE)	4	EA	\$535.00	\$2,140.00	\$700.00	\$2,800.00
110	556-2006	PIPE UNDERDRAINS (TY 6) (6")	315	LF	\$27.00	\$8,505.00	\$58.00	\$18,270.00
111	618-2018	CONDT (PVC) (SCHD 40) (2")	299	LF	\$15.00	\$4,485.00	\$12.00	\$3,588.00
112	618-2019	CONDT (PVC) (SCHD 40) (2") (BORE)	1,582	LF	\$21.00	\$33,222.00	\$23.00	\$36,386.00
113	618-2022	CONDT (PVC) (SCHD 40) (3")	689	LF	\$16.00	\$11,024.00	\$14.00	\$9,646.00
114	618-2023	CONDT (PVC) (SCHD 40) (3") (BORE)	3,469	LF	\$22.00	\$76,318.00	\$30.00	\$104,070.00
115	620-2009	ELEC CONDR (NO. 6) BARE	410	LF	\$1.10	\$451.00	\$1.60	\$656.00
116	620-2010	ELEC CONDR (NO. 6) INSULATED	815	LF	\$1.40	\$1,141.00	\$2.00	\$1,630.00
117	620-2011	ELEC CONDR (NO. 8) BARE	5,688	LF	\$0.85	\$4,834.80	\$1.40	\$7,963.20
118	620-2012	ELEC CONDR (NO. 8) INSULATED	7,770	LF	\$1.10	\$8,547.00	\$1.60	\$12,432.00
119	624-2013	GROUND BOX TY D (162922)	19	EA	\$1,000.00	\$19,000.00	\$900.00	\$17,100.00
120	624-2015	GROUND BOX TY E (122317)	2	EA	\$950.00	\$1,900.00	\$1,100.00	\$2,200.00
121	628-2100	ELC SRV TY D 120 / 240 070 (NS) SS (E) SP (O)	1	EA	\$4,700.00	\$4,700.00	\$5,400.00	\$5,400.00
122	628-2101	ELC SRV TY D 120 / 240 070 (NS) SS (E) SP (U)	3	EA	\$4,600.00	\$13,800.00	\$5,200.00	\$15,600.00
123	628-2158	REMOVE ELECTRICAL SERVICES	4	EA	\$1,100.00	\$4,400.00	\$440.00	\$1,760.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
124	644-2001	IN SM RD SN SUP & AM TY10BWG (1) SA (P)	30	EA	\$400.00	\$12,000.00	\$460.00	\$13,800.00
125	644-2004	IN SM RD SN SUP & AM TY10BWG (1) SA (T)	13	EA	\$500.00	\$6,500.00	\$610.00	\$7,930.00
126	644-2007	IN SM RD SN SUP & AM TY10BWG (1) SB (P)	13	EA	\$450.00	\$5,850.00	\$480.00	\$6,240.00
127	644-2011	IN SM RD SN SUP & AM TY10BWG (1) SB (T - 2EXT)	1	EA	\$625.00	\$625.00	\$720.00	\$720.00
128	644-2025	IN SM RD SN SUP & AM TYS80 (1) SA (T)	8	EA	\$665.00	\$5,320.00	\$760.00	\$6,080.00
129	644-2026	IN SM RD SN SUP & AM TYS80 (1) SA (T - 2EXT)	2	EA	\$820.00	\$1,640.00	\$900.00	\$1,800.00
130	644-2060	REMOVE SM RD SN SUP & AM	39	EA	\$70.00	\$2,730.00	\$170.00	\$6,630.00
131	658-2240	INSTL DEL ASSM (D-SW) SZ 1 (FLX) GF2	8	EA	\$27.00	\$216.00	\$31.00	\$248.00
132	658-2316	INSTL OM ASSM (OM - 2Z) (FLX) GND	29	EA	\$40.00	\$1,160.00	\$48.00	\$1,392.00
133	658-2329	INSTL DEL ASSM (D - SW) SZ 1 (FLX) GND	6	EA	\$40.00	\$240.00	\$48.00	\$288.00
134	662-2001	WK ZN PAV MRK NON-REMOV (W) 4" (BRK)	7,870	LF	\$0.34	\$2,675.80	\$0.40	\$3,148.00
135	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	29,300	LF	\$0.29	\$8,497.00	\$0.30	\$8,790.00
136	662-2012	WK ZN PAV MRK NON-REMOV (W) 8" (SLD)	4,690	LF	\$0.54	\$2,532.60	\$0.60	\$2,814.00
137	6662-2016	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	681	LF	\$4.50	\$3,064.50	\$4.70	\$3,200.70
138	662-2017	WK ZN PAV MRK NON-REMOV (W) (ARROW)	34	EA	\$75.00	\$2,550.00	\$78.00	\$2,652.00
139	662-2027	WK ZN PAV MRK NON-REMOV (W) (WORD)	34	EA	\$85.00	\$2,890.00	\$89.00	\$3,026.00
140	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	33,090	LF	\$0.29	\$9,596.10	\$0.30	\$9,927.00
141	662-2064	WK ZN PAV MRK REMOV (W) 4" (BRK)	1,290	LF	\$0.87	\$1,122.30	\$0.90	\$1,161.00
142	662-2065	WK ZN PAV MRK REMOV (W) 4" (DOT)	192	LF	\$0.96	\$184.32	\$1.00	\$192.00
143	662-2067	WK ZN PAV MRK REMOV (W) 4" (SLD)	7,030	LF	\$0.64	\$4,499.20	\$0.70	\$4,921.00
144	662-2075	WK ZN PAV MRK REMOV (W) 8" (SLD)	840	LF	\$0.85	\$714.00	\$0.90	\$756.00
145	662-2079	WK ZN PAV MRK REMOV (W) 24" (SLD)	579	LF	\$8.00	\$4,632.00	\$8.20	\$4,747.80
146	662-2084	WK ZN PAV MRK REMOV (W) (ARROW)	9	EA	\$160.00	\$1,440.00	\$167.00	\$1,503.00
147	662-2094	WK ZN PAV MRK REMOV (W) (WORD)	4	EA	\$240.00	\$960.00	\$250.00	\$1,000.00
148	662-2097	WK ZN PAV MRK REMOV (Y) 4" (BRK)	180	LF	\$1.00	\$180.00	\$0.90	\$162.00
149	662-2098	WK ZN PAV MRK REMOV (Y) 4" (DOT)	189	LF	\$1.00	\$189.00	\$1.00	\$189.00
150	662-2099	WK ZN PAV MRK REMOV (Y) 4" (SLD)	3,970	LF	\$0.65	\$2,580.50	\$0.70	\$2,779.00
151	666-2003	REFL PAV MRK TY I (W) 4" (BRK) (100MIL)	5,400	LF	\$0.50	\$2,700.00	\$0.50	\$2,700.00
152	666-2006	REFL PAV MRK TY I (W) 4" (DOT) (100MIL)	252	LF	\$0.75	\$189.00	\$0.80	\$201.60
153	666-2012	REFL PAV MRK TY I (W) 4" (SLD) (100MIL)	22,252	LF	\$0.45	\$10,013.40	\$0.50	\$11,126.00
154	666-2036	REFL PAV MRK TY I (W) 8" (SLD) (100MIL)	9,705	LF	\$0.85	\$8,249.25	\$0.90	\$8,734.50
155	666-2042	REFL PAV MRK TY I (W) 12" (SLD) (100MIL)	10,177	LF	\$2.85	\$29,004.45	\$3.00	\$30,531.00
156	666-2048	REFL PAV MRK TY I (W) 24" (SLD) (100MIL)	608	LF	\$5.80	\$3,526.40	\$6.00	\$3,648.00
157	666-2054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	51	EA	\$85.00	\$4,335.00	\$89.00	\$4,539.00
158	666-2096	REFL PAV MRK TY I (W) (WORD) (100MIL)	51	EA	\$100.00	\$5,100.00	\$100.00	\$5,100.00
159	666-2105	REFL PAV MRK TY I (Y) 4" (BRK) (100MIL)	240	LF	\$0.50	\$120.00	\$0.50	\$120.00
160	666-2111	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	3,679	LF	\$0.45	\$1,655.55	\$0.50	\$1,839.50
161	672-2015	REFL PAV MRKR TY II - A - A	139	EA	\$3.25	\$451.75	\$3.40	\$472.60
162	672-2017	REFL PAV MRKR TY II - C - R	766	EA	\$3.25	\$2,489.50	\$3.40	\$2,604.40
163	677-2001	ELIM EXT PAV MRK & MRKS (4")	2,340	LF	\$1.40	\$3,276.00	\$1.50	\$3,510.00
164	680-2003	INSTALL HWY TRF SIG (SYSTEM)	4	EA	\$4,300.00	\$17,200.00	\$9,900.00	\$39,600.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
165	681-2001	TEMP TRAFFIC SIGNALS	4	EA	\$35,000.00	\$140,000.00	\$51,000.00	\$204,000.00
166	682-2014	PED SIG SEC (12 IN) LED (2 INDICATIONS)	18	EA	\$515.00	\$9,270.00	\$800.00	\$14,400.00
167	682-2022	VEH SIG SEC (12 IN) LED (GRN ARW)	47	EA	\$245.00	\$11,515.00	\$260.00	\$12,220.00
168	682-2023	VEH SIG SEC (12 IN) LED (GRN)	78	EA	\$260.00	\$20,280.00	\$270.00	\$21,060.00
169	682-2024	VEH SIG SEC (12 IN) LED (YEL ARW)	39	EA	\$266.00	\$10,374.00	\$280.00	\$10,920.00
170	682-2025	VEH SIG SEC (12 IN) LED (YEL)	78	EA	\$256.00	\$19,968.00	\$270.00	\$21,060.00
171	682-2026	VEH SIG SEC (12 IN) LED (RED ARW)	16	EA	\$235.00	\$3,760.00	\$260.00	\$4,160.00
172	682-2027	VEH SIG SEC (12 IN) LED (RED)	78	EA	\$240.00	\$18,720.00	\$260.00	\$20,280.00
173	682-2045	BACK PLATE (12 IN) (3 SEC) ALUM	63	EA	\$50.00	\$3,150.00	\$100.00	\$6,300.00
174	682-2046	BACK PLATE (12 IN) (4 SEC) ALUM	8	EA	\$60.00	\$480.00	\$107.00	\$856.00
175	682-2047	BACK PLATE (12 IN) (5 SEC) ALUM	23	EA	\$75.00	\$1,725.00	\$120.00	\$2,760.00
176	684-2031	TRF SIG CBL (TY A) (14 AWG) (5 CONDR)	12,919	LF	\$1.28	\$16,536.32	\$1.60	\$20,670.40
177	684-2033	TRF SIG CBL (TY A) (14 AWG) (7 CONDR)	5,723	LF	\$1.40	\$8,012.20	\$1.80	\$10,301.40
178	684-2080	TRF SIG CBL (TY C) (14 AWG) (2 CONDR)	4,410	LF	\$1.10	\$4,851.00	\$1.40	\$6,174.00
179	686-2033	INS TRF SIG PL AM(S) 1 ARM (32') LUM	2	EA	\$6,600.00	\$13,200.00	\$7,000.00	\$14,000.00
180	686-2037	INS TRF SIG PL AM(S) 1 ARM (36') LUM	1	EA	\$7,400.00	\$7,400.00	\$14,000.00	\$14,000.00
181	686-2049	INS TRF SIG PL AM(S) 1 ARM (48') LUM	3	EA	\$9,000.00	\$27,000.00	\$8,800.00	\$26,400.00
182	686-2057	INS TRF SIG PL AM(S) 1 ARM (55') LUM	5	EA	\$15,000.00	\$75,000.00	\$15,000.00	\$75,000.00
183	686-2061	INS TRF SIG PL AM(S) 1 ARM (60') LUM	2	EA	\$16,000.00	\$32,000.00	\$15,000.00	\$30,000.00
184	686-2065	INS TRF SIG PL AM(S) 1 ARM (65') LUM	1	EA	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00
185	687-2001	PED POLE ASSEMBLY	8	EA	\$2,800.00	\$22,400.00	\$2,200.00	\$17,600.00
186	688-2001	PED DETECT (2 IN PUSH BTN)	18	EA	\$280.00	\$5,040.00	\$310.00	\$5,580.00
187	3224-2008	D-GR HMA(QCQA) TY-B PG64-22	27,870	TON	\$64.00	\$1,783,680.00	\$75.00	\$2,090,250.00
188	3224-2026	D-GR HMA(QCQA) TY-C SAC-A PG70-22	12,316	TON	\$71.00	\$874,436.00	\$85.00	\$1,046,860.00
189	3224-2062	D - GR HMA (QCQA) TY - D PG64 - 22 (LEVEL - UP)	990	TON	\$82.00	\$81,180.00	\$103.00	\$101,970.00
190	5445-2001	DEAD END ROADWAY BARRICADE	40	LF	\$80.00	\$3,200.00	\$200.00	\$8,000.00
191	6006-2001	SPREAD SPECTRUM RADIO	4	EA	\$1,700.00	\$6,800.00	\$2,100.00	\$8,400.00
192	6007-2001	REMOVING TRAFFIC SIGNALS	4	EA	\$1,300.00	\$5,200.00	\$3,000.00	\$12,000.00
193	6266-2005	VIVDS COMM CABLE (COAXIAL)	8,850	LF	\$3.20	\$28,320.00	\$5.00	\$44,250.00
194	6834-2001	PORTABLE CHANGEABLE MESSAGE SIGN	1,000	DAY	\$50.00	\$50,000.00	\$84.00	\$84,000.00
195	8835-2001	ACCESSIBLE PEDESTRIAN SIGNAL UNITS	18	EA	\$1,200.00	\$21,600.00	\$1,400.00	\$25,200.00
196	9001-2001	FILTRATION POND SAND	1,086	CY	\$68.00	\$73,848.00	\$30.00	\$32,580.00
197	9002-2001	FILTRATION POND CLEANOUT	33	EA	\$250.00	\$8,250.00	\$140.00	\$4,620.00
198	9003-2001	SAND FILTRATION SYSTEM	1,424	SY	\$34.00	\$48,416.00	\$38.00	\$54,112.00
199	9004-2001	PERM. TURF. REIN. TRANSITION MATS	64	SY	\$125.00	\$8,000.00	\$110.00	\$7,040.00
200	9005-2001	DRILLED HOLES	320	LF	\$50.00	\$16,000.00	\$72.00	\$23,040.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
201	9005-2002	COMPACTION GROUTING	672	CF	\$100.00	\$67,200.00	\$85.00	\$57,120.00
202	COA 508S-H	FILTRATION POND HEADWALL (6 IN DIA PIPE)	3	EA	\$45,000.00	\$135,000.00	\$370.00	\$1,110.00
203	COA 511S-A	GATE VALVE 6" (INCL APPURTENANCES)	3	EA	\$1,350.00	\$4,050.00	\$1,300.00	\$3,900.00
204	RR 504-W	MAJOR MANHOLE ADJUSTMENT 4' DIA.	1	EA	\$3,200.00	\$3,200.00	\$2,100.00	\$2,100.00
205	RR 505-W1	ENCASEMENT PIPE 20" DIA, SPLIT STEEL MIN. 3/8" THICK	126	LF	\$160.00	\$20,160.00	\$205.00	\$25,830.00
206	RR 505-W2	ENCASEMENT PIPE 24" DIA, SPLIT STEEL MIN. 3/8" THICK	42	LF	\$270.00	\$11,340.00	\$240.00	\$10,080.00
207	RR 505-W3	ENCASEMENT PIPE 42" DIA, SPLIT STEEL MIN. 3/8" THICK, COMPLETE IN PLACE, INC. WELD	40	LF	\$535.00	\$21,400.00	\$370.00	\$14,800.00
208	RR 509-W	TRENCH SAFETY	233	LF	\$27.00	\$6,291.00	\$18.00	\$4,194.00
209	RR 510-W1	PIPE, 30" DIA, DUCTILE IRON CLASS 250	59	LF	\$270.00	\$15,930.00	\$460.00	\$27,140.00
210	RR 510-W2	WET CONNECTIONS, 30"X30"	2	EA	\$6,500.00	\$13,000.00	\$24,000.00	\$48,000.00
211	RR 510-W3	DUCTILE IRON FITTINGS, 12"	0.2	TON	\$1,600.00	\$320.00	\$23,000.00	\$4,600.00
212	RR 510-W4	DUCTILE IRON FITTINGS, 30"	0.5	TON	\$1,600.00	\$800.00	\$21,000.00	\$10,500.00
213	RR 511-W	AUTO. COMBINATION AIR/VAC. RELEASE VALVE, 6" DIA, RELOCATE EXISTING, COMPLETE IN PLACE, INCLUDE VAULT & BOLLARDS	1	EA	\$10,000.00	\$10,000.00	\$13,000.00	\$13,000.00
214	RR 610-2001	PROTECTIVE FENCING TYPE A	4,321	LF	\$3.50	\$15,123.50	\$2.20	\$9,506.20
215	RR 610-2002	TREE WELL	8	EA	\$1,600.00	\$12,800.00	\$1,700.00	\$13,600.00
NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT								
216	502-WC01	PEACE OFFICERS	25,000	DOL	\$1.00	\$25,000.00	\$1.00	\$25,000.00
217	585-WC01	ESTIMATED RIDE QUALITY BONUS/PENALTY	25,000	DOL	\$1.00	\$25,000.00	\$1.00	\$25,000.00
218	3224-WC01	ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY B)	80,000	DOL	\$1.00	\$80,000.00	\$1.00	\$80,000.00
219	3224-WC02	ESTIMATED PLACEMENT AND PRODUCTION BONUS/PENALTY (TY C)	35,000	DOL	\$1.00	\$35,000.00	\$1.00	\$35,000.00
TOTAL COST ADJUSTED FOR CORRECTNESS					\$13,784,531.45		\$16,054,039.80	
ACTUAL BID PROPOSAL					\$13,786,412.45		\$16,054,039.80	
ADJUSTMENT DIFFERENCE					-\$1,881.00		\$0.00	
Acknowledgment of Addenda					Incorrect Qty Line 97&99			
Addendum No. 1:					Yes		Yes	
Addendum No. 2:					Yes		Yes	
Addendum No. 3:					Yes		Yes	

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Angel Brothers		Aaron Concrete	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
		BID BOND & INSURANCE			Yes		Yes	
		Conflict of Interest Statement			Yes		Yes	
		Disclosure of Lobbying Activities			No		Yes	
		References (Minimum of Three)			Yes		Yes	