

Utility Joint Use Agreement 80A

Agreement No. WC-JUA-UTILITY-CR 110 South- CenturyLink

THE STATE OF TEXAS}
COUNTY OF WILLIAMSON}

County: Williamson
Road Location: CR 110 South:
From U.S. 79 to North of Limmer Loop

WHEREAS, Williamson County, hereinafter called the **County**, proposes to make certain roadway improvements on that section of the above indicated roadway; and

WHEREAS, CenturyLink, hereinafter called the **Owner**, proposes to relocate certain of its facilities on, along or across, and within or over such limits of the roadway right of way as indicated on the plans attached, executed by **Owner** on the 37th day of Sept, 2017, or on location sketches attached hereto except as provided below;

NOW, THEREFORE, it is hereby mutually agreed that joint use for both roadway and utility purposes will be made of the area within the right of way limits as such area is defined and to the extent indicated on the aforementioned plans or sketches. Where **Owner** by reason of ownership within the area described above of an easement or fee title has the right to alter, modify or add to facilities presently located within the area described or construct additional facilities therein, such right is hereby retained, provided, however, if existing facilities are to be altered or modified or new facilities constructed within said area the **Owner** agrees to notify the **County** prior thereto, to furnish necessary sketches showing location, type of construction and methods to be used for protection of traffic, and if, in the sole opinion of the **County**, such alteration, modification or new construction will injure the roadway or endanger the traveling public using said roadway, the **County** shall have the right, after receipt of such notice, to prescribe such regulations and rules for the work proposed by **Owner** as the **County** deems necessary for the protection of the roadway facility and the traveling public using said roadway; provided further, however, that such regulations and rules shall not extend to the requiring of the placement of intended overhead lines underground or the routing of any lines outside of the area of joint usage above described.

In the event of an emergency, it being evident that immediate action is necessary for protection of the public health and safety and to minimize property damage and loss of investment, either party hereto may at their own responsibility and risk make necessary emergency repairs, notifying the other party hereto of this action as soon as is practical.

Participation in actual costs incurred by the **Owner** for any future adjustment, removal or relocation of utility facilities required by roadway construction shall be in accordance with this Agreement and the laws of the State of Texas. Except as expressly provided herein, (1) the **Owner's** rights of access to the through-traffic roadways and/or ramps shall be subject to the same rules and regulations as apply to the general public, and (2) the **Owner** and the **County**, by execution of this agreement, do not waive or relinquish any right which they may have under the law or Constitution of this State.

In the event the **Owner** fails to comply with the requirements as set out herein, the **County** may take such action, as it deems appropriate to compel compliance.

IN WITNESS WHEREOF, the parties hereto have affixed their signatures.

Owner: CenturyLink

Williamson County

Utility Name

By  _____

By _____

Authorized Signature

Authorized Signature

Title: Const/Sec mgr.


Title: Williamson County Judge

Date: 9/27/17

Date: _____

Job Location: CR110 South

Narrative/Special Remarks



Location Map

CR110 South Project
N.071287
Hutto, Tx

Construction Notes and Information

RIGHT OF WAY CORRIDOR:
All work must be done within the confines of Right of Way corridor, any deviation of more than six(6") inches from designed plow/placement line must be cleared w engineer and permit authority.


The Contractor is responsible for keeping roadways free of mud, rocks, and other debris. All improved driveways must be bored. Traffic control, erosion control and work area protection must conform to DOT standards. It is contractors responsibility to be well versed in DOT accommodation policy. An approved copy of permits must be on site at all times.

SAFETY:
All roads and streets must be kept open to traffic and contractor must provide adequate flag men, signs, signals, to provide complete safety to the public.

For aerial construction: All clearances on poles or over roads shall comply with NEC specifications.

UTILITIES:
Unless otherwise noted, all new facilities shall be placed within 5' of the right of way and buried at a minimum depth of 42" along HWY right of way and 6' minimum on all highway road crossings.

Contractor is responsible for locating and protecting existing utilities.



Held Order Information

Service Order #:

Customer Address:

Customer Name:
Williamson County

Customer Terminal:

Associated Projects

List all associated projects:

Site Location ID # (BVAPP):

Misc. Information

Right of Way required No
State Permits required No
County Permits required Yes
City Permits required No

Additional Permit Information:

Trench Open Date:
Cut Sheets No

Project Description: TXHUTTRDMN Rdmv CR110 South

Engineering Contact

Name: Paul Michalka
Phone Number: 254-690-9352



Project #: N.071287

WC CLLI: HUTTXXA

Contract Engineer

Name:
Company:

CONFIDENTIAL - Disclose and Distribute Soly to CTL Employees Having a Need to Know.

Community Name: Hutto

Construction Coordinator

Name: 254-547-6645
Phone Number: Michelle Macdonald

Exchange Key:















Remote Switch Exchange Key:


Revision number:

Sheet 1


of 7

Legend

-  Proposed Aerial Cable
-  Proposed Buried Cable
-  Buried Cable to be Abandoned
-  Existing Buried Cable
-  Proposed Pedestal
-  Pedestal to be Removed
-  Existing Pedestal
-  Proposed Hand Hole
-  Hand Hole to be Removed
-  Existing Hand Hole
-  Proposed Overhead Guy
-  Proposed Down Guy
-  Oncor Power Pole
-  Telephone Terminal





Bore Profile




Trench Profile


Place bottom of conduit
42" beneath finished
grade.


Project Description: TXHUTTRDMN Rdmv CR110 South		Engineering Contact	Name: Paul Michalka Phone Number: 254-690-9352	 CenturyLink CONFIDENTIAL - Disclose and Distribute Solely to CTL Employees Having a Need to Know.
Project #: N.071287	WC CLLI: HUTTXXA	Contract Engineer	Name: Company:	
Community Name: Hutto		Construction Coordinator	Name: 254-547-6845 Phone Number: Michelle Macdonald	
Exchange Key:	Remote Switch Exchange Key:	Revision number:		Sheet 2 of 7




Project Description: TXHUTTRDMN Rdmv CR110 South		Engineering Contact	Name: Paul Michalka Phone Number: 254-890-9352	 CenturyLink CONFIDENTIAL - Disclose and Distribute Solely to CTL Employees Having a Need to Know.
Project #: N.071287	WC CLLI: HUTTXXA	Contract Engineer	Name: Company:	
Community Name: Hutto		Construction Coordinator	Name: 254-547-8845 Phone Number: Michelle Macdonald	
Exchange Key:	Remote Switch Exchange Key:	Revision number:		Sheet 3 of 7




Project Description: TXHUTTRDMN Rdmv CR110 South		Engineering Contact	Name: Paul Michalka Phone Number: 254-890-9362	 CONFIDENTIAL - Disclose and Distribute Solely to CTL Employees Having a Need to Know.
Project #: N.071287	WC CLLI: HUTTXXA	Contract Engineer	Name: Company:	
Community Name: Hutto		Construction Coordinator	Name: 254-547-8845 Phone Number: Michelle Macdonald	
Exchange Key:	Remote Switch Exchange Key:	Revision number:		Sheet 4 of 7




Project Description: TXHUTTRDMN Rdmv CR110 South		Engineering Contact	Name: Paul Michalka Phone Number: 254-890-9352	 CONFIDENTIAL - Disclose and Distribute Solely to CTL Employees Having a Need to Know.
Project #: N.071287	WC CLLI: HUTTXXA	Contract Engineer	Name: Company:	
Community Name: Hutto		Construction Coordinator	Name: 254-647-8846 Phone Number: Michelle Macdonald	
Exchange Key:	Remote Switch Exchange Key:	Revision number:		Sheet 6 of 7

See Sheet 6 of 7

Place on New Oncor Power Poles



Project Description: TXHUTTRDMN Rdmv CR110 South		Engineering Contact	Name: Paul Michalka Phone Number: 254-690-9352	 CenturyLink CONFIDENTIAL - Disclose and Distribute Only to CTL Employees Having a Need to Know.
Project #: N.071287	WC CLLI: HUTTXXA	Contract Engineer	Name: Company:	
Community Name: Hutto		Construction Coordinator	Name: 254-847-8845 Phone Number: Michelle Macdonald	
Exchange Key:	Remote Switch Exchange Key:	Revision number:		Sheet 7 of 7

Ms. Wendy Coco
Williamson County Judge's Office
County Courthouse
710 Main Street, Ste. 101
Georgetown, TX 78626



10/3/2017 AGENDA ITEMS

Dear Ms. Coco,

The following item has been placed on the Court Agenda. Four (4) originals of the following are attached.

- CR 110 South Utility Joint Use Agreement – CenturyLink

Once approved by the Court, please have the Judge sign in the indicated areas. **The signed originals will need to be returned to HNTB for further processing.** Once signed, please place in HNTB's folder and we will arrange for pick-up.

Thank you.

Best regards,

A handwritten signature in blue ink that reads "Eddie Church".

Eddie R. Church, P.E.
Project Manager

LETTER OF TRANSMITTAL

To: HNTB
101 E. Old Settlers Blvd., Suite 100
Round Rock, Texas 78644

Date: September 27, 2017
CobbFendley Job: 1703-011-01-43A
Re: CR 110 South
CenturyLink's UJUA

ATTENTION: Eddie Church 512-744-9082

WE ARE SENDING YOU THE FOLLOWING VIA: Couriers

Prints Originals Other _____

QUANTITY	DESCRIPTION
4	CenturyLink's UJUA Packages

PURPOSE OF TRANSMITTAL:

For Approval For Your Use
 As Requested For Review & Comment

REMARKS:

Mr. Church

We have reviewed and recommend execution of CenturyLink's UJUA.

If you have any questions, please let me know.

Thank you,


Received

SEP 27 2017

HNTB Corporation
Round Rock

Copy To File

Received By: _____
Date & Time: _____

SIGNED 
Melissa Horn, Principal