

BID TABULATION																										
Bid Item	TXDOT Item	Description	Unit	Estimated Quantity	Engineer's Estimate		A Greater Austin Development		Chasco Constructors		James Construction		SB Contractors		Austin Filter Systems		Patin Construction		Jordan Foster		Capital Excavation		Winters Construction		MAC, Inc	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	500 6001	MOBILIZATION	LS	1	\$87,000.00	\$87,000.00	\$142,500.00	\$142,500.00	\$140,000.00	\$140,000.00	\$158,000.00	\$158,000.00	\$160,000.00	\$160,000.00	NO BID TABS		\$95,000.00	\$95,000.00	\$186,200.00	\$186,200.00	\$196,000.00	\$196,000.00	NO BID TABS		NO BID TABS	
2	506 6002	ROCK FILTER DAMS (INSTALL) (TY 2)	LF	210	\$22.00	\$4,620.00	\$24.00	\$5,040.00	\$23.00	\$4,830.00	\$21.50	\$4,515.00	\$24.00	\$5,040.00			\$25.00	\$5,250.00	\$23.00	\$4,830.00	\$22.00	\$4,620.00				
3	506 6011	ROCK FILTER DAMS (REMOVE)	LF	210	\$8.00	\$1,680.00	\$6.70	\$1,407.00	\$5.00	\$1,050.00	\$6.00	\$1,260.00	\$9.00	\$1,890.00			\$25.00	\$5,250.00	\$7.00	\$1,470.00	\$6.00	\$1,260.00				
4	506 6038	TEMP SEDMT CONT FENCE (INSTALL)	LF	645	\$2.00	\$1,290.00	\$2.50	\$1,612.50	\$4.00	\$2,580.00	\$2.25	\$1,451.25	\$3.00	\$1,935.00			\$2.50	\$1,612.50	\$3.00	\$1,935.00	\$3.00	\$1,935.00				
5	506 6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	645	\$0.60	\$387.00	\$0.56	\$361.20	\$0.50	\$322.50	\$0.50	\$322.50	\$1.00	\$645.00			\$1.00	\$645.00	\$0.60	\$387.00	\$1.00	\$645.00				
6	100 6001	PREPARING ROW	AC	3.2	\$10,000.00	\$32,000.00	\$4,000.00	\$12,800.00	\$24,000.00	\$76,800.00	\$20,000.00	\$64,000.00	\$6,500.00	\$20,800.00			\$5,000.00	\$16,000.00	\$26,000.00	\$83,200.00	\$60,000.00	\$192,000.00				
7		Care of Water During Construction	LS	1	\$50,000.00	\$50,000.00	\$1,700.00	\$1,700.00	\$25,000.00	\$70,000.00	\$25,000.00	\$70,000.00	\$80,000.00	\$80,000.00			\$3,500.00	\$3,500.00	\$9,500.00	\$9,500.00	\$6,500.00	\$6,500.00				
8	496 6007	REMOV STR (PIPE)	LF	48	\$25.00	\$1,200.00	\$22.50	\$1,080.00	\$20.00	\$960.00	\$14.12	\$677.76	\$22.00	\$1,056.00			\$20.00	\$960.00	\$30.00	\$1,440.00	\$30.00	\$1,440.00				
9		ABANDON 30-INCH CMP	LS	1	\$5,000.00	\$5,000.00	\$4,100.00	\$4,100.00	\$3,000.00	\$3,000.00	\$1,295.90	\$1,295.90	\$12,000.00	\$12,000.00			\$3,000.00	\$3,000.00	\$7,800.00	\$7,800.00	\$7,000.00	\$7,000.00				
10	110 6004	EXCAVATION (ROADWAY AND CHANNEL)	CY	15000	\$18.00	\$270,000.00	\$7.50	\$112,500.00	\$11.00	\$165,000.00	\$4.00	\$60,000.00	\$10.00	\$150,000.00			\$6.00	\$90,000.00	\$17.00	\$255,000.00	\$11.00	\$165,000.00				
11	132 6007	EMBANKMENT (FINAL)(ORD COMP)(TY D)	CY	10000	\$12.00	\$120,000.00	\$3.00	\$30,000.00	\$5.00	\$50,000.00	\$5.00	\$50,000.00	\$10.00	\$100,000.00			\$6.00	\$60,000.00	\$8.00	\$80,000.00	\$8.00	\$80,000.00				
12	432 6032	RIPRAP (STONE PROTECTION)(15 IN)	CY	500	\$150.00	\$75,000.00	\$45.00	\$22,500.00	\$85.00	\$42,500.00	\$90.00	\$45,000.00	\$95.00	\$47,500.00			\$150.00	\$75,000.00	\$100.00	\$50,000.00	\$140.00	\$70,000.00				
13	432 6036	RIPRAP (STONE PROTECTION)(30 IN)	CY	3000	\$130.00	\$390,000.00	\$58.00	\$174,000.00	\$85.00	\$255,000.00	\$86.23	\$258,690.00	\$102.00	\$306,000.00			\$170.00	\$510,000.00	\$138.00	\$414,000.00	\$150.00	\$450,000.00				
14		Rock Vane	LF	200	\$200.00	\$40,000.00	\$61.00	\$12,200.00	\$115.00	\$23,000.00	\$182.92	\$36,584.00	\$40.00	\$8,000.00			\$40.00	\$8,000.00	\$150.00	\$30,000.00	\$50.00	\$10,000.00				
15		Coir Mat - Erosion Control	SY	1400	\$5.00	\$7,000.00	\$4.90	\$6,860.00	\$5.50	\$7,700.00	\$4.35	\$6,090.00	\$5.00	\$7,000.00			\$2.00	\$2,800.00	\$5.00	\$7,000.00	\$5.00	\$7,000.00				
16	160 6004	FURNISHING AND PLACING TOPSOIL (6")	SY	6900	\$1.50	\$10,350.00	\$1.00	\$6,900.00	\$1.50	\$10,350.00	\$1.73	\$11,937.00	\$4.00	\$27,600.00			\$6.00	\$41,400.00	\$1.50	\$10,350.00	\$4.00	\$27,600.00				
17	166 6001	FERTILIZER	AC	1.5	\$1,100.00	\$1,650.00	\$220.00	\$330.00	\$415.00	\$622.50	\$195.00	\$292.50	\$400.00	\$600.00			\$950.00	\$1,425.00	\$200.00	\$300.00	\$400.00	\$600.00				
18	164 6003	BROADCAST SEED (PERM) (RURAL) (CLAY)	SY	6900	\$0.60	\$4,140.00	\$0.13	\$897.00	\$0.16	\$1,104.00	\$0.12	\$828.00	\$0.15	\$1,035.00			\$0.50	\$3,450.00	\$0.14	\$966.00	\$0.20	\$1,380.00				
19	168 6001	Vegetative Watering	MG	257	\$30.00	\$7,710.00	\$56.00	\$14,392.00	\$30.00	\$7,710.00	\$25.28	\$6,496.96	\$45.00	\$11,565.00			\$26.00	\$6,682.00	\$18.00	\$4,626.00	\$35.00	\$8,995.00				
20	169 6004	SOIL RETENTION BLANKETS (CL 1) (TY D)	SY	5500	\$3.00	\$16,500.00	\$1.30	\$7,150.00	\$1.20	\$6,600.00	\$1.46	\$8,030.00	\$0.15	\$825.00			\$1.75	\$9,625.00	\$1.75	\$9,625.00	\$1.00	\$5,500.00				
21	402 6001	TRENCH EXCAVATION PROTECTION	LF	688	\$6.00	\$4,128.00	\$1.10	\$756.80	\$3.00	\$2,064.00	\$3.26	\$2,242.88	\$1.00	\$688.00			\$2.00	\$1,376.00	\$2.00	\$1,376.00	\$5.00	\$3,440.00				
22	7032 6132	Pipe Water Main (DII)(8")	LF	236	\$90.00	\$21,240.00	\$140.00	\$33,040.00	\$85.00	\$20,060.00	\$109.70	\$25,889.20	\$120.00	\$28,320.00			\$75.00	\$17,700.00	\$65.00	\$15,340.00	\$150.00	\$35,400.00				
23		Pipe Water Main (Steel)(8")	LF	67	\$220.00	\$14,740.00	\$250.00	\$16,750.00	\$180.00	\$12,060.00	\$385.40	\$25,821.80	\$200.00	\$13,400.00			\$130.00	\$8,710.00	\$160.00	\$10,720.00	\$200.00	\$13,400.00				
24		8-inch Coated 150 psi Steel Pipe with Insulation (Suspended - includes pipe supports)	LF	138	\$325.00	\$44,850.00	\$990.00	\$128,200.00	\$250.00	\$34,500.00	\$367.97	\$50,779.86	\$275.00	\$37,950.00			\$330.00	\$45,540.00	\$260.00	\$35,880.00	\$400.00	\$55,200.00				
25		8-inch PVC Bypass Line	LS	1	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00	\$20,230.94	\$20,230.94	\$49,000.00	\$49,000.00			\$20,000.00	\$20,000.00	\$31,800.00	\$31,800.00	\$27,000.00	\$27,000.00				
26		Remove Existing 8-inch PVC Waterline	LF	460	\$20.00	\$9,200.00	\$11.00	\$5,060.00	\$10.00	\$4,600.00	\$27.00	\$12,420.00	\$15.00	\$6,900.00			\$15.00	\$6,900.00	\$8.00	\$3,680.00	\$10.00	\$4,600.00				
27		2-inch Manual Air Release Corporation Stop (Complete)	EA	1	\$500.00	\$500.00	\$2,800.00	\$2,800.00	\$4,000.00	\$4,000.00	\$1,750.00	\$1,750.00	\$6,200.00	\$6,200.00			\$1,500.00	\$1,500.00	\$3,500.00	\$3,500.00	\$4,400.00	\$4,400.00				
28		8-inch Gate Valve and Box (Complete)	EA	2	\$5,000.00	\$10,000.00	\$1,700.00	\$3,400.00	\$1,450.00	\$2,900.00	\$4,775.00	\$9,550.00	\$2,000.00	\$4,000.00			\$1,800.00	\$3,600.00	\$1,800.00	\$3,600.00	\$1,700.00	\$3,400.00				
29		Concrete Encasement for Waterline and Conduit	CY	8	\$700.00	\$5,600.00	\$390.00	\$3,120.00	\$150.00	\$1,200.00	\$255.00	\$2,040.00	\$240.00	\$1,920.00			\$200.00	\$1,600.00	\$200.00	\$1,600.00	\$240.00	\$1,920.00				
30	247 6238	FL BS (CMP IN PLC) (TY A GR 4) (12")	SY	1261	\$30.00	\$37,830.00	\$12.00	\$15,132.00	\$16.00	\$20,176.00	\$24.00	\$30,264.00	\$42.00	\$52,962.00	NO BID TABS		\$23.00	\$29,003.00	\$20.00	\$25,220.00	\$15.00	\$18,915.00	NO BID TABS		NO BID TABS	
31	260 6002	LIME (HYDRATED LIME (SLURRY))	TON	10	\$150.00	\$1,500.00	\$160.00	\$1,600.00	\$225.00	\$2,250.00	\$221.25	\$2,212.50	\$155.00	\$1,550.00			\$220.00	\$2,200.00	\$180.00	\$1,800.00	\$200.00	\$2,000.00				
32	260 6079	LIME TRT (SUBGRADE) (6")	SY	1261	\$5.00	\$6,305.00	\$5.00	\$6,305.00	\$5.00	\$6,305.00	\$9.30	\$11,727.30	\$4.00	\$5,044.00			\$4.00	\$5,044.00	\$7.00	\$8,827.00	\$13.00	\$16,393.00				
33	340 6122	D-GR HMA(SQ) TY-D PG70-22	TON	218	\$100.00	\$21,800.00	\$180.00	\$39,240.00	\$125.00	\$27,250.00	\$120.75	\$26,323.50	\$123.00	\$26,814.00			\$150.00	\$32,700.00	\$185.00	\$40,330.00	\$172.00	\$37,496.00				
34	310 6027	PRIME COAT(MC-30 OR AE-P)	GAL	227	\$70.00	\$15,890.00	\$5.60	\$1,271.20	\$6.00	\$1,362.00	\$5.52	\$1,253.04	\$6.00	\$1,362.00			\$7.15	\$1,623.05	\$5.00	\$1,135.00	\$6.00	\$1,362.00				
35	416 6001	DRILL SHAFT (18 IN)	LF	52	\$70.00	\$3,640.00	\$110.00	\$5,720.00	\$115.00	\$5,980.00	\$100.00	\$5,200.00	\$100.00	\$5,200.00			\$180.00	\$9,360.00	\$108.00	\$5,616.00	\$90.00	\$4,680.00				
36	416 6004	DRILL SHAFT (36 IN)	LF	306	\$160.00	\$48,960.00	\$200.00	\$61,200.00	\$185.00	\$56,610.00	\$180.00	\$55,080.00	\$150.00	\$45,900.00			\$300.00	\$91,800.00	\$195.00	\$58,670.00	\$160.00	\$48,960.00				
37	420 6013	CL C CONC (ABUT)	CY	58.6	\$1,200.00	\$70,320.00	\$1,400.00	\$82,040.00	\$750.00	\$43,950.00	\$1,200.00	\$70,320.00	\$1,100.00	\$64,460.00			\$1,000.00	\$58,600.00	\$1,325.00	\$77,645.00	\$1,200.00	\$70,320.00				
38	420 6029	CL C CONC (CAP)	CY	15.5	\$1,400.00	\$21,700.00	\$1,200.00	\$18,600.00	\$1,500.00	\$23,250.00	\$1,600.00	\$24,800.00	\$1,500.00	\$23,250.00			\$1,000.00	\$15,500.00	\$1,430.00	\$21,650.00	\$1,000.00	\$15,500.00				
39	420 6037	CL C CONC (COLUMN)	CY	14.1	\$1,000.00	\$14,100.00	\$1,500.00	\$21,150.00	\$1,200.00	\$16,920.00	\$1,200.00	\$16,920.00	\$1,200.00	\$16,920.00			\$1,000.00	\$14,100.00	\$1,450.00	\$20,445.00	\$1,000.00	\$14,100.00				
40	422 6001	REINF CONC SLAB	SF	5148	\$20.00	\$102,960.00	\$22.00	\$113,256.00	\$16.00	\$82,368.00	\$25.00	\$128,700.00	\$14.00	\$72,072.00			\$50.00	\$257,400.00	\$24.00	\$123,552.00	\$18.00	\$92,664.00				
41	422 6013	BRIDGE SIDEWALK	SF	980	\$11.00	\$10,780.00	\$16.00	\$15,680.00	\$14.00	\$13,720.00	\$20.00	\$19,600.00	\$14.00	\$13,720.00			\$11.00	\$10,780.00	\$15.00	\$14,700.00	\$9.00	\$8,820.00				
42	422 6015	APPROACH SLAB	CY	70	\$500.00	\$35,000.00	\$580.00	\$40,600.00	\$390.00	\$27,300.00	\$500.000															

BID TABULATION																										
Bid Item	TxDOT Item	Description	Unit	Estimated Quantity	Engineer's Estimate		A Greater Austin Development		Chasco Constructors		James Construction		SB Contractors		Austin Filter Systems		Pattn Construction		Jordan Foster		Capital Excavation		Winters Construction		MAC, Inc	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	500 6001	MOBILIZATION	LS	1	\$87,000.00	\$87,000.00	\$142,500.00	\$142,500.00	\$140,000.00	\$140,000.00	\$158,000.00	\$158,000.00	\$160,000.00	\$160,000.00	NO BID TABS		\$95,000.00	\$95,000.00	\$186,200.00	\$186,200.00	\$196,000.00	\$196,000.00	NO BID TABS		NO BID TABS	
2	506 6002	ROCK FILTER DAMS (INSTALL) (TY 2)	LF	210	\$22.00	\$4,620.00	\$24.00	\$5,040.00	\$23.00	\$4,830.00	\$21.50	\$4,515.00	\$24.00	\$5,040.00			\$25.00	\$5,250.00	\$23.00	\$4,830.00	\$22.00	\$4,620.00				
3	506 6011	ROCK FILTER DAMS (REMOVE)	LF	210	\$8.00	\$1,680.00	\$6.70	\$1,407.00	\$5.00	\$1,050.00	\$6.00	\$1,260.00	\$9.00	\$1,890.00			\$25.00	\$5,250.00	\$7.00	\$1,470.00	\$6.00	\$1,260.00				
4	506 6038	TEMP SEDMT CONT FENCE (INSTALL)	LF	645	\$2.00	\$1,290.00	\$2.50	\$1,612.50	\$4.00	\$2,580.00	\$2.25	\$1,451.25	\$3.00	\$1,935.00			\$2.50	\$1,612.50	\$3.00	\$1,935.00	\$3.00	\$1,935.00				
5	506 6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	645	\$0.80	\$587.00	\$0.56	\$361.20	\$0.50	\$322.50	\$0.50	\$322.50	\$1.00	\$645.00			\$1.00	\$645.00	\$0.60	\$387.00	\$1.00	\$645.00				
6	100 6001	PREPARING ROW	AC	3.2	\$10,000.00	\$32,000.00	\$4,000.00	\$12,800.00	\$24,000.00	\$76,800.00	\$20,000.00	\$64,000.00	\$6,500.00	\$20,800.00			\$5,000.00	\$16,000.00	\$26,000.00	\$83,200.00	\$60,000.00	\$192,000.00				
7		Care of Water During Construction	LS	1	\$50,000.00	\$50,000.00	\$1,700.00	\$1,700.00	\$25,000.00	\$25,000.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00			\$3,500.00	\$3,500.00	\$9,500.00	\$9,500.00	\$6,500.00	\$6,500.00				
8	496 6007	REMOV STR (PIPE)	LF	48	\$28.00	\$1,344.00	\$22.50	\$1,080.00	\$20.00	\$960.00	\$14.12	\$677.76	\$22.00	\$1,056.00			\$20.00	\$960.00	\$30.00	\$1,440.00	\$30.00	\$1,440.00				
9		ABANDON 30-INCH CMP	LS	1	\$5,000.00	\$5,000.00	\$4,100.00	\$4,100.00	\$3,000.00	\$3,000.00	\$1,295.80	\$1,295.80	\$12,000.00	\$12,000.00			\$3,000.00	\$3,000.00	\$7,800.00	\$7,800.00	\$7,000.00	\$7,000.00				
10	110 6004	EXCAVATION (ROADWAY AND CHANNEL)	CY	15000	\$13.00	\$270,000.00	\$7.50	\$112,500.00	\$11.00	\$165,000.00	\$4.00	\$60,000.00	\$10.00	\$150,000.00			\$6.00	\$90,000.00	\$17.00	\$255,000.00	\$11.00	\$165,000.00				
11	132 6007	EMBANKMENT (FINAL)(ORD COMP)(TY D)	CY	10000	\$12.00	\$120,000.00	\$3.00	\$30,000.00	\$5.00	\$50,000.00	\$5.00	\$50,000.00	\$10.00	\$100,000.00			\$6.00	\$60,000.00	\$8.00	\$80,000.00	\$8.00	\$80,000.00				
12	432 6032	RIPRAP (STONE PROTECTION)(15 IN)	CY	500	\$150.00	\$75,000.00	\$45.00	\$22,500.00	\$85.00	\$42,500.00	\$90.00	\$45,000.00	\$95.00	\$47,500.00			\$150.00	\$75,000.00	\$100.00	\$50,000.00	\$140.00	\$70,000.00				
13	432 6036	RIPRAP (STONE PROTECTION)(30 IN)	CY	3000	\$190.00	\$570,000.00	\$58.00	\$174,000.00	\$85.00	\$255,000.00	\$86.23	\$258,690.00	\$102.00	\$306,000.00			\$170.00	\$510,000.00	\$138.00	\$414,000.00	\$150.00	\$450,000.00				
14		Rock Vane	LF	200	\$200.00	\$40,000.00	\$61.00	\$12,200.00	\$115.00	\$23,000.00	\$182.92	\$36,584.00	\$40.00	\$8,000.00			\$40.00	\$8,000.00	\$150.00	\$30,000.00	\$50.00	\$10,000.00				
15		Coir Mat - Erosion Control	SY	1400	\$5.00	\$7,000.00	\$4.90	\$6,860.00	\$5.50	\$7,700.00	\$4.35	\$6,090.00	\$5.00	\$7,000.00			\$2.00	\$2,800.00	\$5.00	\$7,000.00	\$5.00	\$7,000.00				
16	160 6004	FURNISHING AND PLACING TOPSOIL (6")	SY	6900	\$11.00	\$75,900.00	\$1.00	\$6,900.00	\$1.50	\$10,350.00	\$1.73	\$11,937.00	\$4.00	\$27,600.00			\$6.00	\$41,400.00	\$1.50	\$10,350.00	\$4.00	\$27,600.00				
17	166 6001	FERTILIZER	AC	1.5	\$1,100.00	\$1,650.00	\$220.00	\$330.00	\$415.00	\$622.50	\$195.00	\$292.50	\$400.00	\$600.00			\$950.00	\$1,425.00	\$200.00	\$300.00	\$400.00	\$600.00				
18	164 6003	BROADCAST SEED (PERM) (RURAL) (CLAY)	SY	6900	\$0.60	\$4,140.00	\$0.13	\$897.00	\$0.16	\$1,104.00	\$0.12	\$828.00	\$0.15	\$1,035.00			\$0.50	\$3,450.00	\$0.14	\$966.00	\$0.20	\$1,380.00				
19	168 6001	Vegetative Watering	MG	257	\$30.00	\$7,710.00	\$36.00	\$14,392.00	\$30.00	\$7,710.00	\$25.28	\$6,496.96	\$45.00	\$11,565.00			\$26.00	\$6,682.00	\$18.00	\$4,626.00	\$35.00	\$8,995.00				
20	169 6004	SOIL RETENTION BLANKETS (CL 1) (TY D)	SY	5500	\$3.00	\$16,500.00	\$1.30	\$7,150.00	\$1.00	\$5,500.00	\$1.46	\$8,030.00	\$0.15	\$825.00			\$1.75	\$9,625.00	\$1.75	\$9,625.00	\$1.00	\$5,500.00				
21	402 6001	TRENCH EXCAVATION PROTECTION	LF	688	\$66.00	\$45,408.00	\$1.10	\$756.80	\$3.00	\$2,064.00	\$3.26	\$2,242.88	\$1.00	\$688.00			\$1.00	\$1,376.00	\$2.00	\$1,376.00	\$5.00	\$3,440.00				
22	7032 G132	Pipe Water Main (DI)(8")	LF	236	\$80.00	\$21,240.00	\$140.00	\$33,040.00	\$85.00	\$20,060.00	\$109.70	\$25,889.20	\$120.00	\$28,320.00			\$130.00	\$30,720.00	\$85.00	\$15,340.00	\$150.00	\$35,400.00				
23		Pipe Water Main (Steel)(8")	LF	67	\$220.00	\$14,740.00	\$250.00	\$16,750.00	\$180.00	\$12,060.00	\$258.40	\$25,821.80	\$200.00	\$13,400.00			\$130.00	\$8,710.00	\$180.00	\$12,060.00	\$200.00	\$12,060.00				
24		8-inch Coated 150 psi Steel Pipe with Insulation (Suspended - Includes pipe supports)	LF	138	\$325.00	\$44,850.00	\$900.00	\$124,200.00	\$250.00	\$34,500.00	\$367.97	\$50,779.86	\$275.00	\$37,950.00			\$330.00	\$45,540.00	\$260.00	\$35,880.00	\$400.00	\$55,200.00				
25		8-inch PVC Bypass Line	LS	1	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00	\$20,230.94	\$20,230.94	\$48,000.00	\$48,000.00			\$20,000.00	\$20,000.00	\$31,800.00	\$31,800.00	\$17,000.00	\$17,000.00				
26		Remove Existing 8-inch PVC Waterline	LF	460	\$20.00	\$9,200.00	\$11.00	\$5,060.00	\$10.00	\$4,600.00	\$7.00	\$3,220.00	\$6.00	\$2,760.00			\$15.00	\$6,900.00	\$8.00	\$3,680.00	\$10.00	\$4,600.00				
27		2-inch Manual Air Release Corporation Stop (Complete)	EA	1	\$500.00	\$500.00	\$2,800.00	\$2,800.00	\$1,900.00	\$1,900.00	\$1,750.00	\$1,750.00	\$6,200.00	\$6,200.00			\$1,500.00	\$1,500.00	\$3,500.00	\$3,500.00	\$4,300.00	\$4,300.00				
28		8-inch Gate Valve and Box (Complete)	EA	2	\$5,000.00	\$10,000.00	\$1,700.00	\$3,400.00	\$1,450.00	\$2,900.00	\$4,775.00	\$9,550.00	\$2,000.00	\$4,000.00			\$1,800.00	\$3,600.00	\$1,800.00	\$3,600.00	\$1,700.00	\$3,400.00				
29		Concrete Encasement for Waterline and Conduit	CY	8	\$700.00	\$5,600.00	\$390.00	\$3,120.00	\$150.00	\$1,200.00	\$285.00	\$2,280.00	\$240.00	\$1,920.00			\$200.00	\$1,600.00	\$200.00	\$1,600.00	\$240.00	\$1,920.00				
30	247 6238	FL BS (CMP IN PLC) (TY A GR 4) (12")	SY	1261	\$30.00	\$37,830.00	\$12.00	\$15,132.00	\$16.00	\$20,176.00	\$24.00	\$30,264.00	\$47.00	\$59,322.00	NO BID TABS		\$23.50	\$29,085.00	\$20.00	\$25,220.00	\$15.00	\$18,915.00	NO BID TABS		NO BID TABS	
31	260 6002	LIME (HYDRATED LIME (SLURRY))	TON	10	\$150.00	\$1,500.00	\$160.00	\$1,600.00	\$225.00	\$2,250.00	\$221.25	\$2,212.50	\$155.00	\$1,550.00			\$230.00	\$2,300.00	\$180.00	\$1,800.00	\$200.00	\$2,000.00				
32	260 6079	LIME TRT (SUBGRADE) (6")	SY	1261	\$5.00	\$6,305.00	\$5.00	\$6,305.00	\$5.00	\$6,305.00	\$9.30	\$11,727.30	\$4.00	\$5,040.00			\$4.00	\$5,040.00	\$7.00	\$8,827.00	\$13.00	\$16,393.00				
33	340 G122	D-GR HMA(SQ) TY-D PG70-22	TON	218	\$100.50	\$21,909.00	\$180.00	\$39,240.00	\$185.00	\$40,380.00	\$120.75	\$26,323.50	\$123.00	\$26,814.00			\$150.00	\$32,700.00	\$185.00	\$40,380.00	\$172.00	\$37,496.00				
34	310 6027	PRIME COAT(MC-30 OR AE-P)	GAL	227	\$70.00	\$15,890.00	\$5.80	\$1,317.20	\$6.00	\$1,362.00	\$5.52	\$1,253.04	\$6.00	\$1,362.00			\$7.15	\$1,623.05	\$5.00	\$1,135.00	\$6.00	\$1,362.00				
35	416 6001	DRILL SHAFT (18 IN)	LF	52	\$70.00	\$3,640.00	\$110.00	\$5,720.00	\$115.00	\$5,980.00	\$100.00	\$5,200.00	\$100.00	\$5,200.00			\$180.00	\$9,360.00	\$108.00	\$5,616.00	\$90.00	\$4,590.00				
36	416 6004	DRILL SHAFT (36 IN)	LF	306	\$160.00	\$49,680.00	\$200.00	\$61,200.00	\$185.00	\$56,610.00	\$180.00	\$55,080.00	\$150.00	\$45,900.00			\$300.00	\$91,800.00	\$195.00	\$59,670.00	\$160.00	\$49,680.00				
37	420 6013	CL C CONC (ABUT)	CY	58.6	\$1,200.00	\$70,320.00	\$1,400.00	\$82,400.00	\$750.00	\$43,950.00	\$1,200.00	\$70,320.00	\$1,100.00	\$64,460.00			\$1,000.00	\$58,600.00	\$1,325.00	\$77,645.00	\$1,200.00	\$70,320.00				
38	420 6029	CL C CONC (CAP)	CY	15.5	\$1,400.00	\$21,700.00	\$1,200.00	\$18,600.00	\$1,300.00	\$15,900.00	\$1,600.00	\$24,800.00	\$1,500.00	\$23,250.00			\$1,000.00	\$15,500.00	\$1,430.00	\$22,165.00	\$1,000.00	\$15,500.00				
39	420 6037	CL C CONC (COLUMN)	CY	14.1	\$1,000.00	\$14,100.00	\$1,500.00	\$21,150.00	\$1,200.00	\$16,920.00	\$1,200.00	\$16,920.00	\$1,200.00	\$16,920.00			\$1,000.00	\$14,100.00	\$1,450.00	\$20,445.00	\$1,000.00	\$14,100.00				
40	422 6001	REINF CONC SLAB	SF	5148	\$20.00	\$102,960.00	\$22.00	\$113,256.00	\$16.00	\$82,368.00	\$25.00	\$128,700.00	\$14.00	\$72,072.00			\$50.00	\$257,400.00	\$24.00	\$123,552.00	\$18.00	\$92,664.00				
41	422 6013	BRIDGE SIDEWALK	SF	980	\$11.00	\$10,780.00	\$16.00	\$15,680.00	\$14.00	\$13,720.00	\$20.00	\$19,600.00	\$14.00	\$13,720.00			\$11.00	\$10,780.00	\$15.00	\$14,700.00	\$9.00	\$8,820.00				
42	422 6015	APPROACH SLAB	CY	70	\$500.00	\$35,000.00	\$580.00	\$40,600.00	\$390.00	\$27,300,																

Williamson County Department of Infrastructure
Bid #1807-252 - San Gabriel Ranch Road Bridge

Bid Comparison

September 5, 2018

BID COMPARISON						
Bidder	Bid Amount	Rank	Difference from Engineer's Estiamte (\$)	Difference from Engineer's Estiamte (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
A Great Austin Development Co.	\$1,425,301.90	1	-\$404,733.10	-28.4%	-	-
Chasco Constructors	\$1,479,474.00	2	-\$350,561.00	-23.7%	\$54,172.10	3.8%
James Construction Group, LLC	\$1,599,836.26	3	-\$230,198.74	-14.4%	\$174,534.36	12.2%
SB Contractors, LLC	\$1,647,398.00	4	-\$182,637.00	-11.1%	\$222,096.10	15.6%
Austin Filter Systems, Inc.	\$1,787,006.70	5	-\$43,028.30	-2.4%	\$361,704.80	25.4%
Patin Construction, LLC	\$1,922,041.00	6	\$92,006.00	4.8%	\$496,739.10	34.9%
Jordan Foster Construction, LLC	\$1,944,283.00	7	\$114,248.00	5.9%	\$518,981.10	36.4%
Capital Excavation	\$1,976,996.00	8	\$146,961.00	7.4%	\$551,694.10	38.7%
Winters Construction, Inc.	\$2,560,656.00	9	\$730,621.00	28.5%	\$1,135,354.10	79.7%
MAC, Inc.	\$2,565,813.00	10	\$735,778.00	28.7%	\$1,140,511.10	80.0%