

September 10, 2019

Williamson County Purchasing Department
100 Wilco Way
Suite P101
Georgetown, Texas 78626



Attention: Kerstin Hancock
Deputy Purchasing Agent

Re: Williamson County Road Bond Program
O'Connor Traffic Signals
Williamson County Project No. 1907-333
Recommendation of Contractor Award

Dear Ms. Hancock,

Please find attached the bid tabulations for the subject-referenced project. The bids have been reviewed and the apparent low bid (Champion Infrastructure) was found to be responsive and materially balanced. Following is a summary of the bid totals:

1. Champion Infrastructure LLC	\$853,503.50
2. Siemens	\$922,929.65
3. Austin Traffic Signal	\$965,720.78

The Contractor's low bid is \$37,465.00 below the Engineer's Estimate, a cost savings of 4.2%.

In addition to meeting the bid qualifications subject to being low bidder, Champion Infrastructure LLC has successfully completed past projects for TxDOT throughout the State including new construction traffic signals and received positive reviews from the references contacted. Based on the low bid of \$853,503.50 and the previous quality of work done for TxDOT, we concur with the Design Engineer's (Kimley Horn) Recommendation of Award for the O'Connor Traffic Signals contract to Champion Infrastructure in the amount of \$853,503.50.

Please feel free to contact our office with any questions.

Respectfully Submitted,

HNTB Corporation



James Klotz, P.E.

VIA E-MAIL

Attachments: Bid Tabulation Analysis, Engineer's Letter of Recommendation, Form 1295

Cc: Judge Gravell, Williamson County Judge
Commissioner Cook, Williamson County, Pct. 1
Commissioner Long, Williamson County, Pct. 2
Commissioner Covey, Williamson County, Pct. 3
Commissioner Boles, Williamson County, Pct. 4
Robert Daigh, Williamson County
Terron Evertson, Williamson County
Mike Weaver, Prime Strategies, Inc.
Richard Ridings, HNTB Corporation

Bid Comparison

Bidder	Bid Amount	Rank	Difference from Engineer's Estimate (\$)	Difference from Engineer's Estimate (%)	Difference from Low Bid (\$)	Difference from Low Bid (%)
Champion Infrastructure	\$853,503.50	1	(\$37,465.00)	-4.2%	-	-
Siemens	\$922,929.65	2	\$31,961.15	3.6%	\$ 69,426.15	8.1%
Austin Traffic Signal	\$965,720.78	3	\$74,752.28	8.4%	\$ 112,217.28	13.1%

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Champion Infrastructure		Siemens		Austin Traffic Signal	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-6001	PREPARING ROW	0.45	AC	\$ 6,573.87	\$ 2,958.24	\$ 16,000.00	\$ 7,200.00	\$ 6,689.00	\$ 3,010.05	\$ 15,000.00	\$ 6,750.00
2	416-6031	DRILL SHAFT (TRF SIG POLE) (30 IN)	35	LF	\$ 301.55	\$ 10,554.25	\$ 400.00	\$ 14,000.00	\$ 328.50	\$ 11,497.50	\$ 325.00	\$ 11,375.00
3	416-6032	DRILL SHAFT (TRF SIG POLE) (36 IN)	93	LF	\$ 355.12	\$ 33,026.16	\$ 500.00	\$ 46,500.00	\$ 417.70	\$ 38,846.10	\$ 375.00	\$ 34,875.00
4	416-6034	DRILL SHAFT (TRF SIG POLE) (48 IN)	22	LF	\$ 479.80	\$ 10,555.60	\$ 700.00	\$ 15,400.00	\$ 734.30	\$ 16,154.60	\$ 450.00	\$ 9,900.00
5	500-6001	MOBILIZATION	1	LS	\$ 78,724.41	\$ 78,724.41	\$ 80,000.00	\$ 80,000.00	\$ 90,122.60	\$ 90,122.60	\$ 70,000.00	\$ 70,000.00
6	502-6001	BARRICADES, SIGN, AND TRAFFIC HANDLING	6	MO	\$ 10,000.00	\$ 60,000.00	\$ 4,200.00	\$ 25,200.00	\$ 3,344.50	\$ 20,067.00	\$ 5,000.00	\$ 30,000.00
7	506-6038	TEMP SEDMT CON FENCE (INSTALL)	345	LF	\$ 2.77	\$ 955.65	\$ 5.00	\$ 1,725.00	\$ 11.10	\$ 3,829.50	\$ 9.00	\$ 3,105.00
8	506-6039	TEMP SEDMT CON FENCE (REMOVE)	345	LF	\$ 0.70	\$ 241.50	\$ 2.00	\$ 690.00	\$ 10.00	\$ 3,450.00	\$ 3.00	\$ 1,035.00
9	531-6003	CONC SIDEWALKS (6")	30	SY	\$ 78.05	\$ 2,341.50	\$ 250.00	\$ 7,500.00	\$ 76.50	\$ 2,295.00	\$ 325.00	\$ 9,750.00
10	531-6004	CURB RAMPS (TY 1)	2	EA	\$ 1,872.55	\$ 3,745.10	\$ 2,500.00	\$ 5,000.00	\$ 1,662.20	\$ 3,324.40	\$ 4,500.00	\$ 9,000.00
11	531-6010	CURB RAMPS (TY 7)	2	EA	\$ 1,676.73	\$ 3,353.46	\$ 2,500.00	\$ 5,000.00	\$ 1,773.70	\$ 3,547.40	\$ 5,000.00	\$ 10,000.00
12	610-6007	REMOVE RD IL ASM (SHOE-BASE)	2	EA	\$ 1,100.00	\$ 2,200.00	\$ 600.00	\$ 1,200.00	\$ 1,132.90	\$ 2,265.80	\$ 1,200.00	\$ 2,400.00
13	618-6046	CONDT (PVC) (SCH 80) (2")	670	LF	\$ 23.10	\$ 15,477.00	\$ 20.00	\$ 13,400.00	\$ 26.10	\$ 17,487.00	\$ 40.00	\$ 26,800.00
14	618-6047	CONDT (PVC) (SCH 80) (2") (BORE)	790	LF	\$ 27.50	\$ 21,725.00	\$ 30.00	\$ 23,700.00	\$ 66.60	\$ 52,614.00	\$ 60.00	\$ 47,400.00
15	618-6053	CONDT (PVC) (SCH 80) (3")	685	LF	\$ 24.20	\$ 16,577.00	\$ 20.00	\$ 13,700.00	\$ 26.10	\$ 17,878.50	\$ 50.00	\$ 34,250.00
16	618-6054	CONDT (PVC) (SCH 80) (3") (BORE)	1830	LF	\$ 41.37	\$ 75,707.10	\$ 40.00	\$ 73,200.00	\$ 66.60	\$ 121,878.00	\$ 65.00	\$ 118,950.00
17	620-6007	ELEC CONDR (NO. 8) BARE	3690	LF	\$ 1.25	\$ 4,612.50	\$ 1.50	\$ 5,535.00	\$ 2.20	\$ 8,118.00	\$ 1.60	\$ 5,904.00
18	620-6008	ELEC CONDR (NO. 8) INSULATED	3390	LF	\$ 2.20	\$ 7,458.00	\$ 1.50	\$ 5,085.00	\$ 2.20	\$ 7,458.00	\$ 1.70	\$ 5,763.00
19	620-6009	ELEC CONDR (NO. 6) BARE	285	LF	\$ 3.30	\$ 940.50	\$ 2.00	\$ 570.00	\$ 2.30	\$ 655.50	\$ 3.00	\$ 855.00
20	620-6010	ELEC CONDR (NO. 6) INSULATED	570	LF	\$ 4.40	\$ 2,508.00	\$ 2.00	\$ 1,140.00	\$ 2.50	\$ 1,425.00	\$ 4.00	\$ 2,280.00
21	624-6010	GROUND BOX TY D (162922) W/APRON	18	EA	\$ 1,320.00	\$ 23,760.00	\$ 1,600.00	\$ 28,800.00	\$ 1,911.10	\$ 34,399.80	\$ 2,200.00	\$ 39,600.00
22	628-6115	ELC SRV TY D 120/240 060(NS)AL (E) PS(U)	3	EA	\$ 7,810.00	\$ 23,430.00	\$ 7,500.00	\$ 22,500.00	\$ 4,421.60	\$ 13,264.80	\$ 6,800.00	\$ 20,400.00
23	636-6008	REPLACE EXISTING ALUMINUM SIGNS (TY G)	54	SF	\$ 32.54	\$ 1,757.16	\$ 35.00	\$ 1,890.00	\$ 34.90	\$ 1,884.60	\$ 30.00	\$ 1,620.00
24	644-6076	REMOVE SM RD SN SUP & AM	17	EA	\$ 93.40	\$ 1,587.80	\$ 100.00	\$ 1,700.00	\$ 107.70	\$ 1,830.90	\$ 75.00	\$ 1,275.00
25	666-6036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	27	LF	\$ 8.80	\$ 237.60	\$ 4.50	\$ 121.50	\$ 0.90	\$ 24.30	\$ 4.00	\$ 108.00
26	666-6042	REFL PAV MRK TY I (W)12"(SLD)(100MIL)	650	LF	\$ 8.80	\$ 5,720.00	\$ 5.00	\$ 3,250.00	\$ 3.40	\$ 2,210.00	\$ 4.00	\$ 2,600.00
27	666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	184	LF	\$ 17.60	\$ 3,238.40	\$ 14.00	\$ 2,576.00	\$ 6.70	\$ 1,232.80	\$ 7.00	\$ 1,288.00
28	666-6054	REFL PAV MRK TY I (W)ARROW(100MIL)	2	EA	\$ 319.00	\$ 638.00	\$ 300.00	\$ 600.00	\$ 132.70	\$ 265.40	\$ 525.00	\$ 1,050.00
29	666-6078	REFL PAV MRK TY I (W)WORD(100MIL)	7	EA	\$ 366.30	\$ 2,564.10	\$ 275.00	\$ 1,925.00	\$ 163.30	\$ 1,143.10	\$ 158.00	\$ 1,106.00
30	666-6138	REFL PAV MRK TY I (Y)8"(SLD)(100MIL)	12	LF	\$ 8.80	\$ 105.60	\$ 4.50	\$ 54.00	\$ 1.30	\$ 15.60	\$ 4.00	\$ 48.00
31	666-6226	PAVEMENT SEALER 8"	39	LF	\$ 0.35	\$ 13.65	\$ 4.00	\$ 156.00	\$ 0.40	\$ 15.60	\$ 1.00	\$ 39.00
32	666-6228	PAVEMENT SEALER 12"	650	LF	\$ 1.07	\$ 695.50	\$ 4.00	\$ 2,600.00	\$ 1.10	\$ 715.00	\$ 1.60	\$ 1,040.00
33	666-6230	PAVEMENT SEALER 24	184	LF	\$ 2.81	\$ 517.04	\$ 8.00	\$ 1,472.00	\$ 2.30	\$ 423.20	\$ 2.30	\$ 423.20
34	666-6231	PAVEMENT SEALER ARROW	2	EA	\$ 36.37	\$ 72.74	\$ 400.00	\$ 800.00	\$ 38.80	\$ 77.60	\$ 58.00	\$ 116.00
35	666-6232	PAVEMENT SEALER WORD	7	EA	\$ 43.40	\$ 303.80	\$ 500.00	\$ 3,500.00	\$ 41.70	\$ 291.90	\$ 68.00	\$ 476.00
36	677-6005	ELIM EXT PAV MRK & MRKS (12")	465	LF	\$ 1.67	\$ 776.55	\$ 7.50	\$ 3,487.50	\$ 1.80	\$ 837.00	\$ 4.00	\$ 1,860.00
37	677-6007	ELIM EXT PAV MRK & MRKS (24")	38	LF	\$ 3.26	\$ 123.88	\$ 12.00	\$ 456.00	\$ 3.40	\$ 129.20	\$ 42.00	\$ 1,596.00
38	677-6008	ELIM EXT PAV MRK & MRKS (ARROW)	1	EA	\$ 99.00	\$ 99.00	\$ 175.00	\$ 175.00	\$ 55.80	\$ 55.80	\$ 420.00	\$ 420.00
39	677-6012	ELIM EXT PAV MRK & MRKS (WORD)	20	EA	\$ 104.50	\$ 2,090.00	\$ 175.00	\$ 3,500.00	\$ 65.80	\$ 1,316.00	\$ 400.00	\$ 8,000.00
40	678-6004	PAV SURF PREP FOR MRK (8")	39	LF	\$ 0.27	\$ 10.53	\$ 1.00	\$ 39.00	\$ 0.20	\$ 7.80	\$ 0.02	\$ 0.78
41	678-6006	PAV SURF PREP FOR MRK (12")	650	LF	\$ 0.69	\$ 448.50	\$ 1.00	\$ 650.00	\$ 0.50	\$ 325.00	\$ 0.05	\$ 32.50
42	678-6008	PAV SURF PREP FOR MRK (24")	184	LF	\$ 1.55	\$ 285.20	\$ 2.00	\$ 368.00	\$ 1.20	\$ 220.80	\$ 0.20	\$ 36.80
43	678-6009	PAV SURF PREP FOR MRK (ARROW)	2	EA	\$ 25.08	\$ 50.16	\$ 100.00	\$ 200.00	\$ 19.50	\$ 39.00	\$ 6.00	\$ 12.00
44	678-6016	PAV SURF PREP FOR MRK (WORD)	7	EA	\$ 29.84	\$ 208.88	\$ 100.00	\$ 700.00	\$ 23.80	\$ 166.60	\$ 6.00	\$ 42.00
45	680-6002	INSTALL HWY TRF SIG (ISOLATED0	3	EA	\$ 25,907.49	\$ 77,722.47	\$ 28,500.00	\$ 85,500.00	\$ 23,730.10	\$ 71,190.30	\$ 23,000.00	\$ 69,000.00
46	682-6001	VEH SIG SEC (12")LED(GRN)	25	EA	\$ 242.34	\$ 6,058.50	\$ 225.00	\$ 5,625.00	\$ 170.90	\$ 4,272.50	\$ 300.00	\$ 7,500.00
47	682-6002	VEH SIG SEC (12")LED(GRN ARW)	7	EA	\$ 250.23	\$ 1,751.61	\$ 225.00	\$ 1,575.00	\$ 170.90	\$ 1,196.30	\$ 300.00	\$ 2,100.00
48	682-6003	VEH SIG SEC (12")LED(YEL)	25	EA	\$ 247.61	\$ 6,190.25	\$ 225.00	\$ 5,625.00	\$ 170.90	\$ 4,272.50	\$ 300.00	\$ 7,500.00
49	682-6004	VEH SIG SEC (12")LED(YEL ARW)	14	EA	\$ 245.82	\$ 3,441.48	\$ 225.00	\$ 3,150.00	\$ 170.90	\$ 2,392.60	\$ 300.00	\$ 4,200.00
50	682-6005	VEH SIG SEC (12")LED(RED)	25	EA	\$ 241.52	\$ 6,038.00	\$ 225.00	\$ 5,625.00	\$ 170.90	\$ 4,272.50	\$ 300.00	\$ 7,500.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Engineer's Estimate		Champion Infrastructure		Siemens		Austin Traffic Signal	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
51	682-6006	VEH SIG SEC (12")LED(RED ARW)	7	EA	\$ 252.20	\$ 1,765.40	\$ 225.00	\$ 1,575.00	\$ 170.90	\$ 1,196.30	\$ 300.00	\$ 2,100.00
52	682-6018	PED SIG SEC (LED)(COUNTDOWN)	20	EA	\$ 665.50	\$ 13,310.00	\$ 650.00	\$ 13,000.00	\$ 315.80	\$ 6,316.00	\$ 800.00	\$ 16,000.00
53	682-6023	BACK PLATE (12")(3 SEC)	25	EA	\$ 83.64	\$ 2,091.00	\$ 75.00	\$ 1,875.00	\$ 95.10	\$ 2,377.50	\$ 73.00	\$ 1,825.00
54	682-6024	BACK PLATE (12")(4 SEC)	7	EA	\$ 101.55	\$ 710.85	\$ 100.00	\$ 700.00	\$ 107.40	\$ 751.80	\$ 90.00	\$ 630.00
55	684-6030	TRF SIG CBL (TY A) (14 AWG) (4 CONDR)	1309	LF	\$ 2.40	\$ 3,141.60	\$ 2.00	\$ 2,618.00	\$ 2.60	\$ 3,403.40	\$ 2.00	\$ 2,618.00
56	684-6033	TRF SIG CBL (TY A) (14 AWG) (7 CONDR)	2611	LF	\$ 2.62	\$ 6,840.82	\$ 3.00	\$ 7,833.00	\$ 2.70	\$ 7,049.70	\$ 3.00	\$ 7,833.00
57	684-6046	TRF SIG CBL (TY A) (14 AWG) (20 CONDR)	1375	LF	\$ 5.44	\$ 7,480.00	\$ 7.00	\$ 9,625.00	\$ 4.00	\$ 5,500.00	\$ 5.00	\$ 6,875.00
58	684-6079	TRF SIG CBL (TY A) (12 AWG) (2 CONDR)	2605	LF	\$ 2.21	\$ 5,757.05	\$ 2.00	\$ 5,210.00	\$ 2.50	\$ 6,512.50	\$ 1.50	\$ 3,907.50
59	686-6031	INS TRF SIG PL AM (S) 1 ARM (28') LUM	2	EA	\$ 8,953.58	\$ 17,907.16	\$ 7,750.00	\$ 15,500.00	\$ 8,433.00	\$ 16,866.00	\$ 8,000.00	\$ 16,000.00
60	686-6035	INS TRF SIG PL AM (S) 1 ARM (32') LUM	1	EA	\$ 9,018.24	\$ 9,018.24	\$ 8,350.00	\$ 8,350.00	\$ 8,866.60	\$ 8,866.60	\$ 9,000.00	\$ 9,000.00
61	686-6039	INS TRF SIG PL AM (S) 1 ARM (36') LUM	3	EA	\$ 10,745.87	\$ 32,237.61	\$ 8,950.00	\$ 26,850.00	\$ 9,528.80	\$ 28,586.40	\$ 10,000.00	\$ 30,000.00
62	686-6043	INS TRF SIG PL AM (S) 1 ARM (40') LUM	2	EA	\$ 10,570.70	\$ 21,141.40	\$ 9,250.00	\$ 18,500.00	\$ 10,142.00	\$ 20,284.00	\$ 11,000.00	\$ 22,000.00
63	686-6047	INS TRF SIG PL AM (S) 1 ARM (44') LUM	1	EA	\$ 11,108.47	\$ 11,108.47	\$ 9,550.00	\$ 9,550.00	\$ 10,247.90	\$ 10,247.90	\$ 12,000.00	\$ 12,000.00
64	686-6049	INS TRF SIG PL AM (S)1 ARM (48')	1	EA	\$ 9,460.00	\$ 9,460.00	\$ 8,950.00	\$ 8,950.00	\$ 9,823.10	\$ 9,823.10	\$ 11,500.00	\$ 11,500.00
65	686-6195	INS TRF SIG PL AM (S) 2 ARM (50-44') LUM	1	EA	\$ 25,414.40	\$ 25,414.40	\$ 24,500.00	\$ 24,500.00	\$ 32,841.20	\$ 32,841.20	\$ 27,500.00	\$ 27,500.00
66	687-6001	PED POLE ASSEMBLY	8	EA	\$ 2,530.00	\$ 20,240.00	\$ 2,250.00	\$ 18,000.00	\$ 1,229.60	\$ 9,836.80	\$ 3,600.00	\$ 28,800.00
67	688-6001	PED DETECT PUSH BUTTON (APS)	20	EA	\$ 953.80	\$ 19,076.00	\$ 750.00	\$ 15,000.00	\$ 497.90	\$ 9,958.00	\$ 800.00	\$ 16,000.00
68	688-6003	PED DETECTOR CONTROLLER UNIT	3	EA	\$ 3,480.65	\$ 10,441.95	\$ 2,850.00	\$ 8,550.00	\$ 2,445.10	\$ 7,335.30	\$ 3,000.00	\$ 9,000.00
69	6002-6001	VIVDS PROCESSOR SYSTEM	3	EA	\$ 8,411.84	\$ 25,235.52	\$ 5,500.00	\$ 16,500.00	\$ 10,337.70	\$ 31,013.10	\$ 6,000.00	\$ 18,000.00
70	6002-6002	VIVDS CAMERA ASSEMBLY	12	EA	\$ 1,914.00	\$ 22,968.00	\$ 1,325.00	\$ 15,900.00	\$ 1,748.30	\$ 20,979.60	\$ 1,500.00	\$ 18,000.00
71	6002-6003	VIVDS SET-UP SYSTEM	3	EA	\$ 765.12	\$ 2,295.36	\$ 375.00	\$ 1,125.00	\$ 334.40	\$ 1,003.20	\$ 325.00	\$ 975.00
72	6002-6004	VIVDS CENTRAL CONTROL	3	EA	\$ 2,997.50	\$ 8,992.50	\$ 3,250.00	\$ 9,750.00	\$ 10,337.70	\$ 31,013.10	\$ 1,000.00	\$ 3,000.00
73	6002-6005	VIVDS COMMUNICATION CABLE (COAXIAL)	1973	LF	\$ 4.40	\$ 8,681.20	\$ 2.00	\$ 3,946.00	\$ 4.40	\$ 8,681.20	\$ 4.00	\$ 7,892.00
74	6058-6001	BBU SYSTEM (EXTERANL BATT CABINET)	3	EA	\$ 8,423.12	\$ 25,269.36	\$ 6,500.00	\$ 19,500.00	\$ 5,997.40	\$ 17,992.20	\$ 6,900.00	\$ 20,700.00
75	6061-6001	GPS COMMUNICATIONS UNIT	3	EA	\$ 857.08	\$ 2,571.24	\$ 1,650.00	\$ 4,950.00	\$ 689.20	\$ 2,067.60	\$ 800.00	\$ 2,400.00
76	WC-9012	OPTICOM DETECTOR - GTT MODEL 722	6	EA	\$ 1,320.00	\$ 7,920.00	\$ 1,750.00	\$ 10,500.00	\$ 1,306.00	\$ 7,836.00	\$ 1,200.00	\$ 7,200.00
77	WC-9013	OPTICOM PHASE SELECTOR - GTT MODEL 764	3	EA	\$ 5,170.00	\$ 15,510.00	\$ 3,500.00	\$ 10,500.00	\$ 3,658.30	\$ 10,974.90	\$ 3,900.00	\$ 11,700.00
78	WC-9014	OPTICOM CARD RACK - GTT MODEL 760	3	EA	\$ 431.20	\$ 1,293.60	\$ 1,250.00	\$ 3,750.00	\$ 414.30	\$ 1,242.90	\$ 600.00	\$ 1,800.00
79	WC-9015	OPTICOM CABLE - GTT MODEL 138	1021	LF	\$ 4.40	\$ 4,492.40	\$ 1.50	\$ 1,531.50	\$ 2.90	\$ 2,960.90	\$ 4.00	\$ 4,084.00

NON-BID ITEMS TO BE INCLUDED IN BID AND CONTRACT AMOUNT

80	999-WC01	FORCE ACCOUNT	25,000	DOL	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
TOTAL COST ADJUSTED FOR CORRECTNESS					\$ 890,968.50		\$ 853,503.50		\$ 922,929.65		\$ 965,720.78	
ACTUAL BID PROPOSAL					\$890,968.50		\$846,303.50		\$919,919.60		\$965,720.78	
ADJUSTMENT DIFFERENCE					\$0.00		\$ 7,200.00		\$ 3,010.05		\$0.00	
Bid Bond							Y		Y		Y	
Bid Affidavit							Y		Y		Y	
Conflict of Interest Questionnaire							Y				Y	
Bidder References (Minimum of Three)							Y		Y		Y	
Lobbying Activities							Y		Y		N	
Debarment Certification							Y		Y		Y	



August 23, 2019

Mr. Whit Friend, P.E.
Williamson County Road Bond Program
101 E Old Settlers Blvd, Suite 100
Round Rock, TX 78664

RE: *O'Connor Traffic Signals. Traffic Signal Construction Bid Award Recommendation*

Dear Mr. Wood:

Kimley-Horn has reviewed the bid documents submitted by Austin Traffic Signal Construction Co, Inc. (ATS), Siemens, and Champion Infrastructure on August 20, 2019. The bids received from all the Contractors appear to be complete.

While reviewing the bid forms, the following discrepancies were noticed on the Contractors' bid forms. Attached bid tabulation highlights the below mentioned discrepancies.

- Siemens – There appears to be some discrepancy in the 'Total Amount of Bid'. As the attached bid tabs comparison show, the total of 'Amount Bid' for all items, as listed by the Contractor, should add up to \$922,929.65 (cell highlighted yellow), however, the total amount listed on the Contractors bid form is \$919,919.60 (cell highlighted red). We also noted that the total bid amount was not spelt out in words on the last page of the bid form. The total cost of \$922,929.65 was used for low bid determination.
- Champion Infrastructure – Similar to Siemens, there appears to be some discrepancy in the 'Total Amount of Bid'. As the attached bid tabs comparison show, the total of 'Amount Bid' for all items, as listed by the Contractor, should add up to \$853,503.50 (cell highlighted yellow), however, the total amount listed on the Contractors bid form is \$846,303.50 (cell highlighted red). We also noted that the total bid amount was not spelt out in words on the last page of the bid form. The total cost of \$853,503.50 was used for low bid determination.

Subject to all other requirements being met, Kimley-Horn recommends that Williamson County accept the bids and award Champion Infrastructure the contract for \$853,503.50 for the O'Connor Traffic Signals project.

Please contact me at (512) 418-4536 or vivek.deshpande@kimley-horn.com should you have any questions.

Sincerely,

Vivek Deshpande, P.E., PTOE

Attachment: Bid Tabulation Comparison

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

Champion Infrastructure LLC
Georgetown, TX United States

Certificate Number:
2019-534954

Date Filed:
08/30/2019

Date Acknowledged:

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Williamson County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

1907-333
O'Connor Drive Traffic Signals

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.




6 UNSWORN DECLARATION

My name is Aaron Thompson, and my date of birth is [REDACTED].

My address is [REDACTED] 760571 USA.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in Williamson County, State of Texas, on the 30 day of August, 2019.
(month) (year)



[Signature]
Signature of authorized agent of contracting business entity
(Declarant)