



2000 W Loop 340 #304
Waco, TX. 76712
254-829-0974
adam@ahcwaco.com

Estimate

| Date | Estimate # |
|------------|------------|
| 12/18/2019 | 2386 |

| Name / Address |
|----------------|
| wilco offices |

| | | | | Project |
|---|-----|-----|----------|-------------------|
| Description | Qty | U/M | Rate | Total |
| Repair grid an install tiles around new projector screens, labor only 11 @ 685.00 each | | | 7,535.00 | 7,535.00 |
| Total | | | | \$7,535.00 |

In the event of significant delay or price increase of material occurring during the performance of the contract through no fault of the Contractor, the contract sum, time of performance, and contract requirements shall be equitably adjusted by change order in accordance with the procedures of the contract documents. A change in price of an item of material shall be considered significant when the price of an item increases 10% percent between the date of this contract and the date of installation.

Signature _____

Signature _____

www.ahcwaco.com