

Solicitation summary (2571)

Details

Reference number:

Procedure: Sealed without Preselection

Description:

SOLICITATION NOTICE:

Notice is hereby given that Williamson County will be accepting sealed Statements of Qualifications for the above-mentioned project.

Williamson County prefers and request electronic submittal of this RFQ. However paper responses will currently still be received. Instruction for submission via hard-copy are included in this RFQ.

PROJECT DESCRIPTION:

Williamson County is soliciting qualifications of engineering firms interested in providing planning and design engineering services to assist Williamson County staff in the development of the MOKAN Corridor within Williamson County as a managed lane facility.

SCOPE OF SERVICES:

The Statement of Qualification (SOQ) provided in response to this RFQ shall address the planning and design of MOKAN Corridor.

Professional services may include but are not limited to engineering services to plan, prepare design schematics, survey, identify needed right of way, prepare environmental documents, obtain environmental clearance, and prepare final design, specifications, and estimates of probable cost for the project. Final design, specifications, bidding, and construction phase services may be included at the County's discretion.

Right of way legal assistance, public involvement, utility coordination, and daily construction observation will not be required on this contract.

Williamson County expects the prime provider firm to commit its project manager, as proposed in the Statement of Qualification, to the duration of the contract. Williamson County further expects the project manager's commitment to the contract to include commitment as project manager to each work authorization without further delegation or substitution over the course of the contract.

PARTICIPATION:

Interested Suppliers can view the full details of the Solicitation by clicking the '**PARTICIPATE**' button below.

Selecting the participate button does not obligate you to submit a response to this Solicitation but is necessary in order to view the details of this Solicitation.

***** I DON'T SEE A PARTICIPATE BUTTON *****

You must be on the <https://platform-us.negometrix.com> website in order to access Williamson County's Solicitation information.

SUPPORT

Should you need assistance in using the software please contact the Negometrix Service Desk at:

Telephone: (724) 888-5294

Email: servicedesk.us@negometrix.com

Or view the Negometrix 'Supplier Guide' located on the Help page.

Technical Assistance (Mon - Fri: 8 am to 5 pm)

Awarded supplier(s)

02/24/2025

- CP&Y (CP&Y)

Offers/Applications from suppliers

- **Suppliers** (Number of suppliers: 41)
 - BGE, Inc.
 - Participant since : Nov 20 2019 4:06:17 PM
 - Removed on : Jan 3 2020 4:07:34 PM
 - HDR ENGINEERING, INC.
 - Participant since : Dec 12 2019 10:05:41 AM
 - Fugro USA Land, Inc.
 - Participant since : Dec 10 2019 9:01:39 AM
 - WSP USA
 - Participant since : Dec 6 2019 1:00:48 PM
 - Garver
 - Participant since : Nov 21 2019 12:01:07 PM
 - Removed on : Dec 6 2019 12:03:07 PM
 - PGAL
 - Participant since : Dec 6 2019 10:01:24 AM
 - T J K M
 - Participant since : Dec 5 2019 4:44:55 PM
 - Bridgefarmer & Associates
 - Participant since : Dec 5 2019 11:58:14 AM
 - Pavetex Engineering, LLC
 - Participant since : Dec 5 2019 10:14:58 AM
 - KCI Technologies, INC
 - Participant since : Dec 4 2019 11:32:06 AM
 - B&A
 - Participant since : Dec 3 2019 4:33:26 PM
 - Miller Gray
 - Participant since : Dec 3 2019 11:32:22 AM
 - Shaffer Creative
 - Participant since : Dec 3 2019 10:52:21 AM
 - GBA
 - Participant since : Dec 2 2019 11:16:18 AM
 - RS&H
 - Participant since : Dec 2 2019 11:04:50 AM
 - LNV, Inc.
 - Participant since : Nov 27 2019 10:30:40 AM
 - Studio1619
 - Participant since : Nov 27 2019 9:09:49 AM
 - Atkins North America, Inc.
 - Participant since : Nov 20 2019 10:38:40 AM
 - Removed on : Nov 26 2019 10:01:56 AM
 - Design Workshop
 - Participant since : Nov 26 2019 9:58:45 AM
 - Farr Associates Architecture & Urban Design P.C.
 - Participant since : Nov 25 2019 2:51:19 PM

- GGE Design & Consulting, LLC
 - Participant since : Nov 25 2019 11:43:59 AM
- IMS
 - Participant since : Nov 25 2019 12:49:21 AM
- Freese and Nichols
 - Participant since : Nov 22 2019 3:01:40 PM
- WSB
 - Participant since : Nov 22 2019 12:43:00 PM
- Pape-Dawson Engineers
 - Participant since : Nov 22 2019 10:19:34 AM
- Dannenbaum Engineering Company - Austin, LLC
 - Participant since : Nov 22 2019 7:24:26 AM
- Tfma
 - Participant since : Nov 22 2019 1:03:14 AM
- K Friese + Associates
 - Participant since : Nov 21 2019 1:43:13 PM
- LJA Engineering, Inc.
 - Participant since : Nov 20 2019 1:01:39 PM
- Freese and Nichols, Inc.
 - Participant since : Nov 20 2019 12:49:15 PM
- B2Z Engineering
 - Participant since : Nov 20 2019 11:56:37 AM
- CONSOR Engineers, LLC
 - Participant since : Nov 20 2019 9:52:40 AM
- Poznecki-Camarillo, Inc.
 - Participant since : Nov 20 2019 9:42:03 AM
- Rodriguez Transportation Group, Inc.
 - Participant since : Nov 20 2019 7:39:20 AM
- CP&Y
 - Participant since : Nov 20 2019 7:30:43 AM
- Jones|Carter
 - Participant since : Nov 20 2019 7:16:10 AM
- CLGann, LLC
 - Participant since : Nov 19 2019 7:03:56 PM
- Doucet & Associates, Inc.
 - Participant since : Nov 19 2019 5:13:35 PM
- Binkley & Barfield, Inc.
 - Participant since : Nov 19 2019 4:46:28 PM
- Alliance Transportation Group Inc.
 - Participant since : Nov 19 2019 3:32:30 PM
- Halff Associates
 - Participant since : Nov 19 2019 2:17:07 PM
- **Offer phase** (Number of offers in phase: 2)
 - CP&Y (CP&Y) Time and date of submitting: Jan 6 2020 5:10:11 PM
 - Tfma (Tfma) Time and date of submitting: Jan 7 2020 2:44:27 PM
- **Evaluation** (Number of offers in phase: 2)
 - CP&Y (CP&Y)
 - Tfma (Tfma)

- **Awarding** (Number of offers in phase: 1)
 - CP&Y (CP&Y)

Schedule

Name	Type	Start date	End date	Responsible person
Creation date	Date	Nov 12 2019 8:04 AM	—	Blake Skiles
Preparation	Phase	Nov 12 2019 8:04 AM	Nov 19 2019 10:30 AM	
Offer phase	Phase	Nov 19 2019 10:30 AM	Jan 7 2020 3:00 PM	
Q&A Deadline	Date	Jan 3 2020 3:00 PM	—	
Evaluation	Phase	Jan 7 2020 3:00 PM	Jan 30 2020 3:00 PM	
Award phase	Date	Jan 30 2020 3:00 PM	—	

Results

- **Offer phase** (Nov 19 2019 - Jan 7 2020)

Result

Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Phase
1	CP&Y	—	—	1	—	—	—	75%	Yes
2	Tfma	—	—	1	—	—	—	50%	Yes

- **Evaluation**

Result

Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Phase
1	CP&Y	—	—	1	—	—	—	75%	Yes
2	Tfma	—	—	1	—	—	—	50%	No

- **Awarding**

Result

Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score
1	CP&Y	—	—	1	—	—	—	75%

Contracts

There are no contracts added

Comments

No comments