

P.O. Box 91705
Austin, TX 78709

Proposal

DATE	Quotation NO.
5/12/2020	20-42966

Bill To
WILLIAMSON COUNTY 3101 SE Inner Loop Georgetown, TX 78626

Ship To
Wilco Annex Innerloop 301 SE Inner Loop Georgetown, TX 78626

Contract No.	P.O. NO.	TERMS	DUE DATE	Project
		Net 30	6/11/2020	

ITEM No.	PART #	DESCRIPTION	QTY	Unit Price	TOTAL
1	Labor	Sourcewell contract #121919-KII Labor to receive, deliver and install during normal business hours and in two trips if necessary Fee proposal for services for the Williamson County Inner Loop Annex Phase II - Areas 102 and 200 Reconfigure. SCOPE OF WORK TCDI will provide services as designated below: <ul style="list-style-type: none"> • product inventory of existing modular furniture. • detailed Bill of Materials Inventory to TechCenter Design, Inc. • dismantle existing work-stations and remove from site to be placed into FRI Climate Controlled Warehouse. • Storage of product is included for a (90) Day Period from date of receipt. Storage per (30) day period is \$600.00. Storage required Beyond (90) days, will incur additional storage fees per Terms & Conditions. Additional storage fees will be pro-rated and billed on actual usage. • TechCenter Design, Inc. to provide;Project Timeline, Point-of-Contact Information, Installation Address, 	1	10,600.00	10,600.00
			(0.0%)		
			TOTAL		

SIGNATURE



P.O. Box 91705
Austin, TX 78709

Proposal

DATE	Quotation NO.
5/12/2020	20-42966

Bill To
WILLIAMSON COUNTY 3101 SE Inner Loop Georgetown, TX 78626

Ship To
Wilco Annex Innerloop 301 SE Inner Loop Georgetown, TX 78626

Contract No.	P.O. NO.	TERMS	DUE DATE	Project
		Net 30	6/11/2020	

ITEM No.	PART #	DESCRIPTION	QTY	Unit Price	TOTAL
		and any other pertinent project information. • All work is costed to be performed during regular business hours - Monday to Friday 7:00 AM to 4:00 PM. If work is required to be performed outside of these hours, additional fees will apply per Terms & Conditions.			
			(0.0%)		
			TOTAL		

SIGNATURE

P.O. Box 91705
Austin, TX 78709

Proposal

DATE	Quotation NO.
5/12/2020	20-42966

Bill To
WILLIAMSON COUNTY 3101 SE Inner Loop Georgetown, TX 78626

Ship To
Wilco Annex Innerloop 301 SE Inner Loop Georgetown, TX 78626

Contract No.	P.O. NO.	TERMS	DUE DATE	Project
		Net 30	6/11/2020	

ITEM No.	PART #	DESCRIPTION	QTY	Unit Price	TOTAL
2	Labor	Fee proposal for services for the Williamson County Inner Loop Annex Phase IIa - Areas 102 and 200 Reconfigure. PROJECT DESCRIPTION Fee proposal for services for the Williamson County Inner Loop Annex Phase IIa - Areas 102 and 200 Reconfigure. SCOPE OF WORK TCDI will provide services as designated below: * Design and Layout *RDI new product (if needed) for new layout, Clean, Deliver and Install product previously removed and placed into FRI storage. *Storage of product is included for up to (2) weeks from the date of receipt. Storage per (30) day period is based on actual square footage and will be pro-rated and billed on actual usage. Storage required Beyond the initial (w) week period, will incur additional storage fees per FRI Terms & Conditions.	1	18,090.00	18,090.00
			(0.0%)		
			TOTAL		

SIGNATURE

P.O. Box 91705
Austin, TX 78709

Proposal

DATE	Quotation NO.
5/12/2020	20-42966

Bill To
WILLIAMSON COUNTY 3101 SE Inner Loop Georgetown, TX 78626

Ship To
Wilco Annex Innerloop 301 SE Inner Loop Georgetown, TX 78626

Contract No.	P.O. NO.	TERMS	DUE DATE	Project
		Net 30	6/11/2020	

ITEM No.	PART #	DESCRIPTION	QTY	Unit Price	TOTAL
		<p>* TechCenter Design, Inc. to provide; Project Timeline, Point-of-Contact Information, Installation Address, and any other pertinent project information.</p> <p>*All work is costed to be performed during regular business hours - Monday to Friday 7:00 AM to 4:00 PM. If work is required to be performed outside of these hours, additional fees will apply per Terms & Conditions.</p>			
					\$28,690.00
Thank you for this opportunity!! By signing this quote, you agree to purchase of items listed.			(0.0%)		\$0.00
			TOTAL		\$28,690.00

SIGNATURE _____