

Texas Ranch Enhancements

5551 CR 200

Liberty Hill, TX 78642

(512)716-5070

texasranchenhancements@gmail.com



Estimate

ADDRESS

Robert Moss

Wilco Park

Cr 282

TEXAS 78642 United States

ESTIMATE # 1150**DATE 04/09/2021**

ACTIVITY	QTY	RATE	AMOUNT
Sales ~2400' Stay tuff, high tensile, fixed knot, 949-12 net wire 2 H braces with kickers 1 double kicker Sch 80 new pipe 1.33 lb/ft tpost <i>Section A</i>	1	9,600.00	9,600.00
Sales ~1360' Stay tuff, high tensile, fixed knot, 949-12 net wire 2 H braces with kickers 3 kickers on curve Sch 80 new pipe 1.33 lb/ft tpost <i>Section B</i>	1	7,200.00	7,200.00
Sales ~2220' Stay tuff, high tensile, fixed knot, 949-12 net wire 2 H braces with kickers 1 double kicker Sch 80 new pipe 1.33 lb/ft tpost <i>Section C</i>	1	9,350.00	9,350.00
Sales 2400' Removal of old fence and clear new line 10-12' 1 week of clearing with 2 machines plus fence removal	1	7,500.00	7,500.00
Sales 3580' Clear and remove old fence 2 weeks	1	13,750.00	13,750.00
Sales Provide and install double sided boundary sign	175	14.80	2,590.00
Sales Extra rolls of 949-12"-330' stay tuff high tensile, triple galvanized	0	185.00	0.00

ACTIVITY	QTY	RATE	AMOUNT
Sales	0	1,000.00	0.00
Additional day of clearing 2 machines			
Sales	0	650.00	0.00
Additional day clean up 1 skld steer			

TOTAL

\$49,990.00

Accepted By

Accepted Date