



2 Sierra Way, Ste 105 | Georgetown, Texas 78626 | (P) 888.902.5563
1999 Gulfmart Street, Ste 515 | San Antonio, Texas 78217 | (P) 210.504.6945

www.tfeconnect.com

To: Williamson County

Date: June 23, 2021

Attn:

Account Manager: Joanna Herrera

RE: ESOC Exec Conf Room

AV Design Engineer: Dan Stout, CTS

Qty	Part #	Description	Price Each	Extended
1	RCS-1824	Middle Atlantic Essex Floor Rack	\$ 559.00	\$ 559.00
1	PD-915R	Middle Atlantic Power Distribution	\$ 130.00	\$ 130.00
1	75UT640S0UA	LG 75" FPD	\$ 2,236.00	\$ 2,236.00
2	43UT640S0UA	LG 43" FPD	\$ 724.00	\$ 1,448.00
1	TS525TU	Chief Large Flat Panel Swing Arm Mount	\$ 442.00	\$ 442.00
2	TS325TU	Chief Medium Flat Panel Swing Arm Mount	\$ 328.00	\$ 656.00
1	NOTE	Owner To Provide Backing for Displays	\$ -	\$ -
1	PROGRAMMING	TFE Room Control and programming redesign	\$ -	\$ -
1	MISC	TFE HDMI Interconnects, Passthrough, and Plates	\$ 765.00	\$ 765.00
1	RENO	TFE Remove and Rewire Existing	\$ 1,765.00	\$ 1,765.00
1	TFE-FREIGHT	Freight, Shipping	\$ 272.00	\$ 272.00
1	TFE-MISC	Miscellaneous Installation Costs	\$ 408.00	\$ 408.00
2 hrs.	TFE-TRAINING	Training	\$ 120.00	\$ 240.00
1	TFE-MGMNT	Project Management	\$ 158.00	\$ 158.00
1	TFE-LABOR	Labor, Installation and Testing	\$ 7,059.00	\$ 7,059.00
			Total	\$ 16,138.00

Terms and Conditions

- * Pricing is based on an eight (8) hour workday, Monday through Friday, 8:00 AM to 5:00 PM.
- * If required, customer will provide all installation personnel with access badges, keys, and/or escorts in order to perform the work in a timely manner.
- * Customer will have a designated Project Manager to answer any/all questions that might arise during the project installation.
- * Customer will provide an area, of adequate size, for storage of materials.
- * Return trips for operational verification of other vendors' equipment will be at billable rates should there be no fault found with the cabling installation.
- * Any customer requested work and/or materials beyond the original scope of work described in this proposal are subject to additional charges. An authorized signature is required before any additional work will be performed. Due to time constraints, any changes in the scope of work may require additional time to complete the project.
- * TFE will not rough-in any cable until site is determined ready by TFE. (ie. paint, electrical, secure facility, ect.)
- * Cable color is specified by TFE unless previously agreed upon between customer and TFE.
- * Customer is responsible for any applicable sales and/or use tax.

Scope