

THE STATE OF TEXAS §

COUNTY OF WILLIAMSON §

**FIRST ADDENDUM FOR
AGREEMENT
BETWEEN WILLIAMSON COUNTY AND
INDUSTRIAL ASPHALT, LLC
REGARDING
SOLICITATION #1806-242
FLEX BASE MATERIALS
(R&B DEPARTMENT)**

Important Notice: County Purchase Orders and Contracts constitute expenditures of public funds, and all vendors are hereby placed on notice that such procurement is subject to the extent authorized by Texas law, including but not limited to Tex. Const. art. XI, § 7, the Texas Government Code, the Texas Local Government Code, the Texas Transportation Code, and the Texas Health & Safety Code.

THIS ADDENDUM TO THE CONSUTLING AGREEMENT is made and entered into by and between **Williamson County, Texas** (hereinafter "County"), a political subdivision of the State of Texas, acting herein by and through its governing body, and **Industrial Asphalt, LLC** (hereinafter "Provider"). County agrees to continue engaging Provider as an independent contractor, to assist in providing certain operational services pursuant to the following terms, conditions, and restrictions:

I.

Incorporated Documents: This Agreement constitutes the entire Agreement between the parties and may not be modified or amended other than by a written instrument executed by both parties. Documents expressly incorporated (as if copied in full) into this Agreement include the following:

- A. Williamson County Solicitation #1806-242 (Flex Base Materials), including attachment(s);
- B. Provider's Proposal, including attachment(s);
- C. Renewal Addendums; and
- D. This Williamson County Addendum.

II.

Assumed Name Added: The Provider's name is updated to reflect its assumed name as follows:

Industrial Asphalt, LLC d/b/a Alleyton Resource Company

III.

In all other respects, the Agreement is reaffirmed.

WITNESS the signatures of all parties in duplicate originals to be effective as of the date of the last party's execution below.

WILLIAMSON COUNTY:

PROVIDER:

Authorized Signature

Date: _____, 2021



Authorized Signature

Date: Oct 26th, 2021