



Summary Agreement for Renewal of Williamson County Contract

| | | | |
|---|---|-------------------------|-----------------|
| Purchase/Contract Type: | Goods/Services | Department: | Road and Bridge |
| Vendor Name: | Statewide Materials | | |
| Vendor Address: | 14411 US-290, Manor, TX 78653 | | |
| Purpose/Intended Use of Product or Service (summary): | | | |
| Crushed Granite | | | |
| P.O./Contract Number: | T2164 | Effective Date: | 12.22.2021 |
| Purchaser/Contract Specialist: | Kerstin Hancock | Expiration Date: | 12.21.2022 |
| Requested By: | Terron Evertson, County Engineer | | |
| Detailed description of renewal of product and/or service. | | | |
| <ul style="list-style-type: none"> Williamson County wishes to extend this bid/proposal for the same terms and conditions as the existing contract but with a price increase (detailed in the attached spreadsheet), with Statewide Materials as the primary vendor. PLEASE INCLUDE THE FOLLOWING: <ul style="list-style-type: none"> COMPLETED 1295 FORM; AND RENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL. Extend Contract for the 1st of two (2) one (1) year renewal option periods: | | | |
| Renewal Option Period 2 | December 22, 2022 – December 21, 2023 | | |
| Renewal Option Period 1 | December 22, 2021 – December 21, 2022 | | |
| Initial Contract Period | December 22, 2020 – December 21, 2021 | | |
| BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET OUT HEREIN | | | |
| Vendor <u>Statewide Materials Transport, Ltd</u> | Williamson County, 710 Main St., Georgetown, TX 78626 | | |
| Name <u>Randy Meachen</u> | Bill Gravell Jr | | |
| Title <u>General Manager</u> | Williamson County Judge | | |
| Signature <u><i>Randy Meachen</i></u> | Signature _____ | | |
| Date <u>11/22/2021</u> | Date _____ | | |

Two (2) Signed Originals & One (1) photocopy must be submitted

| Description | Unit | Unit Price Picked Up | Unit Price Picked up new | percent increase | Unit- Pricing Delivered to Wilco Central Maintenance Facility in Georgetown, TX | Unit- Pricing Delivered to Wilco Central Maintenance Facility in Georgetown, TX new | percent increase |
|-------------------------------------|-------------|----------------------|--------------------------|------------------|--|--|---------------------|
| 4233 Crushed Granite Base Type A | 4237 TON | \$8.00 | \$9.00 | 12.50% | \$18.00 | \$21.50 | 19.40% |
| Crushed Granite Base Type B | TON | \$10.00 | \$11.00 | 9.09% | \$20.00 | \$23.50 | 17.50% |
| Crushed Granite Base Type C | TON | \$12.00 | \$13.00 | 8.33% | \$22.00 | \$25.50 | 15.91% |



Statewide Material Transport, LTD

PO Box 1080
Manor TX 78653

11/22/2021

Williamson County Purchasing Department,

In reference to the hauling and crushed granite contracts; the increases in price are in direct reflection of the increased cost of diesel fuel and truck parts that have occurred this year.

Thank you,

Randy Meachen

General Manager