

Contractor Name:		Bennett Paving, Inc.				
Bid Form CR 200 HMA Widening from CR 203 to CR 236 Williamson County, Texas						
ITEM	NO	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL PRICE
100	6002	PREPARING ROW	STA	122.00	\$ 800.00	\$ 97,600.00
112	6004	SUBGRADE WIDENING (ORD COMP)	SY	9,196	\$ 44.80	\$ 411,980.80
132	6001	EMBANKMENT (FINAL)(ORD COMP)(TY A)	CY	23	\$ 112.00	\$ 2,576.00
160	6003	FURNISHING AND PLACING TOPSOIL (4")	SY	6,655	\$ 2.24	\$ 14,907.20
164	6033	DRILL SEEDING (PERM)(RURAL)(SANDY)	SY	6,655	\$ 1.12	\$ 7,453.60
166	6001	FERTILIZER	AC	1.38	\$ 1,500.00	\$ 2,070.00
168	6001	VEGETATIVE WATERING	MG	249	\$ 112.00	\$ 27,888.00
340	6011	D-GR HMA(SQ) TY-B PG64-22	TON	3,035	\$ 103.00	\$ 312,605.00
340	6122	D-GR HMA(SQ) TY-D PG70-22	TON	1,012	\$ 148.00	\$ 149,776.00
340	6272	TACK COAT	GAL	1,656	\$ 6.00	\$ 9,936.00
500	6001	MOBILIZATION	LS	1	\$ 40,000.00	\$ 40,000.00
502	6001	BARRICADES,SIGNS AND TRAFFIC HANDLING	MO	2	\$ 25,000.00	\$ 50,000.00
506	6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	60	\$ 55.00	\$ 3,300.00
506	6011	ROCK FILTER DAMS (REMOVE)	LF	60	\$ 10.00	\$ 600.00
560	6001	MAILBOX INSTALL-S (TWG-POST) TY 1	EA	3	\$ 400.00	\$ 1,200.00
560	6025	RELOCATE EXISTING MAILBOX	EA	3	\$ 400.00	\$ 1,200.00
666	6170	REFL PAV MRK TY II (W) 4" (SLD)	LF	23,869	\$ 0.20	\$ 4,773.80
666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	24,386	\$ 0.20	\$ 4,877.20
666	6302	RE PM W/RET REQ TY I (W)4"(SLD)(090MIL)	LF	23,869	\$ 0.53	\$ 12,650.57
666	6314	RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL)	LF	24,386	\$ 0.53	\$ 12,924.58
672	6009	REFL PV MRKR TY II-A-A	EA	305	\$ 6.00	\$ 1,830.00
PROJECT TOTAL						\$ 1,170,148.75

Contractor Name:		CHASCO CONSTRUCTORS, LTD., LLP. BY CHASCO CONTRACTING, GP, LLC, ITS GP				
Bid Form CR 200 HMAW Widening from CR 203 to CR 236 Williamson County, Texas						
ITEM	NO	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL PRICE
100	6002	PREPARING ROW	STA	122.00	\$750.00	\$91,500.00
112	6004	SUBGRADE WIDENING (ORD COMP)	SY	9,196	\$22.00	\$202,312.00
132	6001	EMBANKMENT (FINAL)(ORD COMP)(TY A)	CY	23	\$90.00	\$2,070.00
160	6003	FURNISHING AND PLACING TOPSOIL (4")	SY	6,655	\$3.50	\$23,292.50
164	6033	DRILL SEEDING (PERM)(RURAL)(SANDY)	SY	6,655	\$0.30	\$1,996.50
166	6001	FERTILIZER	AC	1.38	\$300.00	\$414.00
168	6001	VEGETATIVE WATERING	MG	249	\$20.00	\$4,980.00
340	6011	D-GR HMA(SQ) TY-B PG64-22	TON	3,035	\$135.00	\$409,725.00
340	6122	D-GR HMA(SQ) TY-D PG70-22	TON	1,012	\$160.00	\$161,920.00
340	6272	TACK COAT	GAL	1,656	\$3.50	\$5,796.00
500	6001	MOBILIZATION	LS	1	\$78,000.00	\$78,000.00
502	6001	BARRICADES,SIGNS AND TRAFFIC HANDLING	MO	2	\$12,500.00	\$25,000.00
506	6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	60	\$31.00	\$1,860.00
506	6011	ROCK FILTER DAMS (REMOVE)	LF	60	\$25.00	\$1,500.00
560	6001	MAILBOX INSTALL-S (TWG-POST) TY 1	EA	3	\$1,340.00	\$4,020.00
560	6025	RELOCATE EXISTING MAILBOX	EA	3	\$750.00	\$2,250.00
666	6170	REFL PAV MRK TY II (W) 4" (SLD)	LF	23,869	\$0.25	\$5,967.25
666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	24,386	\$0.25	\$6,096.50
666	6302	RE PM W/RET REQ TY I (W)4"(SLD)(090MIL)	LF	23,869	\$0.60	\$14,321.40
666	6314	RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL)	LF	24,386	\$0.60	\$14,631.60
672	6009	REFL PV MRKR TY II-A-A	EA	305	\$6.25	\$1,906.25
PROJECT TOTAL						\$1,059,559.00

Contractor Name:		Joe Bland Construction, LLC				
Bid Form CR 200 HMA Widening from CR 203 to CR 236 Williamson County, Texas						
ITEM	NO	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL PRICE
100	6002	PREPARING ROW	STA	122.00	\$ 275.00	\$ 33,550.00
112	6004	SUBGRADE WIDENING (ORD COMP)	SY	9,196	\$ 24.00	\$ 220,704.00
132	6001	EMBANKMENT (FINAL)(ORD COMP)(TY A)	CY	23	\$ 150.00	\$ 3,450.00
160	6003	FURNISHING AND PLACING TOPSOIL (4")	SY	6,655	\$ 6.00	\$ 39,930.00
164	6033	DRILL SEEDING (PERM)(RURAL)(SANDY)	SY	6,655	\$ 1.00	\$ 6,655.00
166	6001	FERTILIZER	AC	1.38	\$ 2,850.00	\$ 3,933.00
168	6001	VEGETATIVE WATERING	MG	249	\$ 45.00	\$ 11,205.00
340	6011	D-GR HMA(SQ) TY-B PG64-22	TON	3,035	\$ 160.00	\$ 485,600.00
340	6122	D-GR HMA(SQ) TY-D PG70-22	TON	1,012	\$ 165.00	\$ 166,980.00
340	6272	TACK COAT	GAL	1,656	\$ 6.00	\$ 9,936.00
500	6001	MOBILIZATION	LS	1	\$ 25,000.00	\$ 25,000.00
502	6001	BARRICADES,SIGNS AND TRAFFIC HANDLING	MO	2	\$ 38,750.00	\$ 77,500.00
506	6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	60	\$ 85.00	\$ 5,100.00
506	6011	ROCK FILTER DAMS (REMOVE)	LF	60	\$ 25.00	\$ 1,500.00
560	6001	MAILBOX INSTALL-S (TWG-POST) TY 1	EA	3	\$ 1,000.00	\$ 3,000.00
560	6025	RELOCATE EXISTING MAILBOX	EA	3	\$ 750.00	\$ 2,250.00
666	6170	REFL PAV MRK TY II (W) 4" (SLD)	LF	23,869	\$ 0.50	\$ 11,934.50
666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	24,386	\$ 0.50	\$ 12,193.00
666	6302	RE PM W/RET REQ TY I (W)4"(SLD)(090MIL)	LF	23,869	\$ 1.00	\$ 23,869.00
666	6314	RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL)	LF	24,386	\$ 1.00	\$ 24,386.00
672	6009	REFL PV MRKR TY II-A-A	EA	305	\$ 8.00	\$ 2,440.00
PROJECT TOTAL						\$ 1,171,115.50

Contractor Name:		Patin Construction LLC				
Bid Form CR 200 HMAc Widening from CR 203 to CR 236 Williamson County, Texas						
ITEM	NO	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL PRICE
100	6002	PREPARING ROW	STA	122.00	\$ 540.00	\$ 65,880.00
112	6004	SUBGRADE WIDENING (ORD COMP)	SY	9,196	\$ 15.00	\$ 137,940.00
132	6001	EMBANKMENT (FINAL)(ORD COMP)(TY A)	CY	23	\$ 50.00	\$ 1,150.00
160	6003	FURNISHING AND PLACING TOPSOIL (4")	SY	6,655	\$ 2.00	\$ 13,310.00
164	6033	DRILL SEEDING (PERM)(RURAL)(SANDY)	SY	6,655	\$ 3.00	\$ 19,965.00
166	6001	FERTILIZER	AC	1.38	\$ 1,000.00	\$ 1,380.00
168	6001	VEGETATIVE WATERING	MG	249	\$ 20.00	\$ 4,980.00
340	6011	D-GR HMA(SQ) TY-B PG64-22	TON	3,035	\$ 139.00	\$ 421,865.00
340	6122	D-GR HMA(SQ) TY-D PG70-22	TON	1,012	\$ 185.00	\$ 187,220.00
340	6272	TACK COAT	GAL	1,656	\$ 9.00	\$ 14,904.00
500	6001	MOBILIZATION	LS	1	\$ 7,500.00	\$ 7,500.00
502	6001	BARRICADES,SIGNS AND TRAFFIC HANDLING	MO	2	\$ 7,500.00	\$ 15,000.00
506	6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	60	\$ 50.00	\$ 3,000.00
506	6011	ROCK FILTER DAMS (REMOVE)	LF	60	\$ 10.00	\$ 600.00
560	6001	MAILBOX INSTALL-S (TWG-POST) TY 1	EA	3	\$ 750.00	\$ 2,250.00
560	6025	RELOCATE EXISTING MAILBOX	EA	3	\$ 500.00	\$ 1,500.00
666	6170	REFL PAV MRK TY II (W) 4" (SLD)	LF	23,869	\$ 0.75	\$ 17,901.75
666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	24,386	\$ 0.75	\$ 18,289.50
666	6302	RE PM W/RET REQ TY I (W)4"(SLD)(090MIL)	LF	23,869	\$ 1.00	\$ 23,869.00
666	6314	RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL)	LF	24,386	\$ 1.00	\$ 24,386.00
672	6009	REFL PV MRKR TY II-A-A	EA	305	\$ 10.00	\$ 3,050.00
PROJECT TOTAL						\$ 985,940.25

Contractor Name:		Texas Materials Group, Inc.				
Bid Form CR 200 HMAc Widening from CR 203 to CR 236 Williamson County, Texas						
ITEM	NO	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL PRICE
100	6002	PREPARING ROW	STA	122.00	\$ 935.00	\$ 114,070.00
112	6004	SUBGRADE WIDENING (ORD COMP)	SY	9,196	\$ 13.00	\$ 119,548.00
132	6001	EMBANKMENT (FINAL)(ORD COMP)(TY A)	CY	23	\$ 667.00	\$ 15,341.00
160	6003	FURNISHING AND PLACING TOPSOIL (4")	SY	6,655	\$ 5.30	\$ 35,271.50
164	6033	DRILL SEEDING (PERM)(RURAL)(SANDY)	SY	6,655	\$ 0.23	\$ 1,530.65
166	6001	FERTILIZER	AC	1.38	\$ 1,150.00	\$ 1,587.00
168	6001	VEGETATIVE WATERING	MG	249	\$ 61.00	\$ 15,189.00
340	6011	D-GR HMA(SQ) TY-B PG64-22	TON	3,035	\$ 146.00	\$ 443,110.00
340	6122	D-GR HMA(SQ) TY-D PG70-22	TON	1,012	\$ 159.00	\$ 160,908.00
340	6272	TACK COAT	GAL	1,656	\$ 15.45	\$ 25,585.20
500	6001	MOBILIZATION	LS	1	\$ 52,000.00	\$ 52,000.00
502	6001	BARRICADES,SIGNS AND TRAFFIC HANDLING	MO	2	\$ 14,900.00	\$ 29,800.00
506	6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	60	\$ 110.00	\$ 6,600.00
506	6011	ROCK FILTER DAMS (REMOVE)	LF	60	\$ 40.00	\$ 2,400.00
560	6001	MAILBOX INSTALL-S (TWG-POST) TY 1	EA	3	\$ 750.00	\$ 2,250.00
560	6025	RELOCATE EXISTING MAILBOX	EA	3	\$ 550.00	\$ 1,650.00
666	6170	REFL PAV MRK TY II (W) 4" (SLD)	LF	23,869	\$ 0.20	\$ 4,773.80
666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	24,386	\$ 0.20	\$ 4,877.20
666	6302	RE PM W/RET REQ TY I (W)4"(SLD)(090MIL)	LF	23,869	\$ 0.53	\$ 12,650.57
666	6314	RE PM W/RET REQ TY I (Y)4"(SLD)(090MIL)	LF	24,386	\$ 0.53	\$ 12,924.58
672	6009	REFL PV MRKR TY II-A-A	EA	305	\$ 6.00	\$ 1,830.00
PROJECT TOTAL						\$ 1,063,896.50