

April 4, 2008

Michael Snare, P.E.
Project Manager
HNTB
14 Galloping Road
Round Rock, TX 78681


RE: County Road 111 (Westinghouse Road)

Dear Mr. Snare:

Huggins/Seiler & Associates, LP has reviewed the submitted bids for the above project. There were 13 responding firms and the bids (including add alternatives) ranged from \$6,056,975.94 to \$8,797,226.70 with **JC Evans Construction Co., LP** submitting the low bid. All bids were accurate as submitted.

We find the information given to us at the April 2, 2008 bid opening to be complete and in order and recommend that **JC Evans Construction Co., LP** be awarded the contract.

Very truly yours,



Jeffery T. Seiler, PE
HUGGINS/SEILER & ASSOCIATES, LP

Received

APR 08 2008

HNTB Corporation
Round Rock

COUNTY ROAD 111 (WESTINGHOUSE ROAD) BID TABULATION SUMMARY				
Contractor	Base Bid	Alternate Bid	Match Submission?	If No, Explain
Texas Sterling	\$8,527,028.70	\$8,797,226.70	YES	
Smith Construction	\$8,486,191.00	\$8,755,161.00	YES	
Hunter Industries	\$7,470,702.10	\$7,766,954.60	YES	
Austin Engineering	\$7,336,016.96	\$7,643,954.46	YES	
Dan Williams	\$7,269,015.34	\$7,513,635.34	YES	
Cash Construction	\$6,742,877.35	\$6,957,198.85	YES	
Joe Bland Construction	\$6,734,437.60	\$7,072,833.60	YES	
Jobsite Construction	\$6,732,170.75	\$6,978,553.71	YES	
Garey/FT Woods Construction	\$6,623,691.13	\$6,847,627.13	YES	
Austin Bridge & Road	\$6,588,010.20	\$6,831,843.70	YES	
RGM Constructors	\$6,464,670.29	\$6,719,352.29	YES	
Rodman Construction	\$6,459,471.89	\$6,690,596.27	YES	
JC Evans Construction	\$5,864,053.94	\$6,056,975.94	YES	

Received
 APR 08 2008
 HNTB Corporation
 Round Rock

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	ENGINEER'S ESTIMATE		Texas Sterling		Smith Construction		Hunter Industries		Austin Engineering		Dan Williams	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	104.00	STA	\$ 2,000.00	\$208,000.00	\$1,000.00	\$104,000.00	\$600.00	\$62,400.00	\$1,928.34	\$200,547.36	\$1,250.00	\$130,000.00	\$740.00	\$76,960.00
2	105-2002	REMOVING STAB BASE AND ASPH PAV (2")	27680	SY	\$ 3.00	\$83,040.00	\$2.00	\$55,360.00	\$3.00	\$83,040.00	\$1.01	\$27,956.80	\$3.50	\$96,880.00	\$2.00	\$55,360.00
3	110-2001	EXCAVATION (ROADWAY)	34157	CY	\$ 8.00	\$273,256.00	\$10.00	\$341,570.00	\$13.00	\$444,041.00	\$7.28	\$248,662.96	\$12.00	\$409,884.00	\$6.50	\$222,020.50
4	132-2004	EMBANKMENT (FINAL)(DENS CONT)(TY B)	24485	CY	\$ 6.00	\$146,910.00	\$10.00	\$244,850.00	\$5.00	\$122,425.00	\$7.28	\$178,250.80	\$6.00	\$146,910.00	\$6.50	\$159,152.50
5	150-2002	BLADING	200	HR	\$ 90.00	\$18,000.00	\$75.00	\$15,000.00	\$50.00	\$10,000.00	\$91.20	\$18,240.00	\$110.00	\$22,000.00	\$100.00	\$20,000.00
6	160-2003	FURNISHING AND PLACING TOPSOIL (4")	35904	SY	\$ 1.50	\$53,856.00	\$1.50	\$53,856.00	\$2.25	\$80,784.00	\$1.46	\$52,419.84	\$0.50	\$17,952.00	\$1.40	\$50,265.60
7	164-2029	CELL FBR MLCH SEED(TEMP)(WARM)	17952	SY	\$ 0.20	\$3,590.40	\$0.20	\$3,590.40	\$0.35	\$6,283.20	\$0.20	\$3,590.40	\$0.50	\$8,976.00	\$0.22	\$3,949.44
8	164-2031	CELL FBR MLCH SEED(TEMP)(COOL)	17952	SY	\$ 0.20	\$3,590.40	\$0.20	\$3,590.40	\$0.35	\$6,283.20	\$0.20	\$3,590.40	\$0.50	\$8,976.00	\$0.22	\$3,949.44
9	164-2039	DRILL SEEDING (PERM) (URBAN) (CLAY)	35904	SY	\$ 0.20	\$7,180.80	\$0.10	\$3,590.40	\$0.30	\$10,771.20	\$0.10	\$3,590.40	\$0.40	\$14,361.60	\$0.17	\$6,103.68
10	169-2006	SOIL RETENTION BLANKETS (CL 2) (TY F)	2169	SY	\$ 1.50	\$3,253.50	\$1.50	\$3,253.50	\$1.50	\$3,253.50	\$1.50	\$3,253.50	\$1.75	\$3,795.75	\$1.30	\$2,819.70
11	169-2007	SOIL RETENTION BLANKETS (CL 2) (TY G)	570	SY	\$ 4.50	\$2,565.00	\$7.00	\$3,990.00	\$9.00	\$5,130.00	\$6.65	\$3,790.50	\$7.35	\$4,189.50	\$3.60	\$2,052.00
12	169-2008	SOIL RETENTION BLANKETS (CL 2) (TY H)	356	SY	\$ 4.50	\$1,602.00	\$7.00	\$2,492.00	\$9.00	\$3,204.00	\$6.65	\$2,367.40	\$7.35	\$2,616.60	\$4.40	\$1,566.40
13	247-2338	FL BS(CMP IN PLC)(TY A GR 4)(19")	85286	SY	\$ 23.00	\$1,961,578.00	\$14.00	\$1,194,004.00	\$16.00	\$1,364,576.00	\$15.41	\$1,314,257.26	\$13.25	\$1,130,039.50	\$13.00	\$1,108,718.00
14	260-2002	LIME (HYDRATED LIME(SLURRY))	1318	TON	\$ 100.00	\$131,800.00	\$120.00	\$158,160.00	\$150.00	\$197,700.00	\$111.30	\$146,693.40	\$120.00	\$158,160.00	\$110.00	\$144,980.00
15	260-2027	LIME TRT (NEW BASE)(8")	87823	SY	\$ 2.00	\$175,646.00	\$2.50	\$219,557.50	\$5.00	\$439,115.00	\$1.71	\$150,177.33	\$4.00	\$351,292.00	\$2.20	\$193,210.60
16	310-2005	PRIME COAT (MC-30 OR AE-P)	14566	GAL	\$ 2.50	\$36,415.00	\$3.00	\$43,698.00	\$4.00	\$58,264.00	\$3.54	\$51,563.64	\$3.70	\$53,894.20	\$3.00	\$43,698.00
17	340-2011	D-GR HMA(METH) TY-B PG64-22	500	TON	\$ 75.00	\$37,500.00	\$84.00	\$42,000.00	\$100.00	\$50,000.00	\$69.69	\$34,845.00	\$95.00	\$47,500.00	\$86.00	\$43,000.00
18	340-XXX1	D-GR HMA(METH) TY-B PG64-22	72829	SY	\$ 17.00	\$1,238,093.00	\$16.00	\$1,165,264.00	\$19.00	\$1,383,751.00	\$14.59	\$1,062,575.11	\$15.90	\$1,157,981.10	\$15.50	\$1,128,849.50
19	340-XXX2	D-GR HMA(METH) TY-C SAC-B PG70-22	73649	SY	\$ 8.50	\$626,016.50	\$9.00	\$662,841.00	\$10.00	\$736,490.00	\$7.86	\$578,881.14	\$8.71	\$641,482.79	\$8.50	\$626,016.50
20	402-2001	TRENCH EXCAVATION PROTECTION	5405	LF	\$ 3.00	\$16,215.00	\$1.00	\$5,405.00	\$1.00	\$5,405.00	\$1.00	\$5,405.00	\$1.00	\$5,405.00	\$1.00	\$5,405.00
21	420-2013	CL C CONC (MISC)	3	CY	\$ 500.00	\$1,500.00	\$1,200.00	\$3,600.00	\$1,500.00	\$4,500.00	\$2,722.24	\$8,166.72	\$600.00	\$1,800.00	\$1,700.00	\$5,100.00
22	432-2002	RIPRAP (CONC)(5 IN)	388	CY	\$ 325.00	\$126,100.00	\$500.00	\$194,000.00	\$400.00	\$155,200.00	\$368.70	\$143,055.60	\$346.50	\$134,442.00	\$325.00	\$126,100.00
23	462-2002	CONC BOX CULV (3 FT X 3 FT)	274	LF	\$ 200.00	\$54,800.00	\$200.00	\$54,800.00	\$264.00	\$72,336.00	\$184.00	\$50,416.00	\$151.00	\$41,374.00	\$150.00	\$41,100.00
24	462-2004	CONC BOX CULV (4 FT X 3 FT)	244	LF	\$ 250.00	\$61,000.00	\$200.00	\$48,800.00	\$330.00	\$80,520.00	\$231.00	\$56,364.00	\$196.00	\$47,824.00	\$180.00	\$43,920.00
25	462-2010	CONC BOX CULV (6 FT X 3 FT)	575	LF	\$ 300.00	\$172,500.00	\$320.00	\$184,000.00	\$524.00	\$301,300.00	\$262.00	\$150,650.00	\$291.00	\$167,325.00	\$240.00	\$138,000.00
26	462-2020	CONC BOX CULV (8 FT X 5 FT)	103	LF	\$ 425.00	\$43,775.00	\$500.00	\$51,500.00	\$850.00	\$87,550.00	\$491.00	\$50,573.00	\$438.00	\$45,114.00	\$390.00	\$40,170.00
27	464-2003	RC PIPE (CL III)(18 IN)	9707	LF	\$ 45.00	\$436,815.00	\$65.00	\$630,955.00	\$50.00	\$485,350.00	\$49.00	\$475,643.00	\$40.00	\$388,280.00	\$31.00	\$300,917.00
28	464-2005	RC PIPE (CL III)(24 IN)	908	LF	\$ 65.00	\$59,020.00	\$100.00	\$90,800.00	\$60.00	\$54,480.00	\$79.00	\$71,732.00	\$51.00	\$46,308.00	\$51.00	\$46,308.00
29	464-2007	RC PIPE (CL III)(30 IN)	382	LF	\$ 80.00	\$30,560.00	\$110.00	\$42,020.00	\$80.00	\$30,560.00	\$76.00	\$29,032.00	\$66.00	\$25,212.00	\$73.00	\$27,886.00
30	464-2009	RC PIPE (CL III)(36 IN)	90	LF	\$ 95.00	\$8,550.00	\$125.00	\$11,250.00	\$120.00	\$10,800.00	\$132.00	\$11,880.00	\$88.00	\$7,920.00	\$95.00	\$8,550.00
31	465-2003	INLET (COMPL)(TY H)	2	EA	\$ 3,500.00	\$7,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$5,125.00	\$10,250.00	\$1,700.00	\$3,400.00	\$3,800.00	\$7,600.00
32	465-2005	MANH (COMPL)(TY M)	14	EA	\$ 3,500.00	\$49,000.00	\$4,700.00	\$65,800.00	\$4,000.00	\$56,000.00	\$3,310.00	\$46,340.00	\$3,300.00	\$46,200.00	\$3,700.00	\$51,800.00
33	465-2020	INLET (COMPL)(CURB)(TY II)	54	EA	\$ 3,800.00	\$205,200.00	\$6,000.00	\$324,000.00	\$5,500.00	\$297,000.00	\$4,455.00	\$240,570.00	\$2,910.00	\$157,140.00	\$5,500.00	\$297,000.00
34	465-2021	INLET (COMPL)(CURB)(TY IIR)(10')	4	EA	\$ 4,000.00	\$16,000.00	\$6,000.00	\$24,000.00	\$5,500.00	\$22,000.00	\$6,350.00	\$25,400.00	\$4,005.00	\$16,020.00	\$6,000.00	\$24,000.00
35	466-2022	WINGWALL (FW-0)(HW=6 FT)	1	EA	\$ 5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$5,730.00	\$5,730.00	\$10,330.00	\$10,330.00	\$7,000.00	\$7,000.00
36	466-2037	WINGWALL (FW-S)(HW=7 FT)	1	EA	\$ 15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$10,655.00	\$10,655.00	\$21,215.00	\$21,215.00	\$15,000.00	\$15,000.00
37	466-2039	WINGWALL (FW-S)(HW=9 FT)	1	EA	\$ 15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$14,000.00	\$14,000.00	\$11,270.00	\$11,270.00	\$34,455.00	\$34,455.00	\$15,000.00	\$15,000.00
38	466-2049	WINGWALL (PW)(HW=5 FT)	1	EA	\$ 8,000.00	\$8,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$14,000.00	\$8,015.00	\$8,015.00	\$6,800.00	\$6,800.00	\$7,000.00	\$7,000.00
39	466-2053	WINGWALL (PW)(HW=9 FT)	1	EA	\$ 10,000.00	\$10,000.00	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00	\$22,240.00	\$22,240.00	\$11,175.00	\$11,175.00	\$22,000.00	\$22,000.00
40	466-2127	HEADWALL (CH-PW-0)(DIA= 30 IN)	2	EA	\$ 4,500.00	\$9,000.00	\$10,000.00	\$20,000.00	\$4,500.00	\$9,000.00	\$3,865.00	\$7,730.00	\$2,910.00	\$5,820.00	\$9,000.00	\$18,000.00
41	467-2227	SET (TY II)(36 IN)(RCP)(4:1)(C)	1	EA	\$ 1,300.00	\$1,300.00	\$3,000.00	\$3,000.00	\$1,250.00	\$1,250.00	\$3,385.00	\$3,385.00	\$2,200.00	\$2,200.00	\$2,500.00	\$2,500.00
42	467-2286	SET (TY II)(18 IN)(RCP)(6:1)(P)	14	EA	\$ 1,500.00	\$21,000.00	\$2,500.00	\$35,000.00	\$950.00	\$13,300.00	\$1,515.00	\$21,210.00	\$1,010.00	\$14,140.00	\$1,100.00	\$15,400.00
43	467-2292	SET (TY II)(36 IN)(RCP)(6:1)(P)	1	EA	\$ 2,200.00	\$2,200.00	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$5,025.00	\$5,025.00	\$2,800.00	\$2,800.00	\$3,500.00	\$3,500.00
44	496-2042	REMOV STR (SMALL)	3	EA	\$ 300.00	\$900.00	\$3,000.00	\$9,000.00	\$3,000.00	\$9,000.00	\$2,975.00	\$8,925.00	\$2,000.00	\$6,000.00	\$900.00	\$2,700.00
45	500-2001	MOBILIZATION	1	LS	\$ 800,000.00	\$800,000.00	\$850,000.00	\$850,000.00	\$440,000.00	\$440,000.00	\$775,000.00	\$775,000.00	\$295,000.00	\$295,000.00	\$620,000.00	\$620,000.00
46	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$ 4,000.00	\$96,000.00	\$8,000.00	\$192,000.00	\$1,500.00	\$36,000.00	\$3,093.98	\$74,255.52	\$3,500.00	\$84,000.00	\$4,500.00	\$108,000.00
47	506-2002	ROCK FILTER DAMS (INSTALL) (TY 2)	188	LF	\$ 20.00	\$3,760.00	\$20.00	\$3,760.00	\$15.00	\$2,820.00	\$20.00	\$3,760.00	\$17.00	\$3,196.00	\$22.00	\$4,136.00
48	506-2009	ROCK FILTER DAMS (REMOVE)	188	LF	\$ 7.00	\$1,316.00	\$9.00	\$1,692.00	\$15.00	\$2,820.00	\$9.00	\$1,692.00	\$4.00	\$752.00	\$10.00	\$1,880.00
49	506-2016	CONSTRUCTION EXITS (INSTALL) (TY 1)	100	SY	\$ 12.00	\$1,200.00	\$10.00	\$1,000.00	\$12.00	\$1,200.00	\$10.00	\$1,000.00	\$8.00	\$800.00	\$15.00	\$1,500.00
50	506-2019	CONSTRUCTION EXITS (REMOVE)	100	SY	\$ 6.00	\$600.00	\$8.00	\$800.00	\$8.00	\$800.00	\$8.00	\$800.00	\$1.00	\$100.00	\$8.00	\$800.00
51	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	10267	LF	\$ 2.10	\$21,560.70	\$2.00	\$20,534.00	\$2.00	\$20,534.00	\$1.65	\$16,940.55	\$1.50	\$15,400.50	\$3.50	\$35,934.50
52	506-2040	TEMP SEDIMENT CONTROL FENCE (REMOVE)	10267	LF	\$ 0.50	\$5,133.50	\$0.50	\$5,133.50	\$0.60	\$6,160.20	\$0.45	\$4,620.15	\$0.40	\$4,106.80	\$0.25	\$2,566.75
53	508-2001	CONSTRUCTING DETOURS	44	STA	\$ 4,250.00	\$187,000.00	\$6,000.00	\$264,000.00	\$30.00	\$1,320.00	\$4,974.00	\$218,856.00	\$5,700.00	\$250,800.00	\$8,000.00	\$352,000.00
54	512-2008	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	2800	LF	\$ 42.00	\$117,600.00	\$15.00	\$42,000.00	\$30.00	\$84,000.00	\$23.86	\$66,808.00	\$60.00	\$168,000.00	\$46.00	\$128,800.00
55	512-2009	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	280	LF	\$ 42.00	\$11,760.00	\$15.00	\$4,200.00	\$30.00	\$8,400.00	\$27.26	\$7,632.80	\$60.00	\$16,800.00	\$49.00	\$13,720.00
56	512-2044	PORT CTB (REMOVE)(LOW PROF)(TY 1)	2800	LF	\$ 12.00	\$33,600.00	\$7.00	\$19,600.00	\$25.00	\$70,000.00	\$7.89	\$22,092.00	\$10.00	\$28,000.00	\$5.00	\$14,000.00
57	512-2045	PORT CTB (REMOVE)(LOW PROF)(TY 2)	280	LF	\$ 12.00	\$3,360.00	\$7.00	\$1,960.00	\$25.00	\$7,000.00	\$7.89	\$2,209.20	\$10.00	\$2,800.00	\$7.00	\$1,960.00
58	529-2004	CONC CURB & GUTTER (TY II)	29496	LF	\$ 15.00	\$442,440.00	\$10.00	\$294,960.00	\$11.00	\$324,456.00	\$9.22	\$271,953.12	\$9.20	\$271,363.20	\$13.00	\$383,448.00
59	530-2010	DRIVEWAYS (CONC)	1916	SY	\$ 60.00	\$114,960.00										

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	ENGINEER'S ESTIMATE		Texas Sterling		Smith Construction		Hunter Industries		Austin Engineering		Dan Williams	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
69	644-2054	INS SM RD SN SUP&AM TY TWT(1) WA(T)	5	EA	\$ 350.00	\$1,750.00	\$535.00	\$2,675.00	\$375.00	\$1,875.00	\$387.00	\$1,935.00	\$550.00	\$2,750.00	\$390.00	\$1,950.00
70	658-2315	INSTL OM ASSM (OM-2Y)(WC) GND	1	EA	\$ 50.00	\$50.00	\$55.00	\$55.00	\$55.00	\$55.00	\$45.00	\$45.00	\$60.00	\$60.00	\$45.00	\$45.00
71	658-2339	INSTL OM ASSM (OM-2Y)(WC) GND (BI)	6	EA	\$ 50.00	\$300.00	\$70.00	\$420.00	\$75.00	\$450.00	\$55.00	\$330.00	\$75.00	\$450.00	\$55.00	\$330.00
72	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	21299	LF	\$ 0.35	\$7,454.65	\$0.20	\$4,259.80	\$0.25	\$5,324.75	\$0.18	\$3,833.82	\$0.22	\$4,685.78	\$0.18	\$3,833.82
73	662-2016	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	20	LF	\$ 4.00	\$80.00	\$15.00	\$300.00	\$17.00	\$340.00	\$10.00	\$200.00	\$16.25	\$325.00	\$10.00	\$200.00
74	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	42693	LF	\$ 0.35	\$14,942.55	\$0.20	\$8,538.60	\$0.25	\$10,673.25	\$0.18	\$7,684.74	\$0.23	\$9,819.39	\$0.18	\$7,684.74
75	666-2002	REFL PAV MRK TY I (W) 4" (BRK)(090MIL)	4780	LF	\$ 0.35	\$1,673.00	\$0.20	\$956.00	\$0.25	\$1,195.00	\$0.21	\$1,003.80	\$0.21	\$1,003.80	\$0.21	\$1,003.80
76	666-2011	REFL PAV MRK TY I (W) 4" (SLD)(090MIL)	1211	LF	\$ 0.30	\$363.30	\$0.20	\$242.20	\$0.25	\$302.75	\$0.20	\$242.20	\$0.21	\$254.31	\$0.20	\$242.20
77	666-2035	REFL PAV MRK TY I (W) 8" (SLD)(090MIL)	20095	LF	\$ 0.65	\$13,061.75	\$0.40	\$8,038.00	\$0.40	\$8,038.00	\$0.40	\$8,038.00	\$0.43	\$8,640.85	\$0.40	\$8,038.00
78	666-2047	REFL PAV MRK TY I (W) 24"(SLD)(090MIL)	39	LF	\$ 6.00	\$234.00	\$8.00	\$312.00	\$10.00	\$390.00	\$10.00	\$390.00	\$9.00	\$351.00	\$10.12	\$394.68
79	666-2053	REFL PAV MRK TY I (W) (ARROW) (090MIL)	4	EA	\$ 85.00	\$340.00	\$95.00	\$380.00	\$100.00	\$400.00	\$100.00	\$400.00	\$110.00	\$440.00	\$100.00	\$400.00
80	666-2056	REFL PAV MRK TY I (W)(BIKE ARW)(090MIL)	17	EA	\$ 50.00	\$850.00	\$80.00	\$1,360.00	\$90.00	\$1,530.00	\$75.00	\$1,275.00	\$90.00	\$1,530.00	\$75.00	\$1,275.00
81	666-2062	REFL PAV MRK TY I(W)(BIKE SYML)(090MIL)	17	EA	\$ 50.00	\$850.00	\$80.00	\$1,360.00	\$90.00	\$1,530.00	\$145.00	\$2,465.00	\$90.00	\$1,530.00	\$150.00	\$2,550.00
82	666-2068	REFL PAV MRK TY I(W)(DBL ARROW)(090MIL)	8	EA	\$ 145.00	\$1,160.00	\$125.00	\$1,000.00	\$150.00	\$1,200.00	\$105.00	\$840.00	\$140.00	\$1,120.00	\$110.00	\$880.00
83	666-2086	REFL PAV MRK TY I(W) (SYMBOL) (090MIL)	18	EA	\$ 100.00	\$1,800.00	\$80.00	\$1,440.00	\$100.00	\$1,800.00	\$28.00	\$504.00	\$90.00	\$1,620.00	\$30.00	\$540.00
84	666-2095	REFL PAV MRK TY I (W) (WORD) (090MIL)	4	EA	\$ 125.00	\$500.00	\$110.00	\$440.00	\$125.00	\$500.00	\$135.00	\$540.00	\$120.00	\$480.00	\$140.00	\$560.00
85	666-2104	REFL PAV MRK TY I (Y) 4" (BRK)(090MIL)	1704	LF	\$ 0.30	\$511.20	\$0.20	\$340.80	\$0.25	\$426.00	\$0.24	\$408.96	\$0.23	\$391.92	\$0.24	\$408.96
86	666-2110	REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)	11534	LF	\$ 0.30	\$3,460.20	\$0.20	\$2,306.80	\$0.25	\$2,883.50	\$0.23	\$2,652.82	\$0.23	\$2,652.82	\$0.23	\$2,652.82
87	666-2125	REFL PAV MRK TY I (Y) 12"(SLD)(090MIL)	813	LF	\$ 2.50	\$2,032.50	\$3.00	\$2,439.00	\$3.40	\$2,764.20	\$2.40	\$1,951.20	\$3.30	\$2,682.90	\$2.43	\$1,975.59
88	666-2142	REF PAV MRK TY II (W) 4" (BRK)	4780	LF	\$ 0.20	\$956.00	\$0.20	\$956.00	\$0.15	\$717.00	\$0.11	\$525.80	\$0.15	\$717.00	\$0.11	\$525.80
89	666-2145	REF PAV MRK TY II (W) 4" (SLD)	1211	LF	\$ 0.20	\$242.20	\$0.20	\$242.20	\$0.15	\$181.65	\$0.11	\$133.21	\$0.15	\$181.65	\$0.11	\$133.21
90	666-2153	REF PAV MRK TY II (W) 8" (SLD)	20095	LF	\$ 0.30	\$6,028.50	\$0.20	\$4,019.00	\$0.22	\$4,420.90	\$0.22	\$4,420.90	\$0.23	\$4,621.85	\$0.22	\$4,420.90
91	666-2157	REF PAV MRK TY II (W) 24" (SLD)	39	LF	\$ 2.75	\$107.25	\$3.00	\$117.00	\$4.00	\$156.00	\$2.40	\$93.60	\$3.30	\$128.70	\$2.43	\$94.77
92	666-2160	REF PAV MRK TY II (W) (ARROW)	4	EA	\$ 50.00	\$200.00	\$35.00	\$140.00	\$40.00	\$160.00	\$35.00	\$140.00	\$40.00	\$160.00	\$35.00	\$140.00
93	666-2161	REF PAV MRK TY II (W) (BIKE ARROW)	17	EA	\$ 30.00	\$510.00	\$35.00	\$595.00	\$40.00	\$680.00	\$25.00	\$425.00	\$40.00	\$680.00	\$25.00	\$425.00
94	666-2163	REF PAV MRK TY II (W) (BIKE SYMBOL)	17	EA	\$ 30.00	\$510.00	\$35.00	\$595.00	\$40.00	\$680.00	\$10.00	\$170.00	\$40.00	\$680.00	\$10.00	\$170.00
95	666-2165	REF PAV MRK TY II (W) (DBL ARROW)	8	EA	\$ 65.00	\$520.00	\$50.00	\$400.00	\$55.00	\$440.00	\$50.00	\$400.00	\$55.00	\$440.00	\$50.00	\$400.00
96	666-2170	REF PAV MRK TY II (W) (SYMBOL)	18	EA	\$ 80.00	\$1,440.00	\$35.00	\$630.00	\$40.00	\$720.00	\$28.00	\$504.00	\$39.00	\$702.00	\$30.00	\$540.00
97	666-2173	REF PAV MRK TY II (W) (WORD)	4	EA	\$ 55.00	\$220.00	\$50.00	\$200.00	\$60.00	\$240.00	\$35.00	\$140.00	\$55.00	\$220.00	\$40.00	\$160.00
98	666-2176	REF PAV MRK TY II (Y) 4" (BRK)	1704	LF	\$ 0.20	\$340.80	\$0.20	\$340.80	\$0.15	\$255.60	\$0.11	\$187.44	\$0.15	\$255.60	\$0.11	\$187.44
99	666-2178	REF PAV MRK TY II (Y) 4" (SLD)	11534	LF	\$ 0.20	\$2,306.80	\$0.20	\$2,306.80	\$0.15	\$1,730.10	\$0.11	\$1,268.74	\$0.15	\$1,730.10	\$0.11	\$1,268.74
100	666-2183	REF PAV MRK TY II (Y) 12" (SLD)	813	LF	\$ 1.30	\$1,056.90	\$2.00	\$1,626.00	\$2.00	\$1,626.00	\$1.30	\$1,056.90	\$1.95	\$1,585.35	\$1.32	\$1,073.16
101	672-2012	REFL PAV MRKR TY I-C	105	EA	\$ 3.50	\$367.50	\$4.50	\$472.50	\$5.00	\$525.00	\$3.25	\$341.25	\$4.70	\$493.50	\$3.30	\$346.50
102	672-2015	REFL PAV MRKR TY II-A-A	212	EA	\$ 4.00	\$848.00	\$4.50	\$954.00	\$5.00	\$1,060.00	\$3.25	\$689.00	\$4.70	\$996.40	\$3.30	\$699.60
103	672-2017	REFL PAV MRKR TY II-C-R	205	EA	\$ 4.00	\$820.00	\$4.50	\$922.50	\$5.00	\$1,025.00	\$3.25	\$666.25	\$4.70	\$963.50	\$3.30	\$676.50
104	5243-2023	FIRE HYDRANT ASSEMBLY	12	EA	\$ 3,500.00	\$42,000.00	\$3,200.00	\$38,400.00	\$4,000.00	\$48,000.00	\$3,285.00	\$39,420.00	\$2,150.00	\$25,800.00	\$3,800.00	\$45,600.00
	TOTAL COST OF BASE BID ADJUSTED FOR CORRECTNESS					\$8,674,229.90		\$8,527,028.70		\$8,486,191.00		\$7,470,702.10		\$7,336,016.96		\$7,269,015.34
	ACTUAL BID PROPOSAL					\$8,674,229.90		\$8,527,028.70								
	ADJUSTMENT DIFFERENCE					\$0.00		\$0.00		\$8,486,191.00		\$7,470,702.10		\$7,336,016.96		\$7,269,015.34
ALTERNATE BID ITEMS- ADD ITEMS TO BASE BID																
105	450 2072	RAIL (HANDRAIL)(TY A)	1216	LF	\$80.00	\$97,280.00	\$58.00	\$70,528.00	\$65.00	\$79,040.00	\$58.00	\$70,528.00	\$60.00	\$72,960.00	\$65.00	\$79,040.00
106	531 2031	CONC SIDEWALKS (4")	4870	LF	\$35.00	\$170,450.00	\$41.00	\$199,670.00	\$39.00	\$189,930.00	\$46.35	\$225,724.50	\$48.25	\$234,977.50	\$34.00	\$165,580.00
	TOTAL COST OF ALTERNATE BID ITEMS ADJUSTED FOR CORRECTNESS					\$267,730.00		\$270,198.00		\$268,970.00		\$296,252.50		\$307,937.50		\$244,620.00
	ACTUAL ALTERNATE BID ITEMS PROPOSAL					\$267,730.00		\$270,198.00								
	ADJUSTMENT DIFFERENCE					\$0.00		\$0.00		\$268,970.00		\$296,252.50		\$307,937.50		\$244,620.00
	TOTAL COST OF ALTERNATE BID AMOUNT ADJUSTED FOR CORRECTNESS					\$8,941,959.90		\$8,797,226.70		\$8,755,161.00		\$7,766,954.60		\$7,643,954.46		\$7,513,635.34
	ACTUAL ALTERNATE BID AMOUNT PROPOSAL					\$8,941,959.90		\$8,797,226.70								
	ADJUSTMENT DIFFERENCE					\$0.00		\$0.00		\$8,755,161.00		\$7,766,954.60		\$7,643,954.46		\$7,513,635.34

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Cash Construction		Joe Bland Construction		Jobsite Construction		Garey-FT Woods Construction		Austin Bridge & Road		RGM Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	104.00	STA	\$1,500.00	\$156,000.00	\$1,500.00	\$156,000.00	\$1,737.67	\$180,717.68	\$3,100.00	\$322,400.00	\$3,800.00	\$395,200.00	\$1,638.00	\$170,352.00
2	105-2002	REMOVING STAB BASE AND ASPH PAV (2")	27680	SY	\$2.00	\$55,360.00	\$3.00	\$83,040.00	\$2.35	\$65,048.00	\$1.00	\$27,680.00	\$0.60	\$16,608.00	\$6.00	\$166,080.00
3	110-2001	EXCAVATION (ROADWAY)	34157	CY	\$6.00	\$204,942.00	\$8.10	\$276,671.70	\$5.45	\$186,155.65	\$5.00	\$170,785.00	\$9.00	\$307,413.00	\$4.44	\$151,657.08
4	132-2004	EMBANKMENT (FINAL)(DENS CONT)(TY B)	24485	CY	\$2.00	\$48,970.00	\$9.64	\$236,035.40	\$4.99	\$122,180.15	\$5.00	\$122,425.00	\$2.25	\$55,091.25	\$4.00	\$97,940.00
5	150-2002	BLADING	200	HR	\$80.00	\$16,000.00	\$100.00	\$20,000.00	\$251.25	\$50,250.00	\$100.00	\$20,000.00	\$125.00	\$25,000.00	\$45.00	\$9,000.00
6	160-2003	FURNISHING AND PLACING TOPSOIL (4")	35904	SY	\$1.00	\$35,904.00	\$0.75	\$26,928.00	\$1.33	\$47,752.32	\$0.55	\$19,747.20	\$2.15	\$77,193.60	\$2.00	\$71,808.00
7	164-2029	CELL FBR MLCH SEED(TEMP)(WARM)	17952	SY	\$0.30	\$5,385.60	\$0.20	\$3,590.40	\$0.42	\$7,539.84	\$0.20	\$3,590.40	\$0.20	\$3,590.40	\$0.21	\$3,769.92
8	164-2031	CELL FBR MLCH SEED(TEMP)(COOL)	17952	SY	\$0.30	\$5,385.60	\$0.20	\$3,590.40	\$0.42	\$7,539.84	\$0.20	\$3,590.40	\$0.21	\$3,769.92	\$0.21	\$3,769.92
9	164-2039	DRILL SEEDING (PERM) (URBAN) (CLAY)	35904	SY	\$0.20	\$7,180.80	\$0.10	\$3,590.40	\$0.21	\$7,539.84	\$0.10	\$3,590.40	\$0.15	\$5,385.60	\$0.11	\$3,949.44
10	169-2006	SOIL RETENTION BLANKETS (CL 2) (TY F)	2169	SY	\$1.50	\$3,253.50	\$1.50	\$3,253.50	\$1.58	\$3,427.02	\$1.65	\$3,578.85	\$1.25	\$2,711.25	\$2.00	\$4,338.00
11	169-2007	SOIL RETENTION BLANKETS (CL 2) (TY G)	570	SY	\$7.00	\$3,990.00	\$6.65	\$3,790.50	\$6.98	\$3,978.60	\$7.15	\$4,075.50	\$3.50	\$1,995.00	\$8.50	\$4,845.00
12	169-2008	SOIL RETENTION BLANKETS (CL 2) (TY H)	356	SY	\$7.00	\$2,492.00	\$6.65	\$2,367.40	\$6.98	\$2,484.88	\$7.15	\$2,545.40	\$4.00	\$1,424.00	\$8.50	\$3,026.00
13	247-2338	FL BS(CMP IN PLC)(TY A GR 4)(19")	85286	SY	\$15.50	\$1,321,933.00	\$10.79	\$920,235.94	\$11.75	\$1,002,110.50	\$11.55	\$985,053.30	\$11.00	\$938,146.00	\$11.85	\$1,010,639.10
14	260-2002	LIME (HYDRATED LIME(SLURRY))	1318	TON	\$130.00	\$171,340.00	\$102.03	\$134,475.54	\$141.16	\$186,048.88	\$104.05	\$137,137.90	\$105.00	\$138,390.00	\$125.00	\$164,750.00
15	260-2027	LIME TRT (NEW BASE)(8")	87823	SY	\$3.00	\$263,469.00	\$1.25	\$109,778.75	\$2.13	\$187,062.99	\$1.10	\$96,605.30	\$2.25	\$197,601.75	\$2.25	\$197,601.75
16	310-2005	PRIME COAT (MC-30 OR AE-P)	14566	GAL	\$3.30	\$48,067.80	\$1.95	\$28,403.70	\$2.05	\$29,860.30	\$3.00	\$43,698.00	\$3.00	\$43,698.00	\$3.20	\$46,611.20
17	340-2011	D-GR HMA(METH) TY-B PG64-22	500	TON	\$90.00	\$45,000.00	\$79.45	\$39,725.00	\$83.42	\$41,710.00	\$75.00	\$37,500.00	\$74.00	\$37,000.00	\$86.00	\$43,000.00
18	340-XXX1	D-GR HMA(METH) TY-B PG64-22	72829	SY	\$16.00	\$1,165,264.00	\$14.19	\$1,033,443.51	\$14.90	\$1,085,152.10	\$11.75	\$855,740.75	\$11.65	\$848,457.85	\$12.50	\$910,362.50
19	340-XXX2	D-GR HMA(METH) TY-C SAC-B PG70-22	73649	SY	\$8.50	\$626,016.50	\$7.85	\$578,144.65	\$8.24	\$606,867.76	\$7.50	\$552,367.50	\$7.25	\$533,955.25	\$8.25	\$607,604.25
20	402-2001	TRENCH EXCAVATION PROTECTION	5405	LF	\$0.50	\$2,702.50	\$2.00	\$10,810.00	\$1.05	\$5,675.25	\$1.00	\$5,405.00	\$3.00	\$16,215.00	\$1.05	\$5,675.25
21	420-2013	CL C CONC (MISC)	3	CY	\$700.00	\$2,100.00	\$927.00	\$2,781.00	\$598.50	\$1,795.50	\$375.00	\$1,125.00	\$2,500.00	\$7,500.00	\$1,500.00	\$4,500.00
22	432-2002	RIPRAP (CONC)(5 IN)	388	CY	\$360.00	\$139,680.00	\$270.00	\$104,760.00	\$394.51	\$153,069.88	\$266.00	\$103,208.00	\$320.00	\$124,160.00	\$350.00	\$135,800.00
23	462-2002	CONC BOX CULV (3 FT X 3 FT)	274	LF	\$120.00	\$32,880.00	\$191.00	\$52,334.00	\$123.89	\$33,945.86	\$197.00	\$53,978.00	\$145.00	\$39,730.00	\$140.00	\$38,360.00
24	462-2004	CONC BOX CULV (4 FT X 3 FT)	244	LF	\$145.00	\$35,380.00	\$219.00	\$53,436.00	\$149.86	\$36,565.84	\$250.00	\$61,000.00	\$170.00	\$41,480.00	\$168.00	\$40,992.00
25	462-2010	CONC BOX CULV (6 FT X 3 FT)	575	LF	\$220.00	\$126,500.00	\$244.00	\$140,300.00	\$225.83	\$129,852.25	\$353.00	\$202,975.00	\$250.00	\$143,750.00	\$260.00	\$149,500.00
26	462-2020	CONC BOX CULV (8 FT X 5 FT)	103	LF	\$430.00	\$44,290.00	\$452.00	\$46,556.00	\$772.51	\$79,568.53	\$529.00	\$54,487.00	\$415.00	\$42,745.00	\$430.00	\$44,290.00
27	464-2003	RC PIPE (CL III)(18 IN)	9707	LF	\$32.00	\$310,624.00	\$36.00	\$349,452.00	\$41.13	\$399,248.91	\$48.00	\$465,936.00	\$30.00	\$291,210.00	\$37.00	\$359,159.00
28	464-2005	RC PIPE (CL III)(24 IN)	908	LF	\$40.00	\$36,320.00	\$56.00	\$50,848.00	\$54.06	\$49,086.48	\$73.00	\$66,284.00	\$40.00	\$36,320.00	\$55.00	\$49,940.00
29	464-2007	RC PIPE (CL III)(30 IN)	382	LF	\$50.00	\$19,100.00	\$80.00	\$30,560.00	\$68.77	\$26,270.14	\$79.00	\$30,178.00	\$55.00	\$21,010.00	\$67.00	\$25,594.00
30	464-2009	RC PIPE (CL III)(36 IN)	90	LF	\$70.00	\$6,300.00	\$93.00	\$8,370.00	\$83.04	\$7,473.60	\$100.00	\$9,000.00	\$72.00	\$6,480.00	\$110.00	\$9,900.00
31	465-2003	INLET (COMPL)(TY H)	2	EA	\$2,000.00	\$4,000.00	\$3,666.00	\$7,332.00	\$2,142.42	\$4,284.84	\$2,700.00	\$5,400.00	\$2,750.00	\$5,500.00	\$3,400.00	\$6,800.00
32	465-2005	MANH (COMPL)(TY M)	14	EA	\$3,000.00	\$42,000.00	\$3,964.00	\$55,496.00	\$2,295.19	\$32,132.66	\$2,950.00	\$41,300.00	\$2,450.00	\$34,300.00	\$3,200.00	\$44,800.00
33	465-2020	INLET (COMPL)(CURB)(TY II)	54	EA	\$3,100.00	\$167,400.00	\$5,674.00	\$306,396.00	\$4,418.24	\$238,584.96	\$4,100.00	\$221,400.00	\$3,650.00	\$197,100.00	\$4,200.00	\$226,800.00
34	465-2021	INLET (COMPL)(CURB)(TY IIR)(10')	4	EA	\$4,200.00	\$16,800.00	\$5,742.00	\$22,968.00	\$4,409.72	\$17,638.88	\$4,200.00	\$16,800.00	\$3,950.00	\$15,800.00	\$6,500.00	\$26,000.00
35	466-2022	WINGWALL (FW-0)(HW=6 FT)	1	EA	\$10,000.00	\$10,000.00	\$4,831.00	\$4,831.00	\$10,533.50	\$10,533.50	\$5,300.00	\$5,300.00	\$8,800.00	\$8,800.00	\$15,000.00	\$15,000.00
36	466-2037	WINGWALL (FW-S)(HW=7 FT)	1	EA	\$20,000.00	\$20,000.00	\$12,403.00	\$12,403.00	\$21,241.66	\$21,241.66	\$6,000.00	\$6,000.00	\$15,500.00	\$15,500.00	\$14,000.00	\$14,000.00
37	466-2039	WINGWALL (FW-S)(HW=9 FT)	1	EA	\$35,000.00	\$35,000.00	\$13,806.00	\$13,806.00	\$34,328.86	\$34,328.86	\$6,100.00	\$6,100.00	\$20,000.00	\$20,000.00	\$16,000.00	\$16,000.00
38	466-2049	WINGWALL (PW)(HW=5 FT)	1	EA	\$7,000.00	\$7,000.00	\$10,015.00	\$10,015.00	\$7,122.05	\$7,122.05	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.00	\$13,000.00	\$13,000.00
39	466-2053	WINGWALL (PW)(HW=9 FT)	1	EA	\$10,000.00	\$10,000.00	\$23,215.00	\$23,215.00	\$11,411.30	\$11,411.30	\$15,750.00	\$15,750.00	\$27,000.00	\$27,000.00	\$16,000.00	\$16,000.00
40	466-2127	HEADWALL (CH-PW-0)(DIA= 30 IN)	2	EA	\$2,900.00	\$5,800.00	\$4,533.00	\$9,066.00	\$3,680.65	\$7,361.30	\$3,000.00	\$6,000.00	\$7,400.00	\$14,800.00	\$8,500.00	\$17,000.00
41	467-2227	SET (TY II)(36 IN)(RCP)(4:1)(C)	1	EA	\$3,800.00	\$3,800.00	\$2,870.00	\$2,870.00	\$2,144.63	\$2,144.63	\$2,500.00	\$2,500.00	\$3,300.00	\$3,300.00	\$2,100.00	\$2,100.00
42	467-2286	SET (TY II)(18 IN)(RCP)(6:1)(P)	14	EA	\$1,400.00	\$19,600.00	\$1,430.00	\$20,020.00	\$947.63	\$13,266.82	\$1,325.00	\$18,550.00	\$1,700.00	\$23,800.00	\$1,200.00	\$16,800.00
43	467-2292	SET (TY II)(36 IN)(RCP)(6:1)(P)	1	EA	\$4,800.00	\$4,800.00	\$5,570.00	\$5,570.00	\$2,718.19	\$2,718.19	\$3,450.00	\$3,450.00	\$4,600.00	\$4,600.00	\$4,000.00	\$4,000.00
44	496-2042	REMOV STR (SMALL)	3	EA	\$2,000.00	\$6,000.00	\$800.00	\$2,400.00	\$1,803.76	\$5,411.28	\$725.00	\$2,175.00	\$950.00	\$2,850.00	\$4,500.00	\$13,500.00
45	500-2001	MOBILIZATION	1	LS	\$128,000.00	\$128,000.00	\$433,804.44	\$433,804.44	\$201,352.66	\$201,352.66	\$532,485.00	\$532,485.00	\$585,000.00	\$585,000.00	\$335,000.00	\$335,000.00
46	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$900.00	\$21,600.00	\$6,430.00	\$154,320.00	\$1,874.01	\$44,976.24	\$4,500.00	\$108,000.00	\$1,500.00	\$36,000.00	\$1,500.00	\$36,000.00
47	506-2002	ROCK FILTER DAMS (INSTALL) (TY 2)	188	LF	\$20.00	\$3,760.00	\$20.00	\$3,760.00	\$21.00	\$3,948.00	\$30.00	\$5,640.00	\$22.00	\$4,136.00	\$21.00	\$3,948.00
48	506-2009	ROCK FILTER DAMS (REMOVE)	188	LF	\$5.00	\$940.00	\$9.00	\$1,692.00	\$9.45	\$1,776.60	\$12.00	\$2,256.00	\$10.00	\$1,880.00	\$9.45	\$1,776.60
49	506-2016	CONSTRUCTION EXITS (INSTALL) (TY 1)	100	SY	\$12.00	\$1,200.00	\$10.00	\$1,000.00	\$10.50	\$1,050.00	\$10.00	\$1,000.00	\$15.00	\$1,500.00	\$10.50	\$1,050.00
50	506-2019	CONSTRUCTION EXITS (REMOVE)	100	SY	\$5.00	\$500.00	\$8.00	\$800.00	\$8.40	\$840.00	\$8.00	\$800.00	\$8.00	\$800.00	\$8.40	\$840.00
51	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	10267	LF	\$2.00	\$20,534.00	\$3.00	\$30,801.00	\$1.73	\$17,761.91	\$1.65	\$16,940.55	\$1.35	\$13,860.45	\$1.70	\$17,453.90
52	506-2040	TEMP SEDIMENT CONTROL FENCE (REMOVE)	10267	LF	\$0.40	\$4,106.80	\$0.45	\$4,620.15	\$0.47	\$4,825.49	\$0.45	\$4,620.15	\$0.25	\$2,566.75	\$0.47	\$4,825.49
53	508-2001	CONSTRUCTING DETOURS	44	STA	\$8,300.00	\$365,200.00	\$7,090.00	\$311,960.00	\$5,620.56	\$247,304.64	\$5,295.00	\$232,980.00	\$5,770.00	\$253,880.00	\$6,800.00	\$299,200.00
54	512-2008	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	2800	LF	\$50.00	\$140,000.00	\$15.00	\$42,000.00	\$26.25	\$73,500.00	\$27.10	\$75,880.00	\$25.00	\$70,000.00	\$11.00	\$30,800.00
55	512-2009	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	280	LF	\$50.00	\$14,000.00	\$15.00	\$4,200.00	\$26.25	\$7,350.00	\$27.10	\$7,588.00	\$25.00	\$7,000.00	\$16.00	\$4,480.00
56	512-2044	PORT CTB (REMOVE)(LOW PROF)(TY 1)	2800	LF	\$5.00	\$14,000.00	\$6.70	\$18,760.00	\$26.25	\$73,500.00	\$27.10	\$75,880.00	\$25.00	\$70,000.00	\$9.00	\$25,200.00
57	512-2045	PORT CTB (REMOVE)(LOW PROF)(TY 2)	280	LF	\$5.00	\$1,400.00	\$7.20	\$2,016.00	\$26.25	\$7,350.00	\$27.10	\$7,588.00	\$25.00	\$7,000.00	\$11.00	\$3,080.00
58	529-2004	CONC CURB & GUTTER (TY II)	29496	LF	\$8.50	\$250,716.00	\$9.93	\$292,895.28	\$10.73	\$316,492.08	\$9.00	\$265,464.00	\$8.00	\$235,968.00	\$8.00	\$235,968.00
59	530-2010	DRIVEWAYS (CONC)	1916	SY	\$70.00	\$134,120.00	\$56.00	\$107,296.00	\$50.33	\$96,432.28	\$44.65	\$85,549.40	\$55.00	\$105,380.00	\$72.00	\$137,952.00
60	531-204															

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Cash Construction		Joe Bland Construction		Jobsite Construction		Garey-FT Woods Construction		Austin Bridge & Road		RGM Constructors	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
69	644-2054	INS SM RD SN SUP&AM TY TWT(1) WA(T)	5	EA	\$420.00	\$2,100.00	\$387.00	\$1,935.00	\$551.25	\$2,756.25	\$387.00	\$1,935.00	\$387.00	\$1,935.00	\$550.00	\$2,750.00
70	658-2315	INSTL OM ASSM (OM-2Y)(WC) GND	1	EA	\$50.00	\$50.00	\$45.00	\$45.00	\$57.75	\$57.75	\$45.00	\$45.00	\$45.00	\$45.00	\$58.00	\$58.00
71	658-2339	INSTL OM ASSM (OM-2Y)(WC) GND (BI)	6	EA	\$60.00	\$360.00	\$55.00	\$330.00	\$71.40	\$428.40	\$55.00	\$330.00	\$55.00	\$330.00	\$71.00	\$426.00
72	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	21299	LF	\$0.20	\$4,259.80	\$0.19	\$4,046.81	\$0.20	\$4,259.80	\$0.18	\$3,833.82	\$0.18	\$3,833.82	\$0.20	\$4,259.80
73	662-2016	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	20	LF	\$11.00	\$220.00	\$15.00	\$300.00	\$15.75	\$315.00	\$10.00	\$200.00	\$10.00	\$200.00	\$15.75	\$315.00
74	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	42693	LF	\$0.20	\$8,538.60	\$0.20	\$8,538.60	\$0.21	\$8,965.53	\$0.18	\$7,684.74	\$0.18	\$7,684.74	\$0.21	\$8,965.53
75	666-2002	REFL PAV MRK TY I (W) 4" (BRK)(090MIL)	4780	LF	\$0.25	\$1,195.00	\$0.18	\$860.40	\$0.19	\$908.20	\$0.21	\$1,003.80	\$0.21	\$1,003.80	\$0.19	\$908.20
76	666-2011	REFL PAV MRK TY I (W) 4" (SLD)(090MIL)	1211	LF	\$0.25	\$302.75	\$0.18	\$217.98	\$0.19	\$230.09	\$0.20	\$242.20	\$0.20	\$242.20	\$0.19	\$230.09
77	666-2035	REFL PAV MRK TY I (W) 8" (SLD)(090MIL)	20095	LF	\$0.40	\$8,038.00	\$0.36	\$7,234.20	\$0.38	\$7,636.10	\$0.40	\$8,038.00	\$0.40	\$8,038.00	\$0.38	\$7,636.10
78	666-2047	REFL PAV MRK TY I (W) 24"(SLD)(090MIL)	39	LF	\$11.00	\$429.00	\$8.00	\$312.00	\$8.40	\$327.60	\$10.00	\$390.00	\$10.00	\$390.00	\$8.40	\$327.60
79	666-2053	REFL PAV MRK TY I (W) (ARROW) (090MIL)	4	EA	\$110.00	\$440.00	\$95.00	\$380.00	\$99.75	\$399.00	\$100.00	\$400.00	\$100.00	\$400.00	\$100.00	\$400.00
80	666-2056	REFL PAV MRK TY I (W)(BIKE ARW)(090MIL)	17	EA	\$85.00	\$1,445.00	\$80.00	\$1,360.00	\$84.00	\$1,428.00	\$75.00	\$1,275.00	\$75.00	\$1,275.00	\$84.00	\$1,428.00
81	666-2062	REFL PAV MRK TY I(W)(BIKE SYML)(090MIL)	17	EA	\$160.00	\$2,720.00	\$80.00	\$1,360.00	\$84.00	\$1,428.00	\$145.00	\$2,465.00	\$145.00	\$2,465.00	\$84.00	\$1,428.00
82	666-2068	REFL PAV MRK TY I(W)(DBL ARROW)(090MIL)	8	EA	\$110.00	\$880.00	\$125.00	\$1,000.00	\$131.25	\$1,050.00	\$105.00	\$840.00	\$105.00	\$840.00	\$131.00	\$1,048.00
83	666-2086	REFL PAV MRK TY I(W) (SYMBOL) (090MIL)	18	EA	\$30.00	\$540.00	\$80.00	\$1,440.00	\$84.00	\$1,512.00	\$28.00	\$504.00	\$28.00	\$504.00	\$84.00	\$1,512.00
84	666-2095	REFL PAV MRK TY I (W) (WORD) (090MIL)	4	EA	\$150.00	\$600.00	\$105.00	\$420.00	\$110.25	\$441.00	\$135.00	\$540.00	\$135.00	\$540.00	\$110.00	\$440.00
85	666-2104	REFL PAV MRK TY I (Y) 4" (BRK)(090MIL)	1704	LF	\$0.25	\$426.00	\$0.19	\$323.76	\$0.20	\$340.80	\$0.24	\$408.96	\$0.24	\$408.96	\$0.20	\$340.80
86	666-2110	REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)	11534	LF	\$0.25	\$2,883.50	\$0.19	\$2,191.46	\$0.20	\$2,306.80	\$0.23	\$2,652.82	\$0.23	\$2,652.82	\$0.20	\$2,306.80
87	666-2125	REFL PAV MRK TY I (Y) 12"(SLD)(090MIL)	813	LF	\$2.00	\$1,626.00	\$3.00	\$2,439.00	\$3.15	\$2,560.95	\$2.40	\$1,951.20	\$2.40	\$1,951.20	\$3.15	\$2,560.95
88	666-2142	REF PAV MRK TY II (W) 4" (BRK)	4780	LF	\$0.10	\$478.00	\$0.12	\$573.60	\$0.13	\$621.40	\$0.11	\$525.80	\$0.11	\$525.80	\$0.13	\$621.40
89	666-2145	REF PAV MRK TY II (W) 4" (SLD)	1211	LF	\$0.10	\$121.10	\$0.12	\$145.32	\$0.13	\$157.43	\$0.11	\$133.21	\$0.11	\$133.21	\$0.13	\$157.43
90	666-2153	REF PAV MRK TY II (W) 8" (SLD)	20095	LF	\$0.20	\$4,019.00	\$0.20	\$4,019.00	\$0.21	\$4,219.95	\$0.22	\$4,420.90	\$0.22	\$4,420.90	\$0.21	\$4,219.95
91	666-2157	REF PAV MRK TY II (W) 24" (SLD)	39	LF	\$2.50	\$97.50	\$3.00	\$117.00	\$3.15	\$122.85	\$2.40	\$93.60	\$2.40	\$93.60	\$3.15	\$122.85
92	666-2160	REF PAV MRK TY II (W) (ARROW)	4	EA	\$35.00	\$140.00	\$35.00	\$140.00	\$36.75	\$147.00	\$35.00	\$140.00	\$35.00	\$140.00	\$37.00	\$148.00
93	666-2161	REF PAV MRK TY II (W) (BIKE ARROW)	17	EA	\$25.00	\$425.00	\$35.00	\$595.00	\$36.75	\$624.75	\$25.00	\$425.00	\$25.00	\$425.00	\$37.00	\$629.00
94	666-2163	REF PAV MRK TY II (W) (BIKE SYMBOL)	17	EA	\$11.00	\$187.00	\$35.00	\$595.00	\$36.75	\$624.75	\$10.00	\$170.00	\$10.00	\$170.00	\$37.00	\$629.00
95	666-2165	REF PAV MRK TY II (W) (DBL ARROW)	8	EA	\$50.00	\$400.00	\$50.00	\$400.00	\$52.50	\$420.00	\$50.00	\$400.00	\$50.00	\$400.00	\$52.00	\$416.00
96	666-2170	REF PAV MRK TY II (W) (SYMBOL)	18	EA	\$30.00	\$540.00	\$35.00	\$630.00	\$36.75	\$661.50	\$28.00	\$504.00	\$28.00	\$504.00	\$37.00	\$666.00
97	666-2173	REF PAV MRK TY II (W) (WORD)	4	EA	\$35.00	\$140.00	\$50.00	\$200.00	\$52.50	\$210.00	\$35.00	\$140.00	\$35.00	\$140.00	\$52.00	\$208.00
98	666-2176	REF PAV MRK TY II (Y) 4" (BRK)	1704	LF	\$0.10	\$170.40	\$0.12	\$204.48	\$0.13	\$221.52	\$0.11	\$187.44	\$0.11	\$187.44	\$0.13	\$221.52
99	666-2178	REF PAV MRK TY II (Y) 4" (SLD)	11534	LF	\$0.10	\$1,153.40	\$0.12	\$1,384.08	\$0.13	\$1,499.42	\$0.11	\$1,268.74	\$0.11	\$1,268.74	\$0.13	\$1,499.42
100	666-2183	REF PAV MRK TY II (Y) 12" (SLD)	813	LF	\$1.40	\$1,138.20	\$1.75	\$1,422.75	\$1.84	\$1,495.92	\$1.30	\$1,056.90	\$1.30	\$1,056.90	\$1.85	\$1,504.05
101	672-2012	REFL PAV MRKR TY I-C	105	EA	\$3.50	\$367.50	\$4.25	\$446.25	\$4.46	\$468.30	\$3.25	\$341.25	\$3.25	\$341.25	\$4.45	\$467.25
102	672-2015	REFL PAV MRKR TY II-A-A	212	EA	\$3.50	\$742.00	\$4.25	\$901.00	\$4.46	\$945.52	\$3.25	\$689.00	\$3.25	\$689.00	\$4.45	\$943.40
103	672-2017	REFL PAV MRKR TY II-C-R	205	EA	\$3.50	\$717.50	\$4.25	\$871.25	\$4.46	\$914.30	\$3.25	\$666.25	\$3.25	\$666.25	\$4.45	\$912.25
104	5243-2023	FIRE HYDRANT ASSEMBLY	12	EA	\$3,200.00	\$38,400.00	\$5,610.00	\$67,320.00	\$2,293.94	\$27,527.28	\$2,450.00	\$29,400.00	\$3,850.00	\$46,200.00	\$4,000.00	\$48,000.00
	TOTAL COST OF BASE BID ADJUSTED FOR CORRECTNESS				\$6,742,877.35		\$6,734,437.60		\$6,732,170.75		\$6,623,691.13		\$6,588,010.20		\$6,464,670.29	
	ACTUAL BID PROPOSAL															
	ADJUSTMENT DIFFERENCE				\$6,742,877.35		\$6,734,437.60		\$6,732,170.75		\$6,623,691.13		\$6,588,010.20		\$6,464,670.29	
ALTERNATE BID ITEMS- ADD ITEMS TO BASE BID																
105	450 2072	RAIL (HANDRAIL)(TY A)	1216	LF	\$53.50	\$65,056.00	\$46.00	\$55,936.00	\$42.26	\$51,388.16	\$56.00	\$68,096.00	\$61.75	\$75,088.00	\$53.25	\$64,752.00
106	531 2031	CONC SIDEWALKS (4")	4870	LF	\$30.65	\$149,265.50	\$58.00	\$282,460.00	\$40.04	\$194,994.80	\$32.00	\$155,840.00	\$34.65	\$168,745.50	\$39.00	\$189,930.00
	TOTAL COST OF ALTERNATE BID ITEMS ADJUSTED FOR CORRECTNESS				\$214,321.50		\$338,396.00		\$246,382.96		\$223,936.00		\$243,833.50		\$254,682.00	
	ACTUAL ALTERNATE BID ITEMS PROPOSAL															
	ADJUSTMENT DIFFERENCE				\$214,321.50		\$338,396.00		\$246,382.96		\$223,936.00		\$243,833.50		\$254,682.00	
	TOTAL COST OF ALTERNATE BID AMOUNT ADJUSTED FOR CORRECTNESS				\$6,957,198.85		\$7,072,833.60		\$6,978,553.71		\$6,847,627.13		\$6,831,843.70		\$6,719,352.29	
	ACTUAL ALTERNATE BID AMOUNT PROPOSAL															
ADJUSTMENT DIFFERENCE				\$6,957,198.85		\$7,072,833.60		\$6,978,553.71		\$6,847,627.13		\$6,831,843.70		\$6,719,352.29		

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Rodman Construction		JC Evans Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
1	100-2002	PREPARING ROW	104.00	STA	\$1,556.98	\$161,925.92	\$3,730.00	\$387,920.00
2	105-2002	REMOVING STAB BASE AND ASPH PAV (2")	27680	SY	\$0.29	\$8,027.20	\$0.45	\$12,456.00
3	110-2001	EXCAVATION (ROADWAY)	34157	CY	\$7.94	\$271,206.58	\$3.25	\$111,010.25
4	132-2004	EMBANKMENT (FINAL)(DENS CONT)(TY B)	24485	CY	\$2.39	\$58,519.15	\$2.25	\$55,091.25
5	150-2002	BLADING	200	HR	\$80.64	\$16,128.00	\$50.00	\$10,000.00
6	160-2003	FURNISHING AND PLACING TOPSOIL (4")	35904	SY	\$0.39	\$14,002.56	\$0.50	\$17,952.00
7	164-2029	CELL FBR MLCH SEED(TEMP)(WARM)	17952	SY	\$0.22	\$3,949.44	\$0.20	\$3,590.40
8	164-2031	CELL FBR MLCH SEED(TEMP)(COOL)	17952	SY	\$0.22	\$3,949.44	\$0.20	\$3,590.40
9	164-2039	DRILL SEEDING (PERM) (URBAN) (CLAY)	35904	SY	\$0.11	\$3,949.44	\$0.15	\$5,385.60
10	169-2006	SOIL RETENTION BLANKETS (CL 2) (TY F)	2169	SY	\$1.61	\$3,492.09	\$1.00	\$2,169.00
11	169-2007	SOIL RETENTION BLANKETS (CL 2) (TY G)	570	SY	\$7.15	\$4,075.50	\$9.00	\$5,130.00
12	169-2008	SOIL RETENTION BLANKETS (CL 2) (TY H)	356	SY	\$7.15	\$2,545.40	\$9.00	\$3,204.00
13	247-2338	FL BS(CMP IN PLC)(TY A GR 4)(19")	85286	SY	\$11.84	\$1,009,786.24	\$11.30	\$963,731.80
14	260-2002	LIME (HYDRATED LIME(SLURRY))	1318	TON	\$92.93	\$122,481.74	\$103.00	\$135,754.00
15	260-2027	LIME TRT (NEW BASE)(8")	87823	SY	\$1.04	\$91,335.92	\$0.37	\$32,494.51
16	310-2005	PRIME COAT (MC-30 OR AE-P)	14566	GAL	\$3.76	\$54,768.16	\$1.90	\$27,675.40
17	340-2011	D-GR HMA(METH) TY-B PG64-22	500	TON	\$96.77	\$48,385.00	\$80.00	\$40,000.00
18	340-XXX1	D-GR HMA(METH) TY-B PG64-22	72829	SY	\$16.24	\$1,182,742.96	\$14.15	\$1,030,530.35
19	340-XXX2	D-GR HMA(METH) TY-C SAC-B PG70-22	73649	SY	\$8.87	\$653,266.63	\$7.80	\$574,462.20
20	402-2001	TRENCH EXCAVATION PROTECTION	5405	LF	\$1.08	\$5,837.40	\$1.00	\$5,405.00
21	420-2013	CL C CONC (MISC)	3	CY	\$593.51	\$1,780.53	\$688.00	\$2,064.00
22	432-2002	RIPRAP (CONC)(5 IN)	388	CY	\$341.27	\$132,412.76	\$318.31	\$123,504.28
23	462-2002	CONC BOX CULV (3 FT X 3 FT)	274	LF	\$112.75	\$30,893.50	\$165.00	\$45,210.00
24	462-2004	CONC BOX CULV (4 FT X 3 FT)	244	LF	\$137.37	\$33,518.28	\$197.00	\$48,068.00
25	462-2010	CONC BOX CULV (6 FT X 3 FT)	575	LF	\$214.85	\$123,538.75	\$287.00	\$165,025.00
26	462-2020	CONC BOX CULV (8 FT X 5 FT)	103	LF	\$446.95	\$46,035.85	\$435.00	\$44,805.00
27	464-2003	RC PIPE (CL III)(18 IN)	9707	LF	\$34.47	\$334,600.29	\$40.44	\$392,551.08
28	464-2005	RC PIPE (CL III)(24 IN)	908	LF	\$49.45	\$44,900.60	\$52.00	\$47,216.00
29	464-2007	RC PIPE (CL III)(30 IN)	382	LF	\$73.28	\$27,992.96	\$64.00	\$24,448.00
30	464-2009	RC PIPE (CL III)(36 IN)	90	LF	\$71.91	\$6,471.90	\$98.00	\$8,820.00
31	465-2003	INLET (COMPL)(TY H)	2	EA	\$2,302.15	\$4,604.30	\$2,500.00	\$5,000.00
32	465-2005	MANH (COMPL)(TY M)	14	EA	\$3,255.83	\$45,581.62	\$3,000.00	\$42,000.00
33	465-2020	INLET (COMPL)(CURB)(TY II)	54	EA	\$4,289.40	\$231,627.60	\$3,200.00	\$172,800.00
34	465-2021	INLET (COMPL)(CURB)(TY IIR)(10')	4	EA	\$4,253.33	\$17,013.32	\$3,400.00	\$13,600.00
35	466-2022	WINGWALL (FW-0)(HW=6 FT)	1	EA	\$10,677.64	\$10,677.64	\$9,850.00	\$9,850.00
36	466-2037	WINGWALL (FW-S)(HW=7 FT)	1	EA	\$21,579.77	\$21,579.77	\$12,057.00	\$12,057.00
37	466-2039	WINGWALL (FW-S)(HW=9 FT)	1	EA	\$34,841.10	\$34,841.10	\$17,808.00	\$17,808.00
38	466-2049	WINGWALL (PW)(HW=5 FT)	1	EA	\$7,070.47	\$7,070.47	\$8,345.00	\$8,345.00
39	466-2053	WINGWALL (PW)(HW=9 FT)	1	EA	\$12,114.74	\$12,114.74	\$16,359.00	\$16,359.00
40	466-2127	HEADWALL (CH-PW-0)(DIA= 30 IN)	2	EA	\$3,328.97	\$6,657.94	\$4,853.00	\$9,706.00
41	467-2227	SET (TY II)(36 IN)(RCP)(4:1)(C)	1	EA	\$2,587.99	\$2,587.99	\$2,097.00	\$2,097.00
42	467-2286	SET (TY II)(18 IN)(RCP)(6:1)(P)	14	EA	\$1,176.80	\$16,475.20	\$875.00	\$12,250.00
43	467-2292	SET (TY II)(36 IN)(RCP)(6:1)(P)	1	EA	\$3,156.77	\$3,156.77	\$2,300.00	\$2,300.00
44	496-2042	REMOV STR (SMALL)	3	EA	\$4,145.68	\$12,437.04	\$250.00	\$750.00
45	500-2001	MOBILIZATION	1	LS	\$300,000.00	\$300,000.00	\$400,000.00	\$400,000.00
46	502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	24	MO	\$2,846.55	\$68,317.20	\$600.00	\$14,400.00
47	506-2002	ROCK FILTER DAMS (INSTALL) (TY 2)	188	LF	\$22.10	\$4,154.80	\$20.00	\$3,760.00
48	506-2009	ROCK FILTER DAMS (REMOVE)	188	LF	\$9.68	\$1,819.84	\$1.00	\$188.00
49	506-2016	CONSTRUCTION EXITS (INSTALL) (TY 1)	100	SY	\$10.75	\$1,075.00	\$15.00	\$1,500.00
50	506-2019	CONSTRUCTION EXITS (REMOVE)	100	SY	\$8.60	\$860.00	\$2.00	\$200.00
51	506-2034	TEMPORARY SEDIMENT CONTROL FENCE	10267	LF	\$2.37	\$24,332.79	\$2.25	\$23,100.75
52	506-2040	TEMP SEDIMENT CONTROL FENCE (REMOVE)	10267	LF	\$0.48	\$4,928.16	\$0.10	\$1,026.70
53	508-2001	CONSTRUCTING DETOURS	44	STA	\$5,778.13	\$254,237.72	\$2,521.00	\$110,924.00
54	512-2008	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	2800	LF	\$26.88	\$75,264.00	\$30.00	\$84,000.00
55	512-2009	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	280	LF	\$26.88	\$7,526.40	\$30.00	\$8,400.00
56	512-2044	PORT CTB (REMOVE)(LOW PROF)(TY 1)	2800	LF	\$26.88	\$75,264.00	\$3.00	\$8,400.00
57	512-2045	PORT CTB (REMOVE)(LOW PROF)(TY 2)	280	LF	\$26.88	\$7,526.40	\$3.00	\$840.00
58	529-2004	CONC CURB & GUTTER (TY II)	29496	LF	\$9.69	\$285,816.24	\$6.25	\$184,350.00
59	530-2010	DRIVEWAYS (CONC)	1916	SY	\$56.74	\$108,713.84	\$58.93	\$112,909.88
60	531-2041	CURB RAMPS (TY 10)	23	EA	\$834.24	\$19,187.52	\$825.00	\$18,975.00
61	550-2003	CHAIN LINK FENCE (REMOVE)	90	LF	\$7.26	\$653.40	\$2.00	\$180.00
62	550-2006	GATE (REMOVE)	2	EA	\$271.49	\$542.98	\$500.00	\$1,000.00
63	550-2017	CHAIN LINK FENCE(INSTALL)(7")(BARB TOP)	427	LF	\$20.97	\$8,954.19	\$18.00	\$7,686.00
64	550-2018	GATE(INSTALL)(DBL)(BARB TOP)(7' X 20')	2	EA	\$1,612.79	\$3,225.58	\$500.00	\$1,000.00
65	556-2008	PIPE UNDERDRAINS (TY 8) (6")	13415	LF	\$13.30	\$178,419.50	\$10.00	\$134,150.00
66	560-2001	MAILBOX INSTALLATION (SINGLE)	4	EA	\$145.15	\$580.60	\$150.00	\$600.00
67	560-2003	MAILBOX INSTALLATION (MULTIPLE)	2	EA	\$322.56	\$645.12	\$550.00	\$1,100.00
68	644-2001	INS SM RD SN SUP&AM TY 10BWG(1) SA(P)	39	EA	\$365.57	\$14,257.23	\$340.00	\$13,260.00

BID ITEM	TECH SPEC	DESCRIPTION	BID QUANTITY	UNIT MEASURE	Rodman Construction		JC Evans Construction	
					UNIT COST	AMOUNT BID	UNIT COST	AMOUNT BID
69	644-2054	INS SM RD SN SUP&AM TY TWT(1) WA(T)	5	EA	\$564.48	\$2,822.40	\$520.00	\$2,600.00
70	658-2315	INSTL OM ASSM (OM-2Y)(WC) GND	1	EA	\$59.14	\$59.14	\$55.00	\$55.00
71	658-2339	INSTL OM ASSM (OM-2Y)(WC) GND (BI)	6	EA	\$73.11	\$438.66	\$67.00	\$402.00
72	662-2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	21299	LF	\$0.20	\$4,259.80	\$0.19	\$4,046.81
73	662-2016	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	20	LF	\$16.13	\$322.60	\$14.00	\$280.00
74	662-2032	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	42693	LF	\$0.22	\$9,392.46	\$0.22	\$9,392.46
75	666-2002	REFL PAV MRK TY I (W) 4" (BRK)(090MIL)	4780	LF	\$0.19	\$908.20	\$0.19	\$908.20
76	666-2011	REFL PAV MRK TY I (W) 4" (SLD)(090MIL)	1211	LF	\$0.19	\$230.09	\$0.19	\$230.09
77	666-2035	REFL PAV MRK TY I (W) 8" (SLD)(090MIL)	20095	LF	\$0.39	\$7,837.05	\$0.36	\$7,234.20
78	666-2047	REFL PAV MRK TY I (W) 24"(SLD)(090MIL)	39	LF	\$8.60	\$335.40	\$8.00	\$312.00
79	666-2053	REFL PAV MRK TY I (W) (ARROW) (090MIL)	4	EA	\$102.14	\$408.56	\$96.00	\$384.00
80	666-2056	REFL PAV MRK TY I (W)(BIKE ARW)(090MIL)	17	EA	\$86.02	\$1,462.34	\$79.00	\$1,343.00
81	666-2062	REFL PAV MRK TY I(W)(BIKE SYML)(090MIL)	17	EA	\$86.02	\$1,462.34	\$79.00	\$1,343.00
82	666-2068	REFL PAV MRK TY I(W)(DBL ARROW)(090MIL)	8	EA	\$134.40	\$1,075.20	\$125.00	\$1,000.00
83	666-2086	REFL PAV MRK TY I(W) (SYMBOL) (090MIL)	18	EA	\$86.02	\$1,548.36	\$80.00	\$1,440.00
84	666-2095	REFL PAV MRK TY I (W) (WORD) (090MIL)	4	EA	\$112.90	\$451.60	\$104.00	\$416.00
85	666-2104	REFL PAV MRK TY I (Y) 4" (BRK)(090MIL)	1704	LF	\$0.20	\$340.80	\$0.20	\$340.80
86	666-2110	REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)	11534	LF	\$0.20	\$2,306.80	\$0.20	\$2,306.80
87	666-2125	REFL PAV MRK TY I (Y) 12"(SLD)(090MIL)	813	LF	\$3.23	\$2,625.99	\$3.00	\$2,439.00
88	666-2142	REF PAV MRK TY II (W) 4" (BRK)	4780	LF	\$0.13	\$621.40	\$0.12	\$573.60
89	666-2145	REF PAV MRK TY II (W) 4" (SLD)	1211	LF	\$0.13	\$157.43	\$0.12	\$145.32
90	666-2153	REF PAV MRK TY II (W) 8" (SLD)	20095	LF	\$0.22	\$4,420.90	\$0.20	\$4,019.00
91	666-2157	REF PAV MRK TY II (W) 24" (SLD)	39	LF	\$3.23	\$125.97	\$3.00	\$117.00
92	666-2160	REF PAV MRK TY II (W) (ARROW)	4	EA	\$37.63	\$150.52	\$35.00	\$140.00
93	666-2161	REF PAV MRK TY II (W) (BIKE ARROW)	17	EA	\$37.63	\$639.71	\$35.00	\$595.00
94	666-2163	REF PAV MRK TY II (W) (BIKE SYMBOL)	17	EA	\$37.63	\$639.71	\$35.00	\$595.00
95	666-2165	REF PAV MRK TY II (W) (DBL ARROW)	8	EA	\$53.76	\$430.08	\$50.00	\$400.00
96	666-2170	REF PAV MRK TY II (W) (SYMBOL)	18	EA	\$37.63	\$677.34	\$35.00	\$630.00
97	666-2173	REF PAV MRK TY II (W) (WORD)	4	EA	\$53.76	\$215.04	\$50.00	\$200.00
98	666-2176	REF PAV MRK TY II (Y) 4" (BRK)	1704	LF	\$0.13	\$221.52	\$0.12	\$204.48
99	666-2178	REF PAV MRK TY II (Y) 4" (SLD)	11534	LF	\$0.13	\$1,499.42	\$0.12	\$1,384.08
100	666-2183	REF PAV MRK TY II (Y) 12" (SLD)	813	LF	\$1.88	\$1,528.44	\$1.75	\$1,422.75
101	672-2012	REFL PAV MRKR TY I-C	105	EA	\$4.57	\$479.85	\$4.25	\$446.25
102	672-2015	REFL PAV MRKR TY II-A-A	212	EA	\$4.57	\$968.84	\$4.25	\$901.00
103	672-2017	REFL PAV MRKR TY II-C-R	205	EA	\$4.57	\$936.85	\$4.25	\$871.25
104	5243-2023	FIRE HYDRANT ASSEMBLY	12	EA	\$2,685.24	\$32,222.88	\$2,400.00	\$28,800.00
	TOTAL COST OF BASE BID ADJUSTED FOR CORRECTNESS				\$6,459,471.89		\$5,864,053.94	
	ACTUAL BID PROPOSAL							
	ADJUSTMENT DIFFERENCE				\$6,459,471.89		\$5,864,053.94	
ALTERNATE BID ITEMS- ADD ITEMS TO BASE BID								
105	450 2072	RAIL (HANDRAIL)(TY A)	1216	LF	\$52.58	\$63,937.28	\$34.50	\$41,952.00
106	531 2031	CONC SIDEWALKS (4")	4870	LF	\$34.33	\$167,187.10	\$31.00	\$150,970.00
	TOTAL COST OF ALTERNATE BID ITEMS ADJUSTED FOR CORRECTNESS				\$231,124.38		\$192,922.00	
	ACTUAL ALTERNATE BID ITEMS PROPOSAL							
	ADJUSTMENT DIFFERENCE				\$231,124.38		\$192,922.00	
	TOTAL COST OF ALTERNATE BID AMOUNT ADJUSTED FOR CORRECTNESS				\$6,690,596.27		\$6,056,975.94	
	ACTUAL ALTERNATE BID AMOUNT PROPOSAL							
ADJUSTMENT DIFFERENCE				\$6,690,596.27		\$6,056,975.94		