



## Summary Agreement for Renewal of Williamson County Contract

Purchase/Contract Type:	Services	Department:	Road & Bridge
Vendor Name:	RHB Construction		
Vendor Address:	402 W Palm Valley Blvd A, Round Rock, TX 78664		
Purpose/Intended Use of Product or Service (summary):			
Metal Beam Guard Fence			
P.O./Contract Number:	1507-002	Effective Date:	09/08/17
Purchaser/Contract Specialist:	Dianne West	Expiration Date:	09/07/18
Requested By:	Terron Evertson, Department Director		
Detailed description of renewal of product and/or service.			
<ul style="list-style-type: none"> <li>Williamson County wishes to extend this bid/proposal for the same pricing, terms and conditions as the existing contract.</li> <li>Please refer to the new Work Plan, labeled Attachment A, which includes the work locations for New MBGF (#1), as well as, the On-Call Services noted (#2).</li> <li>PLEASE INCLUDE THE FOLLOWING: <ul style="list-style-type: none"> <li>- COMPLETED 1295 FORM; AND</li> <li>- RENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL.</li> </ul> </li> <li>Extend Contract for the 2nd of two (2) one year renewal option periods:</li> </ul>			
Renewal Option Period 2		September 8, 2017 – September 07, 2018	
Renewal Option Period 1		September 8, 2016 – September 07, 2017	
Initial Contract Period		September 8, 2015 – September 07, 2016	
<b>BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET OUT HEREIN</b>			
Vendor	<u>RHB Construction</u>	Williamson County, 710 Main St., Georgetown, TX 78626	
Name	<u>Tracey Hummel</u>	Dan A. Gattis	
Title	<u>president</u>	Williamson County Judge	
Signature	<u>[Signature]</u>	Signature <u>[Signature]</u>	
Date	<u>08-07-17</u>	Date <u>08-21-2017</u>	

Two (2) Signed Originals & One (1) photocopy must be submitted

## **Work Plan FY18 Metal Beam Guard Fence**

### **1. New MBGF to be installed**

<u>County Roads</u>	<u>Limits</u>
CR 240	SH 195 to State DPS
CR 266	1800' south of SH 29 to Caughfield Subdivision
CR 139	At Brushy Creek
CR 305	I-35 to the eastern low water crossing on Salado Creek

### **2. On-Call services for replacing unforeseen damaged MBGF**

All county roads including, but not limited to, the following high ADT county roads:

Chandler Road  
Ronald Reagan Blvd.  
Limmer Loop  
McNeil Road  
Williams Drive

# Metal Beam Guard Fence Replacement and Installation 1507-002

## Bid Tabulation/ Vendor contract pricing

Initial contract Period 9-8-15 to 9-7-16

First Renewal Option Period exercised for 9/08/2016 - 09/07/2017

Second Renewal Option Period exercised for 9/8/17 – 09/08/2018

with same pricing, terms and conditions.

### RHB Awarded 9-8-15

Item	Description	Unit	Estimated	Unit	
			Quantity	Price	COST
500 2001	MOBILIZATION	LS	1	\$1,000	\$1,000
540 2001	MTL W-BEAM GD FEN (TIM POST)	LF	2,200	\$29	\$63,800
540 2002	MTL W-BEAM GD FEN (STEEL POST)	LF	100	\$29	\$2,900
540 2005	TERMINAL ANCHOR SECTION	EA	2	\$580	\$1,160
540 2011	MTL BEAM GD FEN TRANS (THRIE-BEAM)	EA	8	\$1,525	\$12,200
540 2012	MTL BEAM GD FEN TRANS (TL2)	EA	2	\$850	\$1,700
540 2013	MTL BEAM GD FEN TRANS (T101)	EA	2	\$825	\$1,650
540 2015	MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL	LF	100	\$40	\$4,000
540 2022	MTL W-BEAM GD FEN(STL POST)RADIUS RAIL	LF	100	\$25	\$2,500
540 2023	RADIAL TERMINAL ANCHOR SECTION (DRWY)	EA	2	\$750	\$1,500
540 2036	DRIVEWAY TERMINAL ANCHOR SECTION	EA	2	\$700	\$1,400
540 6014	SHORT RADIUS	LF	100	\$28	\$2,800
542 2001	REMOVING METAL BEAM GUARD FENCE	LF	1,200	\$3	\$3,600
542 2002	REMOVING TERMINAL ANCHOR SECTION	EA	8	\$140	\$1,120
542 2003	RM MTL BM GD FEN TRANS (THRIE-BEAM)	EA	8	\$140	\$1,120
542 2004	REMOVING MTL BM GD FEN TRANS (TL2)	LF	2	\$100	\$200
542 2005	RM MTL BM GD FENCE TRANS (T101)	EA	2	\$195	\$390
544 2001	GUARDRAIL END TREATMENT (INSTALL)	EA	42	\$3,800	\$159,600
544 2003	GUARDRAIL END TREATMENT (REMOVE)	EA	14	\$485	\$6,790