

Utility Joint Use Agreement 80A

Agreement No. WC-JUA-UTILITY-S.E. Inner Loop at Wilco Way
(Section A) – Frontier Communications

THE STATE OF TEXAS)
COUNTY OF WILLIAMSON)

County: Williamson
Road Location: S.E. Inner Loop at Wilco
Way (section A):

From Maple St To Approx. 1100' West of Southwestern Blvd.

WHEREAS, Williamson County, hereinafter called the **County**, proposes to make certain roadway improvements on that section of the above indicated roadway; and

WHEREAS, Frontier Communications, hereinafter called the **Owner**, proposes to relocate certain of its facilities on, along or across, and within or over such limits of the roadway right of way as indicated on the plans attached, executed by **Owner** on the 14th day of Sept, 2016, or on location sketches attached hereto except as provided below;

NOW, THEREFORE, it is hereby mutually agreed that joint use for both roadway and utility purposes will be made of the area within the right of way limits as such area is defined and to the extent indicated on the aforementioned plans or sketches. Where **Owner** by reason of ownership within the area described above of an easement or fee title has the right to alter, modify or add to facilities presently located within the area described or construct additional facilities therein, such right is hereby retained, provided, however, if existing facilities are to be altered or modified or new facilities constructed within said area the **Owner** agrees to notify the **County** prior thereto, to furnish necessary sketches showing location, type of construction and methods to be used for protection of traffic, and if, in the sole opinion of the **County**, such alteration, modification or new construction will injure the roadway or endanger the traveling public using said roadway, the **County** shall have the right, after receipt of such notice, to prescribe such regulations and rules for the work proposed by **Owner** as the **County** deems necessary for the protection of the roadway facility and the traveling public using said roadway; provided further, however, that such regulations and rules shall not extend to the requiring of the placement of intended overhead lines underground or the routing of any lines outside of the area of joint usage above described.


In the event of an emergency, it being evident that immediate action is necessary for protection of the public health and safety and to minimize property damage and loss of investment, either party hereto may at their own responsibility and risk make necessary emergency repairs, notifying the other party hereto of this action as soon as is practical.

Participation in actual costs incurred by the **Owner** for any future adjustment, removal or relocation of utility facilities required by roadway construction shall be in accordance with this Agreement and the laws of the State of Texas. Except as expressly provided herein, (1) the **Owner's** rights of access to the through-traffic roadways and/or ramps shall be subject to the same rules and regulations as apply to the general public, and (2) the **Owner** and the **County**, by execution of this agreement, do not waive or relinquish any right which they may have under the law or Constitution of this State.

In the event the **Owner** fails to comply with the requirements as set out herein, the **County** may take such action, as it deems appropriate to compel compliance.

IN WITNESS WHEREOF, the parties hereto have affixed their signatures.

Owner: Frontier Communications
Utility Name

By 
Authorized Signature

Title: OUTSIDE PLANT TECHNICIAN

Date: 09/14/2017

Williamson County

By 
Authorized Signature

Title: Williamson County Judge

Date: 09-29-2017

Frank L. Willingham,
Frontier Communications



This is your Written **NOTICE TO PROCEED** with the work described on GUS POLE ATTACHMENT PERMIT #2017-003F for the following pole attachments: 17321,17320,17319,17318, 17240,17239, 17238, 17237,17236,17235,17234,17227

Location: **1811 SE Innerloop (Maple to Tracy Chambers)**

Work Description: **Attachments:(0)Overlash (12)New pole(s) x 1cable = 12 total attachments.**

Dear Mr. Jensen,

Georgetown Utility Systems (GUS) hereby grants **Frontier** the ability to proceed with the make-ready portion of Georgetown Utility Systems facilities using N/A for distribution build-out in the attached application(s). **Frontier**, in conjunction with any necessary de-energization, will investigate any additional information if so required. **Frontier, LLC** will coordinate with GUS Electric Planning and Inspection Coordinator, and the assigned GUS Inspector to facilitate any necessary communications with GUS Dispatch office, the City of Georgetown Warehouse, accompanied by the required documentation i.e.; "Request for Switching", and Daily Crew Routing, as well as Material Requests. We understand you are currently in position to begin primary and secondary work by N/A e.g.: street light circuits, pole replacements, transformers and primary relocation/repositioning.

In the interim, we will grant you permission to proceed with the make-ready portion where it is necessary for tree-trimming activity, Verizon, Sudden-Link, and other CLEC's (Competitive Local Exchange Carriers) needing to be relocated. This request is also inclusive of "Non-Make-Ready" work that allows **Frontier** to install anchors and pole attachments without existing infractions. All utility locates are the responsibility of **Frontier**, and GUS accepts no responsibility for this task.

In addition, it will be necessary to comply with details in our agreement regarding traffic impediment occurrences, which we have already identified locations thereof. These conditional situations will allow for proper four (4)-day notifications of Police/Fire/Public Works, and Transportation Departments as necessary. Work locations will be reported to the appropriate Departments and administrations for all construction activity.

All make-ready work related to this **NOTICE TO PROCEED** must be completed within 90 days of issuance of this Notice to Proceed, which will be: NA
(See attached list of affected areas)

Sincerely,

Brian Barton
Electric Project Coordinator
Georgetown Utility Systems

cc: J. Lunday, M. Bezner, File

POLE ATTACHMENT APPLICATION

Notwithstanding any terms or conditions set forth on this application form, the applicant's contractual rights, obligations and remedies are set forth in, and governed solely by, the infrastructure license agreement between the applicant and Georgetown Utility Systems, GUS. The agreement shall control to the extent of any conflict between the terms of this application and the terms and conditions of such agreement. Incomplete applications will be returned to the applicant without further action by GUS. Required information includes a completed application, proposed schedule, prints and maps, proposed route, project description, and a copy of the filing fee check.

APPLICANT INFORMATION

Application # 2017-003F Applicant Name: FRONTIER COMMUNICATIONS Date: 08/10/2017

Applicant Representative: FRANK L WILLINGHAM Telephone: 512-863-2596 Email: frank.willingham@fta.com

Project Description (Attach if necessary)

RELOCATE BURIED COPPER CABLE - SE INNERLOOP

Nearest Street Address of Attachment

1811 SE INNERLOOP (MAPLE ST to TRACY CHAMBERS)

Planned Install Date

09-29-17

TOTAL NEW:

12

TOTAL OVERLASH:

TAKE OFF POLE

DO NOT INCLUDE THE TAKEOFF POLE IN THE TOTAL COUNT

SEE PAGE 2 & 3

| CABLE SPAN WEIGHT | LBS | LBS | LBS | LBS | LBS |
|----------------------|-----|-----|-----|-----|-----|
| COM LINE | | | | | |
| COMM. LINE HEIGHT | FT | FT | FT | FT | FT |
| MIDSPAN CABLE HEIGHT | FT | FT | FT | FT | FT |
| GROUND SPAN LENGTH | FT | FT | FT | FT | FT |
| ROAD CROSSING (Y/N) | | | | | |
| POLE NUMBER | | | | | |
| OVERLASH NEW (N) | | | | | |
| ADD REMOVE (+/-) | | | | | |
| CABLE COUNT | | | | | |
| EXISTING COUNT | | | | | |

APPLICANT APPROVAL

(Internal use only)

Application Approved? : Y / N

Make-Ready Required? : Y / N

GUS W/O# _____

Conditional (See Attached):

Previous Total GUS Pole Count: 4976 New Total GUS Pole Count: 4988 Actual Install Date: _____

Permit Fee = 12 Poles x \$ 25 /Pole = \$ 300.00 Check # _____ Check Amt. \$ _____

MAKE READY COST CONCURRENCE

If make ready is required, certain GUS distribution system equipment and/or other assets need to be changed in order to accommodate Licensee's attachments on the poles and route described in this application. GUS or Licensee is responsible for all make-ready construction associated with this application. GUS will bill the Licensee for all engineering design, construction, and inspection services necessary to process, review, and approve this application. If GUS elects to perform make-ready construction, GUS shall bill the Licensee and the Licensee shall pay for all costs related to such construction. If Licensee is directed to perform make-ready construction, the Licensee shall perform such construction at its sole risk and expense, including the cost of final inspection/s by GUS its subcontractors or its agents. By signature below, GUS and Licensee indicated their understanding and acceptance of these terms and conditions notwithstanding any other related terms and conditions of Licensee's infrastructure license agreement.

Gus Representative

[Signature] 08/10/2017

Licensee Representative

Signature

Date

Signature

Date

se as continual on or start of ne . say - e t h e s t g c

MAR
CABLE DIRECTION
NEWS

TAKE OFF POLE: Y N ✓ Y N ✓ Y N ✓ Y N ✓ Y N ✓ Y N ✓

CABLE SPAN WEIGHT: 78.2 LBS 84 LBS 85 LBS 81 LBS 90 LBS

COM LINE

COMM. LINE HEIGHT: 25.3 FT 26.7 FT 26.8 FT 25.11 FT 25.7 FT 25.9 FT

MIDSPAN CABLE HEIGHT: FT FT FT FT FT FT

GROUND SPAN LENGTH: 163 FT 175 FT 177 FT 169 FT 187 FT

ROAD CROSSING (Y N): Y N N N N N

POLE NUMBER: 17239 17238 17237 17236 17235 17234

OVERLASH NEW (O N): N N N N N N

ADD REMOVE (+ -): +1 +1 +1 +1 +1 +1


CABLE COUNT: CABLE COUNT: CABLE COUNT: CABLE COUNT: CABLE COUNT: CABLE COUNT:

EXISTING COUNT: EXISTING COUNT: EXISTING COUNT: EXISTING COUNT: EXISTING COUNT: EXISTING COUNT:

se as continuation or start of new segment for existing job

Diagram illustrating the layout of a cable span, showing various components and dimensions:

- TAKE OFF POLE:** Y N
- CABLE SPAN WEIGHT:** LBS
- COM LINE**
- COMM. LINE HEIGHT:** FT
- MIDSPAN CABLE HEIGHT:** FT
- GROUND SPAN LENGTH:** FT
- ROAD CROSSING (Y N):**
- POLE NUMBER:**
- OVERLASH NEW/O N:**
- ADD REMOVE (+/-):**
- CABLE COUNT:**
- EXISTING COUNT:**



AREA _____
 TAD DIST _____
 DRAWN BY ELW DATE 08/01/17
 APPROVED BY _____ DATE _____
 REVISION BY _____ DATE _____
 SCALE _____

LOCATION SE INTER. 100'
 DESCRIPTION _____
 SHEET 1 OF 1
 W. O. NO. _____
 VERIZON

LETTER OF TRANSMITTAL

SEP 15 2017

HNTB Corporation
Round Rock

To: HNTB
101 E. Old Settlers Blvd., Suite 100
Round Rock, Texas 78644

Date: September 15, 2017

CobbFendley Job: 1703-011-01-

Re: S.E. Inner Loop – Wilco Way Section A
Frontier's UJUA

ATTENTION: Eddie Church 512-744-9082

WE ARE SENDING YOU THE FOLLOWING VIA: Couriers

☐ Prints ☒ Originals ☐ Other _____

| QUANTITY | DESCRIPTION |
|----------|-------------------------|
| 4 | Frontier's UJUA Package |
| | |
| | |
| | |
| | |
| | |
| | |
| | |

PURPOSE OF TRANSMITTAL:

☒ For Approval ☐ For Your Use
☐ As Requested ☐ For Review & Comment

REMARKS:

Mr. Church

We have reviewed and recommend execution of Frotnier's UJUA.

If you have any questions, please let me know.

Thank you.

Copy To

File

Received By: _____

Date & Time: _____

SIGNED


Melissa Horn, Principal