



## Summary Agreement for Renewal of Williamson County Contract

Purchase/Contract Type:	Goods	Department:	Road & Bridge						
Vendor Name:	Contech Engineered Solutions LLC								
Vendor Address:	220 Gym Street, Taylor, Texas 76574								
Purpose/Intended Use of Product or Service (summary):									
Culverts Corrugated Metal Pipe									
P.O./Contract Number:	1601-050	Effective Date:	03/08/2018						
Purchaser/Contract Specialist:	Dianne West	Expiration Date:	03/07/2019						
Requested By:	Terron Evertson, Department Director								
Detailed description of renewal of product and/or service.									
<ul style="list-style-type: none"> <li>• Williamson County wishes to extend this bid/proposal with the same terms and conditions as the existing contract with the exception of the unit pricing increase of 5% due to cost escalation in raw material. Williamson County Bid Tabulation pricing spreadsheet is attached and is subject to Commissioners Court approval.</li> <li>• PLEASE INCLUDE THE FOLLOWING:               <ul style="list-style-type: none"> <li>- COMPLETED 1295 FORM; AND</li> <li>- RENEWED CERTIFICATE OF INSURANCE</li> </ul> </li> <li>• Extend Contract for the 2nd of two (2) one (1) year renewal option periods:               <table style="margin-left: 20px; border: none;"> <tr> <td>Renewal Option Period 2</td> <td>March 8, 2018 – March 7, 2019</td> </tr> <tr> <td>Renewal Option Period 1</td> <td>March 8, 2017 – March 7, 2018</td> </tr> <tr> <td>Initial Contract Period</td> <td>March 8, 2016 – March 7, 2017</td> </tr> </table> </li> </ul>				Renewal Option Period 2	March 8, 2018 – March 7, 2019	Renewal Option Period 1	March 8, 2017 – March 7, 2018	Initial Contract Period	March 8, 2016 – March 7, 2017
Renewal Option Period 2	March 8, 2018 – March 7, 2019								
Renewal Option Period 1	March 8, 2017 – March 7, 2018								
Initial Contract Period	March 8, 2016 – March 7, 2017								
<b>BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET OUT HEREIN</b>									
Vendor <u>CONTECH</u>	Williamson County, 710 Main St., Georgetown, TX 78626								
Name <u>RAUL CORTES</u>	Dan A. Gattis								
Title <u>SALES ENGINEER</u>	Williamson County Judge								
Signature <u>[Signature]</u>	Signature <u>[Signature]</u>								
Date <u>03/13/18</u>	Date <u>04-12-2018</u>								

Two (2) Signed Originals & One (1) photocopy must be submitted

**Williamson County Bid Tabulation**

Bid Number : 1601-050, Culverts Corrugated Metal Pipe

Contract Period: March 8, 2018 - March 8, 2019

RECOMMENDED AWARD: Contech Engineered Solutions

ITEM #	DESCRIPTION	UNIT	CONTECH UNIT PRICE	CONTECH 5% PRICE INCREASE
<b>1</b>	<b>ROUND - GALVANIZED CMP</b>			
1.1	CMP (GAL STL 12 IN)	LF	\$6.30	\$6.62
1.2	CMP (GAL STL 15 IN)	LF	\$7.56	\$7.94
1.3	CMP (GAL STL 18 IN)	LF	\$9.45	\$9.92
1.4	CMP (GAL STL 24 IN)	LF	\$11.97	\$12.57
1.5	CMP (GAL STL 30 IN)	LF	\$15.12	\$15.88
1.6	CMP (GAL STL 36 IN)	LF	\$18.27	\$19.18
1.7	CMP (GAL STL 42 IN)	LF	\$23.12	\$24.28
1.8	CMP (GAL STL 48 IN)	LF	\$32.64	\$34.27
1.9	CMP (GAL STL 54 IN)	LF	\$34.00	\$35.70
1.10	CMP (GAL STL 60 IN)	LF	\$37.40	\$39.27
1.11	CMP (GAL STL 72 IN)	LF	\$44.88	\$47.12
ITEM #	DESCRIPTION	UNIT	UNIT PRICE	CONTECH 5% PRICE INCREASE
<b>2</b>	<b>ROUND - GALVANIZED SET</b>			
2.1	SET (TY II)(12 IN)(CMP)(6:1)	EA	\$62.70	\$65.84
2.2	SET (TY II)(12 IN)(CMP)(4:1)	EA	\$56.40	\$59.22
2.3	SET (TY II)(12 IN)(CMP)(3:1)	EA	\$53.25	\$55.91
2.4	SET (TY II)(15 IN)(CMP)(6:1)	EA	\$73.41	\$77.08
2.5	SET (TY II)(15 IN)(CMP)(4:1)	EA	\$63.96	\$67.16
2.6	SET (TY II)(15 IN)(CMP)(3:1)	EA	\$59.24	\$62.20
2.7	SET (TY II)(18 IN)(CMP)(6:1)	EA	\$84.48	\$88.70
2.8	SET (TY II)(18 IN)(CMP)(4:1)	EA	\$75.30	\$79.07
2.9	SET (TY II)(18 IN)(CMP)(3:1)	EA	\$68.21	\$71.62
2.10	SET (TY II)(24 IN)(CMP)(6:1)	EA	\$121.29	\$127.35
2.11	SET (TY II)(24 IN)(CMP)(4:1)	EA	\$97.40	\$102.27
2.12	SET (TY II)(24 IN)(CMP)(3:1)	EA	\$85.38	\$89.65
2.13	SET (TY II)(30 IN)(CMP)(6:1)	EA	\$166.02	\$174.32
2.14	SET (TY II)(30 IN)(CMP)(4:1)	EA	\$128.22	\$134.63
2.15	SET (TY II)(30 IN)(CMP)(3:1)	EA	\$109.32	\$114.79
2.16	SET (TY II)(36 IN)(CMP)(6:1)	EA	\$220.20	\$231.21
2.17	SET (TY II)(36 IN)(CMP)(4:1)	EA	\$165.39	\$173.66
2.18	SET (TY II)(36 IN)(CMP)(3:1)	EA	\$137.85	\$144.74
2.19	SET (TY II)(42 IN)(CMP)(6:1)	EA	\$303.33	\$318.50
2.20	SET (TY II)(42 IN)(CMP)(4:1)	EA	\$222.46	\$233.58
2.21	SET (TY II)(42 IN)(CMP)(3:1)	EA	\$182.00	\$191.10
2.22	SET (TY II)(48 IN)(CMP)(6:1)	EA	\$461.82	\$484.91
2.23	SET (TY II)(48 IN)(CMP)(4:1)	EA	\$331.26	\$347.82
2.24	SET (TY II)(48 IN)(CMP)(3:1)	EA	\$265.98	\$279.28
2.25	SET (TY II)(54 IN)(CMP)(6:1)	EA	\$496.50	\$521.33
2.26	SET (TY II)(54 IN)(CMP)(4:1)	EA	\$683.50	\$717.68

ITEM #	DESCRIPTION	UNIT	UNIT PRICE	CONTECH 5% PRICE INCREASE
2	ROUND - GALVANIZED SET			
2.27	SET (TY II)(54 IN)(CMP)(3:1)	EA	\$301.00	\$316.05
2.28	SET (TY II)(60 IN)(CMP)(6:1)	EA	\$635.90	\$667.70
2.29	SET (TY II)(60 IN)(CMP)(4:1)	EA	\$448.90	\$471.35
2.30	SET (TY II)(60 IN)(CMP)(3:1)	EA	\$355.40	\$373.17
2.31	SET (TY II)(72 IN)(CMP)(6:1)	EA	\$890.22	\$934.73
2.32	SET (TY II)(72 IN)(CMP)(4:1)	EA	\$620.94	\$651.99
2.33	SET (TY II)(72 IN)(CMP)(3:1)	EA	\$486.30	\$510.62
ITEM #	DESCRIPTION	UNIT	UNIT PRICE	CONTECH 5% PRICE INCREASE
3	DESIGN ARCH GALVANIZED CMPA			
3.1	CMP AR (GAL STL DES 1)	LF	\$8.32	\$8.74
3.2	CMP AR (GAL STL DES 2)	LF	\$10.40	\$10.92
3.3	CMP AR (GAL STL DES 3)	LF	\$13.17	\$13.83
3.4	CMP AR (GAL STL DES 4)	LF	\$16.93	\$17.78
3.5	CMP AR (GAL STL DES 5)	LF	\$20.46	\$21.48
3.6	CMP AR (GAL STL DES 6)	LF	\$28.56	\$29.99
3.7	CMP AR (GAL STL DES 7)	LF	\$36.72	\$38.56
3.8	CMP AR (GAL STL DES 8)	LF	\$41.48	\$43.55
3.9	CMP AR (GAL STL DES 9)	LF	\$45.56	\$47.84
ITEM #	DESCRIPTION	UNIT	UNIT PRICE	CONTECH 5% PRICE INCREASE
4	DESIGN ARCH - GALVANIZED SET			
4.1	SET (TY II)(DES 1)(CMP)(6:1)	EA	\$77.02	\$80.87
4.2	SET (TY II)(DES 1)(CMP)(4:1)	EA	\$66.62	\$69.95
4.3	SET (TY II)(DES 1)(CMP)(3:1)	EA	\$61.42	\$64.49
4.4	SET (TY II)(DES 2)(CMP)(6:1)	EA	\$94.70	\$99.44
4.5	SET (TY II)(DES 2)(CMP)(4:1)	EA	\$79.10	\$83.06
4.6	SET (TY II)(DES 2)(CMP)(3:1)	EA	\$71.30	\$74.87
4.7	SET (TY II)(DES 3)(CMP)(6:1)	EA	\$129.69	\$136.17
4.8	SET (TY II)(DES 3)(CMP)(4:1)	EA	\$103.35	\$108.52
4.9	SET (TY II)(DES 3)(CMP)(3:1)	EA	\$90.18	\$94.69
4.10	SET (TY II)(DES 4)(CMP)(6:1)	EA	\$164.18	\$172.39
4.11	SET (TY II)(DES 4)(CMP)(4:1)	EA	\$139.08	\$146.03
4.12	SET (TY II)(DES 4)(CMP)(3:1)	EA	\$117.02	\$122.87
4.13	SET (TY II)(DES 5)(CMP)(6:1)	EA	\$242.10	\$254.21
4.14	SET (TY II)(DES 5)(CMP)(4:1)	EA	\$180.72	\$189.76
4.15	SET (TY II)(DES 5)(CMP)(3:1)	EA	\$150.03	\$157.53
4.16	SET (TY II)(DES 6)(CMP)(6:1)	EA	\$731.88	\$768.47
4.17	SET (TY II)(DES 6)(CMP)(4:1)	EA	\$531.96	\$558.56
4.18	SET (TY II)(DES 6)(CMP)(3:1)	EA	\$432.00	\$453.60
4.19	SET (TY II)(DES 7)(CMP)(6:1)	EA	\$1,029.72	\$1081.21
4.20	SET (TY II)(DES 7)(CMP)(4:1)	EA	\$735.96	\$772.76
4.21	SET (TY II)(DES 7)(CMP)(3:1)	EA	\$589.08	\$618.53
4.22	SET (TY II)(DES 8)(CMP)(6:1)	EA	\$1,277.92	\$1341.82

ITEM #	DESCRIPTION	UNIT	UNIT PRICE	CONTECH 5% PRICE INCREASE
<b>4</b>	<b>DESIGN ARCH - GALVANIZED SET</b>			
4.23	SET (TY II)(DES 8)(CMP)(4:1)	EA	\$904.60	\$949.83
4.24	SET (TY II)(DES 8)(CMP)(3:1)	EA	\$717.94	\$753.84
4.25	SET (TY II)(DES 9)(CMP)(6:1)	EA	\$1,532.92	\$1609.57
4.26	SET (TY II)(DES 9)(CMP)(4:1)	EA	\$1,077.32	\$1131.19
4.27	SET (TY II)(DES 9)(CMP)(3:1)	EA	\$849.52	\$892.00
ITEM #	DESCRIPTION	UNIT	UNIT PRICE	CONTECH 5% PRICE INCREASE
<b>5</b>	<b>DESIGN ARCH/ROUND BANDS (INCLUDE NUTS &amp; BOLTS)</b>			
5.1	BAND (12" DIA X 1' W IDE)	EA	\$10.40	\$10.92
5.2	BAND (15" DIA X 1' W IDE)	EA	\$12.48	\$13.10
5.3	BAND (18" DIA X 1' W IDE)	EA	\$15.60	\$16.38
5.4	BAND (24" DIA X 1' W IDE)	EA	\$19.76	\$20.75
5.5	BAND (30" DIA X 1' W IDE)	EA	\$25.40	\$26.67
5.6	BAND (36" DIA X 1' W IDE)	EA	\$30.69	\$32.22
5.7	BAND (42" DIA X 1' W IDE)	EA	\$42.84	\$44.98
5.8	BAND (48" DIA X 1' W IDE)	EA	\$55.08	\$57.83
5.9	BAND (48" DIA X 2' W IDE)	EA	\$96.39	\$101.21
5.10	BAND (54" DIA X 1' W IDE)	EA	\$62.22	\$65.33
5.11	BAND (54" DIA X 2' W IDE)	EA	\$108.89	\$114.33
5.12	BAND (60" DIA X 1' W IDE)	EA	\$68.34	\$71.76
5.13	BAND (60" DIA X 2' W IDE)	EA	\$119.60	\$125.58
5.14	BAND (72" DIA X 1' W IDE)	EA	\$74.73	\$78.47
5.15	BAND (72" DIA X 2' W IDE)	EA	\$130.77	\$137.31