

P.O. Box 91705  
Austin, TX 78709

# Proposal

DATE	Quotation NO.
12/5/2019	19-42938r1

Bill To
WILLIAMSON COUNTY 3101 SE Inner Loop Georgetown, TX 78626

Ship To
Wilco Annex Innerloop 301 SE Inner Loop Georgetown, TX 78626

Contract No.	P.O. NO.	TERMS	DUE DATE	Project
Sourcewell 031715KI		Net 30	1/4/2020	

ITEM No.	PART #	DESCRIPTION	QTY	Unit Price	TOTAL
1	Design Services-	<p><b>Reference: File "Inner Loop Remodel Scope D000371 Original Markup"</b></p> <p>*TCDI will provide cleaning, design, redelivery and installation of the existing modular furniture that will have been removed from site and has been placed in storage. Design work to be performed based on the inventory list completed at the time of the furniture removal. Cleaning, redelivery and installation to be performed upon completion of the construction at the Inner Loop Annex Building.</p> <p>* TechCenter Design, Inc. to provide floor plan of new space.</p> <p>*Williamson County to provide; Project Timeline, Point-of-Contact Information, Installation Address, and any other pertinent project information.</p> <p>*All work is costed to be performed during regular business hours - Monday to Friday 7:00 AM to 4:00 PM. If work is required to be performed outside of these hours, additional fees will apply per Terms &amp; Conditions.</p> <p>**This proposal is a budget estimate**</p> <p>As per above Scope</p>	1	32,500.00	32,500.00
					\$32,500.00
Thank you for this opportunity!! By signing this quote, you agree to purchase of items listed.					(0.0%) \$0.00
					<b>TOTAL</b> \$32,500.00

SIGNATURE

