
WORK AUTHORIZATION NO. 3  
 

PROJECT:  Justice Center Court Room Renovation 
 

This Work Authorization is made pursuant to the terms and conditions of the Agreement for 
Architectural and Engineering Services, being dated January 30, 2019 and entered into by and 
between Williamson County, Texas, a political subdivision of the State of Texas, (the "County") and 
Steinbomer & Associates, Architects, Inc. (the "A/E"). 
 
Part1. The A/E will provide the following Architectural and Engineering Services set forth in 
Attachment “B” of this Work Authorization. 
 
Part 2. The maximum amount payable for services under this Work Authorization without 
modification is $27,000.00.   
 
Part 3.  Payment to the A/E for the services established under this Work Authorization shall be made 
in accordance with the Contract. 
 
Part 4.  This Work Authorization shall become effective on the date of final acceptance and full 
execution of the parties hereto and shall terminate on August 31st, 2020.  The Architectural and 
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully 
completed on or before said date unless extended by a Supplemental Work Authorization.   
 
Part 5.  This Work Authorization does not waive the parties’ responsibilities and obligations provided 
under the Contract. 
 
Part 6. County believes it has sufficient funds currently available and authorized for expenditure to 
finance the costs of this Work Authorization.  A/E understands and agrees that County’s payment of 
amounts under this Work Authorization is contingent on the County receiving appropriations or other 
expenditure authority sufficient to allow the County, in the exercise of reasonable administrative 
discretion, to continue to make payments under this Contract.  It is further understood and agreed by 
A/E that County shall have the right to terminate this Contract at the end of any County fiscal year 
if the governing body of County does not appropriate sufficient funds as determined by County’s 
budget for the fiscal year in question.  County may effect such termination by giving written notice 
of termination to A/E. 
 
Part 7.  This Work Authorization is hereby accepted and acknowledged below. 
  





LIST OF ATTACHMENTS 
 
Attachment A - Services to be Provided by County 
 
Attachment B - Services to be Provided by A/E 
 
Attachment C - Work Schedule 
 
Attachment D - Fee Schedule 
 
  



Attachment A - Services to be Provided by County 
 

Williamson County will provide a Project Manager and any requested data that is in the 
County’s control. 
  



Attachment B - Services to be Provided by A/E 
 
 
A/E shall provide the necessary architectural and engineering services for the Design 
Development, Construction Documentation, and Construction Administration for replacing 
all lighting in existing Courtrooms at the Williamson County Justice Center in Georgetown, 
Texas.   

 
I. SCOPE OF WORK 

 
The scope of work includes specifying and replacing light fixtures with new LED fixtures 
at current locations in Courtrooms at the Williamson County Justice Center. The Design 
Team will provide full design and construction administration services.  

 
II. BASIC SERVICES 

 
Architectural, MEP Engineering Services shall include: 
 

• Development of the Reflected Ceiling plans for construction documents for 
permit, bidding, and construction 

• Creation of 30% SD, 60% DD, and 90% CD packages for Owner review and approval  
• Creation of 100% Construction Documents package for bidding and construction 
• Preparation of Drawings in AutoCAD/Revit as required to adequately describe the 

project for bidding and construction of the Work 
• Preparation of specifications and a project manual as necessary to adequately 

describe the project for bidding and construction of the Work 
• Coordination with Consultants through regularly held, internal coordination 

meetings 
• Coordination with Owners during regularly held meetings; assumes up to two (2) 

meetings through the completion and issuance of Construction Documents 
• Responding to Requests for Information (RFI) and issuance of Architect’s 

Supplemental Instructions (ASI) as required 
• Attendance at one (1) pre-bid meeting 
• Attendance at jobsite meetings – assumes attendance at one (1) jobsite meeting per 

month or up to four (4) meetings total 
• Review and processing of product and equipment submittals 
• Review of Contractor’s Application for Payment 
• Update CDs during construction to provide a Record Document set at project 

closeout 
• Closeout Site meeting with Engineers and Facility Maintainers to review MEP 

systems, functions, and required maintenance 
 
 
 
 
 
 
 
 
 



 
 

 
Attachment C - Work Schedule 

 
A work schedule will be determined in the course of the project when sufficient information is 
available. 
 

 
 

 

  



Attachment D - Fee Schedule 

 

  



 


	I. SCOPE OF WORK
	II. BASIC SERVICES



