



Roofing - Construction - Consulting

**Contractor Information:** Austin Montgomery

**Address:** 141 Woods Ln. Bruceville, TX 76630

**Contact Number:** 254-722-0833

**Contact Email:** Austinmontg@gmail.com

### Submitted To:

Name	Williamson County
Address	601N. Alligator St.
City, State ZIP	Granger, TX 76530
Phone	254-654-1495
Email	dgossett@wilco.org
Contact Name	Dwayne Gossett

### Job Information:

Project Name	CTTC - Floor Demo
Address	Same
City, State ZIP	Same
Phone	Same
Email	Same
Site Contact	Same

### Scope of Work

### Start Date: TBD

Demo existing vinyl tile floor per the estimated quantities provided by travelers estimate dated 3/10/2021 12:59 pm

Demo existing vinyl plank flooring per the estimated quantities provided by travelers estimate dated 3/10/2021 12:59 pm

Debris disposal per the estimated quantities provided by travelers estimate date 3/10/2021 12:59 pm

Provide supervision during the duration of the demo. **TIPS # 200201**

**Contract Amount \*Not including taxes**

**\$73,469.31**

### Not Included

\*any additional work beyond the scope of work will be at additional cost to customer

### Terms & Conditions

Payment Terms: payment due upon completion

All changes requested by customer will not be accepted by contractor unless approved in writing

Contractor will not be responsible for any existing conditions or future conditions of existing structure

Any surplus materials shall remain the possession of the contractor

Limitation of liability - not withstanding anything to the contrary contained in this proposal or any contract document

between the contractor & customer, contractor shall in no event be liable for any indirect, exemplary, special, consequential or incidental damages of any kind, even if contractor has been advised of the possibility of such damages, nor shall contractor's liability for any direct damages exceed the total amount paid to contractor for its work hereunder.

### Owner Acceptance

As evidence by my signature below, for value received, I the customer (name of guarantor and signature below), absolutely, irrevocably and unconditionally guarantee payment in full of this contract according to its terms & conditions listed above

No returns on ordered and or fabricated materials if job is cancelled during the ordering process

Customer agrees to pay contractor for any ordered and or fabricated materials that are not returnable

Bill Gravell Jr.

Bill Gravell Jr. (Mar 30, 2021 14:19 CDT)

**Mar 30, 2021**

**Acceptance by (owner or authorized representative)**

**Date**

# Agenda item #36, 03.30.2021, Floor Demolition at CTTC, The Roof Co

Final Audit Report

2021-03-30

Created:	2021-03-30
By:	Kerstin Hancock (khancock@wilco.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAA6YHsy4umSLICN95ZPHIDvk10ZDg0Nhk9


## "Agenda item #36, 03.30.2021, Floor Demolition at CTTC, The Roof Co" History

 Document created by Kerstin Hancock (khancock@wilco.org)


2021-03-30 - 4:01:07 PM GMT- IP address: 66.76.4.65

 Document emailed to aschiele@wilco.org for delegation


2021-03-30 - 4:01:43 PM GMT

 Email viewed by aschiele@wilco.org

2021-03-30 - 4:28:20 PM GMT- IP address: 104.47.64.254

 Document signing delegated to Bill Gravell Jr. (bgravell@wilco.org) by aschiele@wilco.org

2021-03-30 - 4:28:32 PM GMT- IP address: 66.76.4.65

 Document emailed to Bill Gravell Jr. (bgravell@wilco.org) for signature

2021-03-30 - 4:28:33 PM GMT

 Email viewed by Bill Gravell Jr. (bgravell@wilco.org)

2021-03-30 - 7:18:48 PM GMT- IP address: 104.47.64.254

 Document e-signed by Bill Gravell Jr. (bgravell@wilco.org)

Signature Date: 2021-03-30 - 7:19:02 PM GMT - Time Source: server- IP address: 66.76.4.65

 Agreement completed.

2021-03-30 - 7:19:02 PM GMT

