



Purchasing Department

Summary Agreement for Renewal of Williamson County Contract

Contract Number:	T2164	Department:	Road and Bridge						
Vendor Name:	STATEWIDE MATERIALS TRANSPORT LTD								
Purpose/Intended Use of Product or Service (summary): RENEWAL #2 (Final)									
Type of Contract:	IFB	Start Date:	12/22/2022						
Purchasing Contact:	KIM CHAPPIUS	End Date:	12/21/2023						
Department Contact:	KELLY MURPHY AND TERRON EVERTSON								
- Williamson County wishes to extend this bid/proposal for the same terms and conditions as the existing contract with Statewide Materials Transport Ltd. - PLEASE INCLUDE THE FOLLOWING: - COMPLETED 1295 FORM; AND - RENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL. Extend Contract for the 2nd and final of two (2) one (1) year renewal option periods:<table><tr><td>Renewal Option Period 2</td><td>DECEMBER 22, 2022 – DECEMBER 21 2023</td></tr><tr><td>Renewal Option Period 1</td><td>DECEMBER 22, 2021 – DECEMBER 21, 2022</td></tr><tr><td>Initial Contract Period</td><td>DECEMBER 22, 2020 – DECEMBER 21, 2021</td></tr></table>				Renewal Option Period 2	DECEMBER 22, 2022 – DECEMBER 21 2023	Renewal Option Period 1	DECEMBER 22, 2021 – DECEMBER 21, 2022	Initial Contract Period	DECEMBER 22, 2020 – DECEMBER 21, 2021
Renewal Option Period 2	DECEMBER 22, 2022 – DECEMBER 21 2023								
Renewal Option Period 1	DECEMBER 22, 2021 – DECEMBER 21, 2022								
Initial Contract Period	DECEMBER 22, 2020 – DECEMBER 21, 2021								
BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET FORTH AS STATED ABOVE									
Vendor <u>Statewide Materials Transport, Ltd</u>		Williamson County, 710 Main St., Georgetown, TX 78626							
Name <u>Randy Meachen</u>		Bill Gravell, Jr							
Title <u>General Manager</u>		Williamson County Judge							
Signature <u><i>Randall Meachen</i></u>		Signature <u><i>Bill Gravell</i></u> Bill Gravell (Nov 1, 2022 15:14 CDT)							
Date <u>10.18.2022</u>		Date <u>Nov 1, 2022</u>							

T2164 Crushed Granite Base Renewal #2 (FINAL)

Description	Unit	Unit Price Picked Up (FY20)	Unit- Pricing Delivered to Wilco Central Maintenance Facility in Georgetown, TX (FY20)	Unit Price Picked Up (FY21)	Unit- Pricing Delivered to Wilco Central Maintenance Facility in Georgetown, TX (FY21)	Percentage Increase	Unit Price Picked Up (FY22)	Unit- Pricing Delivered to Wilco Central Maintenance Facility in Georgetown, TX (FY22)	Percentage Increase	Unit Price Picked Up (FY23)	Unit- Pricing Delivered to Wilco Central Maintenance Facility in Georgetown, TX (FY23)	Percentage Increase
Crushed Granite Base Type A	TON	\$8.00	\$18.00	\$9.00	\$18.00	12.50%	\$9.00	\$21.50	19.40%	\$9.00	\$21.50	0.00%
Crushed Granite Base Type B	TON	\$10.00	\$20.00	\$11.00	\$20.00	9.09%	\$11.00	\$23.50	17.50%	\$11.00	\$23.50	0.00%
Crushed Granite Base Type C	TON	\$12.00	\$22.00	\$13.00	\$22.00	8.33%	\$13.00	\$25.50	15.91%	\$13.00	\$25.50	0.00%