



Purchasing Department

Summary Agreement for Renewal of Williamson County Contract

Contract Number:	T3353	Department:	ROAD AND BRIDGE						
Vendor Name:	RHB CONSTRUCTION								
Purpose/Intended Use of Product or Service (summary):									
RENEWAL #2 OF CAST IN PLACE CONCRETE									
Type of Contract:	IFB	Start Date:	4/19/2023						
Purchasing Contact:	KIM CHAPPIUS	End Date:	4/18/2024						
Department Contact:	KELLY MURPHY								
- Williamson County wishes to extend this bid/proposal for the same pricing, terms, and conditions as the existing contract. - PLEASE INCLUDE THE FOLLOWING: - COMPLETED 1295 FORM; AND - RENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL. - Extend Contract for the 2nd (final) of two (2) one (1) year renewal option periods: <table><tr><td>Renewal Option Period 2</td><td>APRIL 19, 2023 – APRIL 18, 2024</td></tr><tr><td>Renewal Option Period 1</td><td>APRIL 19, 2022 – APRIL 18, 2023</td></tr><tr><td>Initial Contract Period</td><td>APRIL 19, 2021 – APRIL 18, 2022</td></tr></table>				Renewal Option Period 2	APRIL 19, 2023 – APRIL 18, 2024	Renewal Option Period 1	APRIL 19, 2022 – APRIL 18, 2023	Initial Contract Period	APRIL 19, 2021 – APRIL 18, 2022
Renewal Option Period 2	APRIL 19, 2023 – APRIL 18, 2024								
Renewal Option Period 1	APRIL 19, 2022 – APRIL 18, 2023								
Initial Contract Period	APRIL 19, 2021 – APRIL 18, 2022								
BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET FORTH AS STATED ABOVE									
Vendor <u>RHB Construction</u>	Williamson County, 710 Main St., Georgetown, TX 78626								
Name <u>Tracey Hummel</u>	Bill Gravell, Jr								
Title <u>president</u>	Williamson County Judge								
Signature <u>[Signature]</u>	Signature <u>Valerie Covey</u>								
Date <u>02-03-23</u>	Date <u>Feb 14, 2023</u>								

T3353 Cast-In-Place Concrete

Item	Description	Unit	Unit Pricing Delivered (Current)	Unit Pricing Labor Only (no changes)
1	REMOVING CONC (CURB)	LF	\$18.00	
2	REMOVING CONC (CURB AND GUTTER)	LF	\$36.00	
3	REMOVING CONC (SIDEWALK OR RAMP)	SY	\$36.00	
4	RETAINING WALL (SPREAD FOOTING)	SF	\$48.00	
5	RIPRAP (CONC)(5 IN)	CY	\$756.00	
6	INLET (COMPL)(DROP)(TY I)	EA	\$600.00	
7	INLET (COMPL)(DROP)(TY II)	EA	\$600.00	
8	WINGWALL (SW-0)	SF	\$82.80	
9	WINGWALL (FW-0)	SF	\$82.80	
10	WINGWALL (FW-S)	SF	\$82.80	
11	WINGWALL (PW)	SF	\$82.80	
12	HEADWALL (CH-PW-0)(DIA= 15 IN)	EA	\$960.00	
13	HEADWALL (CH-PW-0)(DIA= 18 IN)	EA	\$8,160.00	
14	HEADWALL (CH-PW-0)(DIA= 24 IN)	EA	\$8,400.00	
15	HEADWALL (CH-PW-0)(DIA= 30 IN)	EA	\$8,400.00	
16	HEADWALL (CH-PW-0)(DIA= 36 IN)	EA	\$8,400.00	
17	HEADWALL (CH-PW-0)(DIA= 42 IN)	EA	\$8,400.00	
18	HEADWALL (CH-PW-0)(DIA= 48 IN)	EA	\$8,400.00	
19	HEADWALL (CH-PW-0)(DIA= 54 IN)	EA	\$5,400.00	
20	HEADWALL (CH-PW-0)(DIA= 60 IN)	EA	\$5,400.00	
21	HEADWALL (CH-FW-0)(DIA= 15 IN)	EA	\$960.00	
22	HEADWALL (CH-FW-0)(DIA= 18 IN)	EA	\$960.00	
23	HEADWALL (CH-FW-0)(DIA= 24 IN)	EA	\$6,960.00	
24	HEADWALL (CH-FW-0)(DIA= 30 IN)	EA	\$7,200.00	
25	HEADWALL (CH-FW-0)(DIA= 36 IN)	EA	\$7,200.00	
26	HEADWALL (CH-FW-0)(DIA= 42 IN)	EA	\$7,200.00	

27	HEADWALL (CH-FW-0)(DIA= 48 IN)	EA	\$7,200.00	
28	HEADWALL (CH-FW-0)(DIA= 54 IN)	EA	\$3,600.00	
29	HEADWALL (CH-FW-0)(DIA= 60 IN)	EA	\$3,600.00	
30	HEADWALL (CH-FW-30)(DIA= 15 IN)	EA	\$840.00	
31	HEADWALL (CH-FW-30)(DIA= 18 IN)	EA	\$840.00	
32	HEADWALL (CH-FW-30)(DIA= 24 IN)	EA	\$1,080.00	
33	HEADWALL (CH-FW-30)(DIA= 30 IN)	EA	\$1,080.00	
34	HEADWALL (CH-FW-30)(DIA= 36 IN)	EA	\$1,260.00	
35	HEADWALL (CH-FW-30)(DIA= 42 IN)	EA	\$1,320.00	
36	HEADWALL (CH-FW-30)(DIA= 48 IN)	EA	\$1,320.00	
37	HEADWALL (CH-FW-30)(DIA= 54 IN)	EA	\$1,320.00	
38	HEADWALL (CH-FW-30)(DIA= 60 IN)	EA	\$1,380.00	
39	SET (TY II)(15 IN)(CMP)(3:1)(C)	EA	\$480.00	
40	SET (TY II)(18 IN)(CMP)(3:1)(C)	EA	\$660.00	
41	SET (TY II)(24 IN)(CMP)(3:1)(C)	EA	\$1,980.00	
42	SET (TY II)(30 IN)(CMP)(3:1)(C)	EA	\$1,980.00	
43	SET (TY II)(36 IN)(CMP)(3:1)(C)	EA	\$1,980.00	
44	SET (TY II)(42 IN)(CMP)(3:1)(C)	EA	\$1,980.00	
45	SET (TY II)(48 IN)(CMP)(3:1)(C)	EA	\$600.00	
46	SET (TY II)(54 IN)(CMP)(3:1)(C)	EA	\$600.00	
47	SET (TY II)(60 IN)(CMP)(3:1)(C)	EA	\$600.00	
48	SET (TY II)(15 IN)(CMP)(4:1)(C)	EA	\$600.00	
49	SET (TY II)(18 IN)(CMP)(4:1)(C)	EA	\$2,400.00	
50	SET (TY II)(24 IN)(CMP)(4:1)(C)	EA	\$2,520.00	
51	SET (TY II)(30 IN)(CMP)(4:1)(C)	EA	\$2,640.00	
52	SET (TY II)(36 IN)(CMP)(4:1)(C)	EA	\$2,640.00	
53	SET (TY II)(42 IN)(CMP)(4:1)(C)	EA	\$2,400.00	
54	SET (TY II)(48 IN)(CMP)(4:1)(C)	EA	\$2,400.00	
55	SET (TY II)(54 IN)(CMP)(4:1)(C)	EA	\$600.00	
56	SET (TY II)(60 IN)(CMP)(4:1)(C)	EA	\$600.00	
57	SET (TY II)(15 IN)(CMP)(4:1)(P)	EA	\$2,940.00	
58	SET (TY II)(18 IN)(CMP)(4:1)(P)	EA	\$3,000.00	
59	SET (TY II)(24 IN)(CMP)(4:1)(P)	EA	\$3,000.00	

60	SET (TY II)(30 IN)(CMP)(4:1)(P)	EA	\$3,000.00	
61	SET (TY II)(36 IN)(CMP)(4:1)(P)	EA	\$2,460.00	
62	SET (TY II)(42 IN)(CMP)(4:1)(P)	EA	\$2,460.00	
63	SET (TY II)(48 IN)(CMP)(4:1)(P)	EA	\$2,460.00	
64	SET (TY II)(15 IN)(CMP)(6:1)(P)	EA	\$600.00	
65	SET (TY II)(18 IN)(CMP)(6:1)(P)	EA	\$1,380.00	
66	SET (TY II)(24 IN)(CMP)(6:1)(P)	EA	\$1,380.00	
67	SET (TY II)(30 IN)(CMP)(6:1)(P)	EA	\$1,380.00	
68	SET (TY II)(36 IN)(CMP)(6:1)(P)	EA	\$780.00	
69	SET (TY II)(42 IN)(CMP)(6:1)(P)	EA	\$780.00	
70	SET (TY II)(48 IN)(CMP)(6:1)(P)	EA	\$780.00	
71	REMOV STR (INLET)	EA	\$300.00	
72	REMOV STR (SMALL)	EA	\$300.00	
73	REMOV STR (LARGE)	EA	\$360.00	
74	MOBILIZATION	LS	\$1,200.00	
75	CONC CURB (TY I)	LF	\$14.40	
76	CONC CURB (TY II)	LF	\$14.40	
77	CONC CURB & GUTTER (TY I)	LF	\$24.00	
78	CONC CURB & GUTTER (TY II)	LF	\$30.00	
79	CONC SIDEWALKS (5")	SY	\$42.00	
	TOTAL		\$176,010.00	