



Summary Agreement for Renewal of Williamson County Contract

Contract Number:	23IFB14	Department:	ROAD AND BRIDGE
Vendor Name:	D.I.J. Construction, Inc		
Purpose/Intended Use of Product or Service (summary):			
(RENEWAL#2) Second and FINAL renewal for striping			
Type of Contract:	IFB	Start Date:	01-10-2025
Purchasing Contact:	CHERYL JOHNSON	End Date:	01-09-2026
Department Contact:	Kelly Murphy		
- Williamson County wishes to extend this bid/proposal however, the renewal will maintain the same terms and conditions without a price increase, but additional items have been added (please see the bid tab). - PLEASE INCLUDE THE FOLLOWING: - COMPLETED 1295 FORM; AND - RENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL.			
Renewal Option Period 2		January 10, 2025-- January 09-2026	
Renewal Option Period 1		January 10, 2024-- January 09, 2025	
Initial Contract Period		January 10, 2023 -- January 09-2024	
BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET FORTH AS STATED ABOVE			
Vendor <u>D.I.J. Construction, Inc.</u>		Williamson County, 710 Main St., Georgetown, TX 78626	
Name <u>Terry Nix</u>		Bill Gravell, Jr	
Title <u>President</u>		Williamson County Judge	
Signature <u>[Signature]</u>		Signature <u>Valerie Covey</u>	
Date <u>1-22-2025</u>		Date <u>Jan 29, 2025</u>	

FY 2024/2025 Pricing

Item #	BID ITEM DESCRIPTION	ESTIMATED QUANTITIES	UNIT	TY II (PAINT) UNIT PRICE	TY I (THERMO, 90 mil) UNIT PRICE
RETRACE STRIPING					
1	REFL PAV MRK (Y) 4" (SLD)	20000	LF	\$ 0.15	\$ 0.42
2	REFL PAV MRK (Y) 4" (BRK)	5000	LF	\$ 0.15	\$ 0.37
3	REFL PAV MRK (W) 4" (SLD)	20000	LF	\$ 0.15	\$ 0.42
4	REFL PAV MRK (W) 4" (BRK)	5000	LF	\$ 0.15	\$ 0.42
5	REFL PAV MRK (W) 4" (PROFILE)	10000	LF	\$ 0.01	\$ 0.60
6	REFL PAV MRK (Y) 4" (PROFILE)	15000	LF	\$ 0.01	\$ 0.60
7	REF PAV MRK (W) (ARROW)	150	EA	\$ 35.00	\$ 105.00
8	REF PAV MRK (W) (DBL ARROW)	40	EA	\$ 35.00	\$ 105.00
9	REFL PAV MRK (Y) 8"(SLD)	9000	LF	\$ 0.20	\$ 0.30
10	REFL PAV MRK (W) 8"(SLD)	9000	LF	\$ 0.22	\$ 0.65
11	REFL PAV MRK (Y) 12"(SLD)	5000	LF	\$ 0.80	\$ 2.85
12	REFL PAV MRK (W) 12"(SLD)	5000	LF	\$ 1.10	\$ 7.00
NEW STRIPING					
13	REFL PAV MRK (Y) 4" (SLD)	20000	LF	\$ 0.22	\$ 0.42
14	REFL PAV MRK (Y) 4" (BRK)	5000	LF	\$ 0.22	\$ 0.37
15	REFL PAV MRK (W) 4" (SLD)	20000	LF	\$ 0.22	\$ 0.42
16	REFL PAV MRK (W) 4" (BRK)	5000	LF	\$ 0.22	\$ 0.42
17	REFL PAV (W) 4" (PROFILE)	10000	LF	\$ 0.01	\$ 0.60
18	REFL PAV (Y) 4" (PROFILE)	15000	LF	\$ 0.01	\$ 0.60
19	REF PAV MRK (W) (ARROW)	150	EA	\$ 45.00	\$ 105.00
20	REF PAV MRK (W) (DBL ARROW)	40	EA	\$ 45.00	\$ 105.00
21	REFL PAV MRK (Y) 8"(SLD)	12500	LF	\$ 0.20	\$ 0.30
22	REFL PAV MRK (W) 8"(SLD)	12500	LF	\$ 0.40	\$ 0.70
23	REFL PAV MRK (Y) 12"(SLD)	10000	LF	\$ 0.85	\$ 1.70
24	REFL PAV MRK (W) 12"(SLD)	10000	LF	\$ 1.10	\$ 7.00
25	REF PAV MRK (W) 18" (YLD TRI)	100	EA	\$ 15.00	\$ 23.00
26	REF PAV MRK (W) 36" (YLD TRI)	100	EA	\$ 15.00	\$ 23.00
27	REFL PAV MRK (W) (WORD)	40	EA	\$ 60.00	\$ 165.00
28	REFL PAV MRK (W)(RR XING) (X RR)	20	EA	\$ 215.00	\$ 400.00
29	RE PM (ACC PRK)(WHT)(SYMBOL ONLY)	20	EA	\$ 20.00	\$ 50.00
30	JIGGLE BAR TILE TY W	100	EA	\$ 6.00	\$ 6.00
31	REFL PAV MRKR TY II (BLUE)	100	EA	\$ 5.00	\$ 5.00
32	REFL PAV MRKR TY II-C-R	5000	EA	\$ 3.25	\$ 3.25
33	REFL PAV MRKR TY I-C	5000	EA	\$ 3.25	\$ 3.25
34	REFL PAV MRKR TY II-A-A	5000	EA	\$ 3.50	\$ 3.50
35	TRAFFIC BUTTON TY Y	200	EA	\$ 2.25	\$ 2.25
36	TRAFFIC BUTTON TY W	200	EA	\$ 2.25	\$ 2.25
37	ELIM EXT PAV MRK & MRKS (4")	2000	LF	\$ 0.60	\$ 0.60
38	ELIM EXT PAV MRK & MRKS (8")	1000	LF	\$ 1.00	\$ 1.00
39	ELIM EXT PAV MRK & MRKS (12")	1000	LF	\$ 4.00	\$ 4.00
40	ELIM EXT PAV MRK & MRKS (SYMBOL)	100	SF	\$ 4.00	\$ 4.00
41	ELIM EXT (RAISED PAVEMENT MARKERS)	1000	EA	\$ 0.50	\$ 0.50
42	RUMBLE STRIP	500	LF	\$ 15.00	\$ 15.00
43	ELIMINATE RUMBLE STRIP	500	LF	\$ 5.00	\$ 5.00
44	PAVEMENT SEALER 4"	5000	LF	\$ 0.16	\$ 0.16
45	PAVEMENT SEALER 8"	500	LF	\$ 0.32	\$ 0.32
46	PAVEMENT SEALER 12"	500	LF	\$ 1.50	\$ 1.50
47	PAVEMENT SEALER 18"	500	LF	\$ 1.75	\$ 1.75
48	PAVEMENT SEALER 24"	250	LF	\$ 1.75	\$ 1.75
49	WK ZN PAV MRK SHT TERM (TAB)TY W (REMOVAL ONLY)	5000	EA	\$ 0.75	\$ 0.75
50	WK ZN PAV MRK SHT TERM (TAB)TY Y (REMOVAL ONLY)	5000	EA	\$ 0.75	\$ 0.75
MISCELLANEOUS					
51	INSTALL CURB SYSTEM (Y)	500	LF	\$ 130.00	\$ 130.00
52	INSTALL CURB SYSTEM (W)	500	LF	\$ 130.00	\$ 130.00
53	REMOVE CURB SYSTEM	500	LF	\$ 80.00	\$ 80.00
54	CURB PAINTING (Y) (INCLUDES STENCILING)	2000	LF	\$ 1.15	\$ 0.01
55	CURB PAINTING (RED) (INCLUDES STENCILING)	2000	LF	\$ 1.50	\$ 0.01

FY 2025 ADDITIONAL ITEMS

Item #		BID ITEM DESCRIPTION	ESTIMATED QUANTITIES	UNIT	TY II (PAINT) UNIT PRICE	TY I (THERMO, 90 mil) UNIT PRICE
RETRACE STRIPING						
56		REFL PAV MRK (Y) 6" (SLD)	1000	LF	\$ 0.23	\$ 0.63
57		REFL PAV MRK (Y) 6" (BRK)	1000	LF	\$ 0.23	\$ 0.56
58		REFL PAV MRK (W) 6" (SLD)	1000	LF	\$ 0.23	\$ 0.63
59		REFL PAV MRK (W) 6" (BRK)	1000	LF	\$ 0.23	\$ 0.63
60		REFL PAV (W) 6" (PROFILE)	1000	LF	\$ 0.01	\$ 0.90
61		REFL PAV (Y) 6" (PROFILE)	1000	LF	\$ 0.01	\$ 0.90
NEW STRIPING						
62		REFL PAV MRK (Y) 6" (SLD)	1000	LF	\$ 0.33	\$ 0.63
63		REFL PAV MRK (Y) 6" (BRK)	1000	LF	\$ 0.33	\$ 0.56
64		REFL PAV MRK (W) 6" (SLD)	1000	LF	\$ 0.33	\$ 0.63
65		REFL PAV MRK (W) 6" (BRK)	1000	LF	\$ 0.33	\$ 0.63
66		REFL PAV (W) 6" (PROFILE)	1000	LF	\$ 0.01	\$ 0.90
67		REFL PAV (Y) 6" (PROFILE)	1000	LF	\$ 0.01	\$ 0.90
68		ELIM EXT PAV MRK & MRKS (6")	1000	LF	\$ 0.90	\$ 0.90
69		PAVEMENT SEALER 6"	100	LF	0.25	0.25

Agenda Item #71 CC 01.27.2025 Contract 23IFB14 Striping Final Renewal (Cheryl)

Final Audit Report

2025-01-29

Created:	2025-01-28
By:	Cheryl Johnson (cheryl.johnson@wilco.org)
Status:	Signed
Transaction ID:	CBJCHBCAABAALJMGRXvkClxfHmWzB7KOKYfZgKoQZkRZ

"Agenda Item #71 CC 01.27.2025 Contract 23IFB14 Striping Final Renewal (Cheryl)" History

-  Document created by Cheryl Johnson (cheryl.johnson@wilco.org)
2025-01-28 - 2:49:06 PM GMT- IP address: 173.219.39.210
-  Document emailed to Delia Colon (delia.colon@wilco.org) for delegation
2025-01-28 - 2:49:42 PM GMT
-  Email viewed by Delia Colon (delia.colon@wilco.org)
2025-01-28 - 8:58:53 PM GMT- IP address: 104.47.64.254
-  Document signing delegated to Valerie Covey (vcovey@wilco.org) by Delia Colon (delia.colon@wilco.org)
2025-01-28 - 8:59:16 PM GMT- IP address: 66.76.4.65
-  Document emailed to Valerie Covey (vcovey@wilco.org) for signature
2025-01-28 - 8:59:16 PM GMT
-  Email viewed by Valerie Covey (vcovey@wilco.org)
2025-01-29 - 5:00:48 PM GMT- IP address: 74.193.121.96
-  Document e-signed by Valerie Covey (vcovey@wilco.org)
Signature Date: 2025-01-29 - 5:01:29 PM GMT - Time Source: server- IP address: 74.193.121.96
-  Agreement completed.
2025-01-29 - 5:01:29 PM GMT

