



Summary Agreement for Renewal of Williamson County Contract

Contract Number:	22RFP32	Department:	Facilities Management
Vendor Name:	The Door Company		
Purpose/Intended Use of Product or Service (summary):			
Overhead Door Annual Preventative Maintenance Services			
Type of Contract:	RFP	Start Date:	10.1.2025
Purchasing Contact:	Theresa Gross	End Date:	9.30.2026
Department Contact:			
<ul style="list-style-type: none">Williamson County wishes to extend this bid/proposal for the same pricing, terms, and conditions as the existing contract.PLEASE INCLUDE THE FOLLOWING:<ul style="list-style-type: none">COMPLETED 1295 FORM; ANDRENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL.			
Renewal Option Period 3			
Renewal Option Period 2 October 1, 2025 – September 30, 2026			
Renewal Option Period 1 October 1, 2024 – September 30, 2025			
Initial Contract Period December 21, 2021 – September 30, 2024			
BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET FORTH AS STATED ABOVE			
Vendor <u>The Door Company</u>		Williamson County, 710 Main St., Georgetown, TX 78626	
Name <u>Nathaniel Coco</u>			
Title <u>Owner</u>		Williamson County Judge or Presiding Officer	
Signature <u>[Signature]</u>		Signature <u>Valerie Covey</u>	
Date <u>04.02.2025</u>		Date <u>Apr 9, 2025</u>	

ANNUAL PREVENTATIVE MAINTENANCE AND EMERGENCY SERVICES
FOR WILLIAMSON COUNTY, TEXAS

FY 26 – Hourly Rate Price Sheet

This attachment shall be completed and returned with the Contractor response. Failure to return this completed attachment will result in the disqualification of the response.

Contractor shall submit a Compensation and Fee Schedule with a full list of all personnel titles and the hourly billing rate for each discipline which shall be incorporated into its contract.

Rates shall remain firm throughout the term of this contract purchase agreement. This compensation and fee scheduled shall be used to establish fixed prices for services by purchase order.

After award and as individual projects are identified, awarded Contractor will be requested to submit a fee proposal detailing the total fee for providing the Services for the specific project expressed as a “not to exceed” amount, the number of hours (by specialty in accordance with the approved fee schedule), and the total anticipated amount for reimbursable expenses. Contractor shall be responsible for all expenses associated with the work identified in the purchase order. (Labor, equipment, materials, travel, etc.). Final work order proposal, including all expenses for each individual work orders will be negotiated and approved at time of award of each work order and shall become a “fixed price” work order.

Service Request	Hourly Rate
1. Regular Business Hours	
a. Regular Hours	\$ 129.00
2. After Regular Business Hours	
a. After Regular Hours	\$ 193.50
3. Weekend or County approved Holiday(s)	
a. Weekends or County approved Holidays	\$ 193.50
4. Emergency Response during Regular Hours	
a. Regular Business Hours	\$ 139.00
5. Emergency Response during After Hours	
a. After Business Hours	\$ 193.50
6. Emergency Response on Weekends or Approved Holidays	
a. Weekend	\$ 193.50
b. Williamson County Approved Holidays	\$ 193.50

Materials – Remedial Repairs:

Materials not covered under quarterly or annual services:

- Contractor shall invoice at cost plus 9 percent. County retains right to audit all equipment invoices.

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK

FY 26 - The Door Company - Contract # 22RFP32 - Renewal # 2

Building Name	City	Bld #	Door #	Location in building	Opening Process	Operator Locatio	Power	Make
EMS Training	Georgetown	1078	1	Rear Warehouse	Roll up No Chain	Inside Right	Electric	Cookson
EMS Training	Georgetown	1079	1	Secure Area - rolling out	Rolling w/Chain	Inside	Electric	
EMS Training	Georgetown	1080	2	Secure Area - rolling in	Rolling w/Chain	Inside	Electric	
EMS Training	Georgetown	1081	3	Secure Area	Rolling w/Chain	Inside	Electric	
Animal Shelter	Georgetown	NA	1	Rear of exterior kennel	Roll up	N/A	Manual	N/A
Animal Shelter	Georgetown	NA	2	Small Dog Intake	Roll overhead on track w/	Inside	Electric	Lift Master
Animal Shelter	Georgetown	NA	3	Cats Facing In	Roll overhead on track w/	Inside	Electric	Overhead Door
Animal Shelter	Georgetown	NA	4	Cats Facing Out	Roll overhead on track w/	Inside	Electric	Overhead Door
Animal Shelter	Georgetown	NA	1	Secure Parking - Back of Building	Rolling w/Chain	Inside	Electric	
Animal Shelter	Georgetown	NA	2	Secure Parking - Back of Building	Rolling w/Chain	Inside	Electric	
ESOC	Georgetown	1071	1	Rear	Roll up while chain	Inside Right	Manual	
ESOC	Georgetown	1072	1	Secure Parking - Back of Building	Rolling w/Chain	Inside	Electric	
ESOC	Georgetown	1073	2	Secure Parking - Back of Building	Rolling w/Chain	Inside	Electric	
Lott	Georgetown	1011	1	Kitchen Roll up window				
Lott	Georgetown	1011	1	Secure Parking - Back of Building	Rolling w/Chain	Inside	Electric	
Lott	Georgetown	1011	2	Secure Parking - Back of Building	Rolling w/Chain	Inside	Electric	
508 Holly	Georgetown	1029	1	North Side of Building	Roll on track w/chain	Inside	Manual	
508 Holly	Georgetown	1029	2	South side of Building	Roll on track w/chain	Inside	Electric	
508 Holly	Georgetown	1029	3	South side of Building	Roll on track w/chain	Inside	Electric	
516 Pine Street (Old DPS)	Georgetown	1007	1	Rolling w/Chain	Roll on track w/chain		Electric	
516 Pine Street (Old DPS)	Georgetown	1007	2	Rolling w/Chain	Roll on track w/chain		Electric	
Juvenile Justice Center	Georgetown	1045	1	Front of Bus Barn	Roll up		Electric	
Juvenile Justice Center	Georgetown	1045	2	Back of Bus Barn	Roll up		Electric	
Juvenile Justice Center	Georgetown	1045		Dock Leveler				

EXPO Center	Taylor	1047	1	Main Pavilion West Concession Right	Roll up	N/A	Manual	Cornell
EXPO Center	Taylor	1047	2	Convention Center Exterior North	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	3	Convention Center Exterior West Left	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	4	Convention Center Exterior West Right	Roll up w/ chain	Inside on Right	Manual	

EXPO Center	Taylor	1047	5	Small building across from convention center SE Door	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	6	Small building across from convention center SW Door	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	7	Small building across from convention center NW Door	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	8	Small building across from convention center NE Door	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	9	Convention Center Interior North	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	10	Convention Center Interior Front Right	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	11	Convention Center Interior Front Left	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	12	Convention Center Exterior South	Roll up	N/A	Manual	Cornell
EXPO Center	Taylor	1047	13	Convention Center Concession West	Roll up	N/A	Manual	
EXPO Center	Taylor	1047	14	Convention Center Concession East	Roll up w/ chain	Inside on Right	Manual	
EXPO Center	Taylor	1047	15	Main Pavilion West Concession Left	Roll up	N/A	Manual	Cornell
EXPO North Pavilion	Taylor	1047	1	South Side Right	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	2	South Side Middle	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	3	South Side Left	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	4	Southwest Exterior	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	5	Southwest Interior	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	6	East Interior	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	7	Northeast Exterior	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	8	East Side Right	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	9	East Side Middle Right	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	10	East Side Middle Left	Roll up w/ chain right	Inside Right	Electric	
EXPO North Pavilion	Taylor	1047	11	East Side Left	Roll up w/ chain right	Inside Right	Electric	
Impound / Inspections	Georgetown	1079	1	Building 1	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	2	Building 1	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	3	Building 1	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	4	Building 1	Roll up No Chain	Inside Right	Electric	Cookson

Impound / Inspections	Georgetown	1079	5	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	6	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	7	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	8	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	9	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	10	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	11	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1079	12	Building 2	Roll up No Chain	Inside Right	Electric	Cookson
Impound / Inspections	Georgetown	1080	1	Secure Area	Rolling w/Chain	Inside	Electric	
Impound / Inspections	Georgetown	1081	2	Secure Area	Rolling w/Chain	Inside	Electric	
Impound / Inspections	Georgetown	1082	3	Secure Area	Rolling w/Chain	Inside	Electric	
Impound / Inspections	Georgetown	1083	4	Secure Area	Rolling w/Chain	Inside	Electric	
Wireless/Radio Shop	Georgetown	1077	1		Roll up No Chain	Inside Right	Electric	Cookson
Wireless/Radio Shop	Georgetown	1077	2		Roll up No Chain	Inside Right	Electric	Cookson
Wireless/Radio Shop	Georgetown	1077	3		Roll up No Chain	Inside Right	Electric	Cookson
Wireless/Radio Shop	Georgetown	1077	4		Roll up No Chain	Inside Right	Electric	Cookson
Wireless/Radio Shop	Georgetown	1077	5		Roll up No Chain	Inside Right	Electric	Cookson
Wireless/Radio Shop	Georgetown	1077	6		Roll up No Chain	Inside Right	Electric	Cookson
Wireless/Radio Shop	Georgetown	1078	1	Secure Area	Roll up No Chain	Inside Right	Electric	
Wireless/Radio Shop	Georgetown	1079	2	Secure Area	Roll up No Chain	Inside Right	Electric	

Facilities Service Center	Georgetown	1063	1	Rear Left	Roll up	N/A	Manual	N/A
Facilities Warehouse	Georgetown	1063	1	Warehouse - East	Roll up w/ chain	Inside Right	Electric	N/A
Facilities Warehouse	Georgetown	1063	2	Warehouse - West	Roll up w/ chain	Inside Right	Electric	N/A
Facilities Warehouse	Georgetown	1063	3	Warehouse - North	Roll up	N/A	Manual	N/A
Facilities Warehouse	Georgetown	1064	1	Secure Area - East	Rolling on track w/chain	Inside	Electric	
Facilities Warehouse	Georgetown	1065	2	Secure Area - North	Rolling on track w/chain	Inside	Electric	
Facilities Warehouse	Georgetown	1066	3	Secure Area - North	Rolling on track w/chain	Inside	Electric	
Facilities Warehouse	Georgetown	1067	4	Secure Area - North	Rolling on track w/chain	Inside	Electric	
Historic Courthouse	Georgetown	1000	1	Interior 3rd Floor near Audit	Roll Up	Inside Right	Electric	
Inner Loop Annex	Georgetown	1043	1	West side	Roll Up	Exterior	Manual	
Inner Loop Annex	Georgetown	1043	2	North Side of Building	Roll up w/ chain	Inside Right	Electric	Lift Master
Inner Loop Annex	Georgetown	1043	3	East side loading bay	Roll Straight Up on track	Exterior	Manual	Old
Inner Loop Annex	Georgetown	1043	4	Elections	Roll up	Inside	Electric	
Inner Loop Annex	Georgetown	1043	1	Dock Leveler				

Medic 11	Round Rock	1082	1	Front Right	Roll overhead on track w/	Inside on Right	Electric	Overhead Door
Medic 11	Round Rock	1082	2	Front Left	Roll overhead on track w/	Inside on Right	Electric	Overhead Door
Medic 11	Round Rock	1082	1	Front of the building	Roll overhead on track w/	Inside on Right	Electric	Overhead Door
Medic 41	Taylor	1034	1	Front of the building	Roll overhead on track w/	keypad by door exterior	Electric	Lift Master
Medic 42	Taylor	1015	1	Front of the building	Roll overhead on track w/chain		Electric	<i>Very Old</i>

Jail	Georgetown	1008	1	6th & Forest Left	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	2	6th & Forest Right	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	3	4th & Rock Left	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	4	4th & Rock Right	Roll Up w/ chain L	Controlled by Jail	Electric	
Jail	Georgetown	1008	5	Forest	Roll Up w/ chain R	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	6	Forest Middle	Fold to the sides	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	7	Forest North	Fold to the sides	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	8	Interior Sally Port North L	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	9	Interior Sally Port North R	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	10	Interior Sally Port South L	Roll Up w/ chain R	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	11	Interior Sally Port South R	Roll Up w/ chain R	Controlled by Jail	Electric	Lift Master
Jail	Georgetown	1008	12	Dock Leveler				

Central Maint Facility	Georgetown	1026	1	Exterior Parts Room	Roll up	Exterior	Electric	
------------------------	------------	------	---	---------------------	---------	----------	----------	--

Central Maint Facility	Georgetown	1026	2	Main Building South Side Farthest Right	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	3		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	4		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	5		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	6		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	7	Main Building South Side Farthest Left	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	8	Smailer Building South Right	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	9	Smailer Building South Mid	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	10	Smailer Building South Left	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	11	Smailer Building North Right	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	12	Smailer Building North Mid	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	13	Smailer Building North Left	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door

Central Maint Facility	Georgetown	1026	14	Main Building North Side Farthest Right	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	15		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	16		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	17		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	18		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	19		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	20	Main Building North Side Farthest Left	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door
Central Maint Facility	Georgetown	1026	21	Interior Shop Library	Roll up		Manual	
Central Maint Facility	Georgetown	1026	22	Interior Parts Room	Roll up	Inside Right	Electric	Raynor
Road & Bridge	Georgetown	1026	1	Front Left	Roll up	Inside Right	Manual	
Road & Bridge	Georgetown	1026	2	Front Middle	Roll up	Inside Right	Manual	
Road & Bridge	Georgetown	1026	3	Front Right	Roll up	Inside Right	Manual	
Road & Bridge	Georgetown	1026	1	Front	Roll up	Inside Right	Manual	
Sign Shop	Georgetown	1026	1	Building J	Roll up w/ chain	Inside on Right	Manual	
Road & Bridge	Georgetown	1026	1	Equipment Shop	Roll up w/ chain		Manual	
Road & Bridge	Georgetown	1026	2	Equipment Shop	Roll up w/ chain		Manual	
Road & Bridge	Georgetown	1026	1	Secure Area	Roll up w/ chain	Inside	Electric	
Road & Bridge	Georgetown	1026	2	Secure Area	Roll up w/ chain	Inside	Electric	
Road & Bridge	Georgetown	1026	3	Secure Area	Roll up w/ chain	Inside	Electric	
Road & Bridge	Georgetown	1027	4	Secure Area	Roll up w/ chain	Inside	Electric	
Road & Bridge	Georgetown	1028	5	Secure Area	Roll up w/ chain	Inside	Electric	
Berry Springs Park	Georgetown	1088	1	Maintenance Shop	Roll up w/ chain		Manual	

Berry Springs Park	Georgetown	1088	2	Maintenance Shop	Roll up w/ chain		Manual	
--------------------	------------	------	---	------------------	------------------	--	--------	--

River Ranch Barn	Liberty Hill	1087	1	Maint Bldg Back Left	Roll up w/ chain	Right inside	Manual	Cornell
River Ranch Barn	Liberty Hill	1087	2	Maint Bldg Back Mid	Roll up w/ chain	Right inside	Electric	Cornell
River Ranch Barn	Liberty Hill	1087	3	Maint Bldg Back Right	Roll up w/ chain	Right inside	Manual	Cornell
River Ranch Barn	Liberty Hill	1087	4	Maint Bldg Side	Roll up w/ chain	Right inside	Manual	Cornell
River Ranch Barn	Liberty Hill	1087	5	Caretaker House				
SW Regional Park	Leander	1072	1	Maint Bldg North Right	Roll up w/ chain	Inside Right	Manual	
SW Regional Park	Leander	1072	2	Maint Bldg North Left	Roll up w/ chain	Inside Right	Manual	
SW Regional Park	Leander	1072	3	Maint Bldg East	Roll up	N/A	Manual	
SW Regional Park	Leander	1072	4	Maint Bldg South Left	Roll up w/ chain	Inside Right	Manual	
SW Regional Park	Leander	1072	5	Maint Bldg South Right	Roll up w/ chain	Inside Right	Manual	
SW Regional Park	Leander	1072	6	Baseball Concession Left	Roll up	N/A	Manual	Cookson
SW Regional Park	Leander	1072	7	Baseball Concession Right	Roll up	N/A	Manual	Cookson
SW Regional Park	Leander	1072	8	Soccer/Tennis Concess Right	Roll up	N/A	Manual	Cookson
SW Regional Park	Leander	1072	9	Soccer/Tennis Concess Left	Roll up	N/A	Manual	Cookson
SW Regional Park	Leander	1072	10	Soccer/Tennis Concess Side	Roll up	N/A	Manual	Cookson
SW Regional Park	Leander	1072	11	Splash Pad	Roll up	N/A	Manual	
SW Regional Park	Leander	1072	12	Stadium	Roll up	N/A	Manual	
SW Regional Park	Leander	1072	13	Stadium	Roll up	N/A	Manual	
SW Regional Park	Leander	1072	14	Tennis Storage	Roll up	N/A	Manual	

Model	Material	Height(ft)	Width(f+C: FY24 - Annual Pr	Projected Service
	Metal	15	15	\$ 599.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
N/A	Metal	7	8	\$ 389.00 1/1/2026
	4 Horizontal Pannels	9	10	\$ 499.00 1/1/2026
	5 Horizontal Pannels	9	10	\$ 499.00 1/1/2026
	5 Horizontal Pannels	9	10	\$ 499.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
	Metal	12	8	\$ 399.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
	Metal			\$ 259.00 1/1/2026
				\$ 399.00 1/1/2026
	Wooden			\$ 359.00 1/1/2026
	Wooden			\$ 359.00 1/1/2026
	6 Horizontal Metal Pannels	12	12	\$ 499.00 1/1/2026
	Metal			\$ 499.00 1/1/2026
	Metal			\$ 499.00 1/1/2026
	Wooden			\$ 259.00 1/1/2026
	Wooden			\$ 259.00 1/1/2026
	Metal	14	18	\$ 599.00 1/1/2026
	Metal	14	18	\$ 599.00 1/1/2026
				\$ 599.00 1/1/2026

	Metal	6	15	\$ 399.00 2/1/2026
	Metal	12	12	\$ 399.00 2/1/2026
	Metal	15	14	\$ 399.00 2/1/2026
	Metal	15	14	\$ 399.00 2/1/2026

	Metal	8	8	\$ 399.00	2/1/2026
	Metal	8	8	\$ 399.00	2/1/2026
	Metal	8	8	\$ 399.00	2/1/2026
	Metal	8	8	\$ 399.00	2/1/2026
	Metal	8	7	\$ 399.00	2/1/2026
	Metal	8	8	\$ 399.00	2/1/2026
	Metal	8	8	\$ 399.00	2/1/2026
	Metal	15	15	\$ 429.00	2/1/2026
	Metal	5	15	\$ 299.00	2/1/2026
	Metal	5	12	\$ 399.00	2/1/2026
	Metal	6	15	\$ 399.00	2/1/2026
	Metal	14	14	\$ 599.00	2/1/2026
	Metal	14	14	\$ 599.00	2/1/2026
	Metal	14	14	\$ 399.00	2/1/2026
	Metal	10	10	\$ 399.00	2/1/2026
	Metal	10	10	\$ 399.00	2/1/2026
	Metal	12	8	\$ 399.00	2/1/2026
	Metal	10	10	\$ 299.00	2/1/2026
	Metal	14	12	\$ 299.00	2/1/2026
	Metal	14	12	\$ 299.00	2/1/2026
	Metal	14	12	\$ 299.00	2/1/2026
	Metal	14	12	\$ 299.00	2/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026

	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 499.00	3/1/2026
	Metal	12	10	\$ 599.00	3/1/2026
				\$ 259.00	3/1/2026
				\$ 259.00	3/1/2026
				\$ 259.00	3/1/2026
				\$ 259.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal	18	12	\$ 599.00	3/1/2026
	Metal			\$ 259.00	3/1/2026
	Metal			\$ 259.00	3/1/2026

N/A	Metal	8	10	\$ 299.00	4/1/2026
N/A	Metal w/ insulation	14	14	\$ 399.00	4/1/2026
N/A	Metal w/ insulation	14	14	\$ 399.00	4/1/2026
N/A	Metal w/ insulation	8	12	\$ 399.00	4/1/2026
	Metal			\$ 399.00	4/2/2026
	Metal			\$ 399.00	4/3/2026
	Metal			\$ 399.00	4/4/2026
	Metal			\$ 399.00	4/5/2026
	chainmail	12	10	\$ 399.00	4/1/2026
	Metal	8	8	\$ 299.00	4/1/2026
	Metal	10	10	\$ 399.00	4/1/2026
	Metal insulated with 6 small windows	10	10	\$ 599.00	4/1/2026
		10	10	\$ 399.00	4/1/2026
				\$ 599.00	4/1/2026

	Horizontal panels 5 metal and 2 glass	14	12	\$ 599.00	4/1/2026
	Horizontal panels 5 metal and 2 glass	14	12	\$ 599.00	4/1/2026
RSX	Horizontal panels 6 metal and 1 glass	13	13	\$ 599.00	4/1/2026
	Metal	10	16	\$ 599.00	4/1/2026
	5 Metal Horizontal Pan	9	15	\$ 599.00	4/1/2026

Logic 5.0	chainmail	12	11	\$ 599.00	5/1/2026
Elite Series 4.0	chainmail	12	11	\$ 599.00	5/1/2026
	chainmail	16	12	\$ 599.00	5/1/2026
	chainmail	16	14	\$ 599.00	5/1/2026
old	chainmail	12	12	\$ 599.00	5/1/2026
	Solid Metal	11	14	\$ 1,099.00	5/1/2026
	Solid Metal	11	14	\$ 1,099.00	5/1/2026
old	chainmail	12	11	\$ 599.00	5/1/2026
old	chainmail	12	11	\$ 599.00	5/1/2026
old	chainmail	12	11	\$ 599.00	5/1/2026
old	chainmail	12	11	\$ 599.00	5/1/2026
				\$ 599.00	5/1/2026

	Metal 2 small windows	8	6	\$ 499.00	6/1/2026
--	-----------------------	---	---	-----------	----------

	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 499.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 499.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 499.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 499.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 499.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026

	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$ 399.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026
	6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$ 399.00	6/1/2026
	Metal	4	5	\$ 399.00	6/1/2026
	Metal	6	10	\$ 399.00	6/1/2026
	Metal	12	12	\$ 599.00	6/1/2026
	Metal	12	12	\$ 599.00	6/1/2026
	Metal	12	12	\$ 599.00	6/1/2026
	Metal	12	12	\$ 599.00	6/1/2026
	Metal	10	12	\$ 499.00	6/1/2026
	Metal	12	12	\$ 599.00	6/1/2026
	Metal	12	12	\$ 599.00	6/1/2026
	Metal			\$ 259.00	6/2/2026
	Metal			\$ 259.00	6/3/2026
	Metal			\$ 259.00	6/4/2026
	Metal			\$ 259.00	6/5/2026
	Metal			\$ 259.00	6/6/2026
	Metal			\$ 599.00	6/1/2026

	Metal			\$ 599.00	6/1/2026
--	-------	--	--	-----------	----------

	Metal	15	10	\$ 499.00	7/1/2026
	Metal	15	20	\$ 499.00	7/1/2026
	Metal	15	10	\$ 599.00	7/1/2026
	Metal	12	10	\$ 599.00	7/1/2026
				\$ 599.00	7/1/2026
	Metal	14	12	\$ 599.00	7/1/2026
	Metal	14	12	\$ 599.00	7/1/2026
	Metal	8	8	\$ 499.00	7/1/2026
	Metal	14	12	\$ 499.00	7/1/2026
	Metal	14	12	\$ 299.00	7/1/2026
	Metal	5	8	\$ 499.00	7/1/2026
	Metal	5	8	\$ 599.00	7/1/2026
	Metal	5	8	\$ 599.00	7/1/2026
	Metal	5	8	\$ 599.00	7/1/2026
	Metal	5	6	\$ 599.00	7/1/2026
	Metal	5	6	\$ 599.00	7/1/2026
	Metal	5	6	\$ 599.00	7/1/2026
	Metal	5	6	\$ 599.00	7/1/2026

\$ 74,980.00